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SALE NAME: RIDGE ENDER AGREEMENT NO: 30-104444 
 
AUCTION: June 12, 2024 starting at 10:00 a.m., COUNTY: Snohomish 
 Northwest Region Office, Sedro Woolley, WA 
 
SALE LOCATION: Sale located approximately 10 miles northeast of Sultan, WA. 
 
PRODUCTS SOLD 
AND SALE AREA: All timber bounded by white timber sale boundary tags, adjacent young stands (pink flag 

line), and the PT-14 and PT-ML roads, except cedar salvage (cedar snags, preexisting 
dead and down cedar trees and cedar logs), trees marked with blue paint on the bole and 
root collar, and forest products tagged out by yellow leave tree area tags in Unit #1.  

 
  All timber bounded by white timber sale boundary tags, adjacent young stands (pink flag 

line), and the HK-ML roads, except cedar salvage (cedar snags, preexisting dead and 
down cedar trees and cedar logs), trees marked with blue paint on the bole and root 
collar, and forest products tagged out by yellow leave tree area tags in Units #2 and #3.  

 
  All timber bounded by white timber sale boundary tags, adjacent young stands (pink flag 

line), and the HK-18 and HK-ML roads, except cedar salvage (cedar snags, preexisting 
dead and down cedar trees and cedar logs), trees marked with blue paint on the bole and 
root collar, and forest products tagged out by yellow leave tree area tags in Unit #4.  

 
  All timber bounded by white timber sale boundary tags, except cedar salvage (cedar 

snags, preexisting dead and down cedar trees and cedar logs), trees marked with blue 
paint on the bole and root collar, and forest products tagged out by yellow leave tree area 
tags in Unit #5 (collectively labeled 5A, 5B and 5C).  

 
  All timber bounded by orange right-of-way tags. 
 
  All forest products above located on part(s) of  Sections 6 all in Township 28 North, 

Range 9 East, Sections 1, 2, 11 and 12 all in Township 28 North, Range 8 East, W.M., 
containing 146 acres, more or less. 

 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: BVC-SFIFM-018227) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total   MBF by Grade 
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 24.2 12 3,774    271  2,867 595 41  
Hemlock 18.5  2,531      1,500 900 75 56 
Redcedar 21  218       206 12  
Maple 15.9  71      32 24 7 8 
Cottonwood 29.3  8      8    
Sale Total   6,602  
 
MINIMUM BID: $1,805,000.00 BID METHOD: Sealed Bids 
 
PERFORMANCE 
SECURITY: $100,000.00 SALE TYPE: Lump Sum 
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EXPIRATION DATE: March 31, 2027 ALLOCATION: Export Restricted 
 
BID DEPOSIT: $180,500.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 
 
HARVEST METHOD: Cable; shovel, 6-wheeled rubber-tired skidders with over-the-tire tracks spanning both 

sets of rear tires (See below for restrictions) on sustained slopes 35% or less; self-leveling 
harvester on sustained slopes 50% or less; tethered harvester and/or shovel (See below 
for restrictions); also, a feller-buncher may be utilized on sustained slopes 35% or less. 

 
  Purchaser must obtain prior written approval from the Contract Administrator for areas as 

to where to utilize tethered harvester and/or shovel equipment, as well as 6-wheeled 
rubber-tired skidders with over-the-tire tracks spanning both sets of rear tires, prior to 
use.  Trees may be felled and pre-bunched by the equipment but must be yarded by cable 
(for tethered equipment), if authorized by the Contract Administrator. If ground 
disturbance is causing excessive damage, as determined by the Contract Administrator, 
the equipment will no longer be authorized.  Falling and Yarding will not be permitted 
from November 1 to March 31 unless authorized in writing by the Contract Administrator 
(THIS PERTAINS TO GROUND-BASED EQUIPMENT ONLY) to reduce soil damage 
and erosion. 

 
ROADS: 66.40 stations of required construction.  48.60 stations of optional construction.  218.20 

stations of required prehaul maintenance.  45.20 stations of abandonment, if built.  
Installation of bridges: Two 50-foot span gravel deck log stringer bridges. 

 
 Rock may be obtained from the following source(s) on State land at no charge to the 

Purchaser:  HK -1801 Hard Rock Pit (Proposed) at station 5+00 of the HK-18 Road. HK-
27 Hard Rock Pit at Station 144+00 of the HK-ML Road.  

 
 Development of new rock source will involve clearing, stripping, drilling, shooting, and 

processing rock to generate riprap and 3-inch-minus ballast or surfacing. 
 
 An estimated total quantity of rock needed for this proposal:  346 cubic yards of riprap 

and 9,980 cubic yards of ballast rock. 
 
 In-stream road work on the HK-15 (stations 45+00 to 46+50 and stations 58+50 to 

60+00) will not be permitted from September 30 to June 15; this shall not be waived. All 
remaining road work and the hauling of rock will not be permitted from November 1 to 
March 31 unless authorized in writing by the Contract Administrator to reduce soil 
damage and siltation.  The hauling of forest products will not be permitted from 
November 1 to March 31 unless authorized in writing by the Contract Administrator to 
reduce soil damage and siltation. 

 
ACREAGE DETERMINATION 
CRUISE METHOD: Acres determined by GPS/GIS traverse for units and for right-of-way. Cruise was 

conducted via variable plot sample type. See Cruise Narrative for further details. 
Shapefiles of units are available upon request, and on the DNR website after the BNR 
meeting in which the sale is presented. 

 
FEES: $112,234.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 
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SPECIAL REMARKS: 1. HQ Douglas-fir as well as Douglas-fir and redcedar poles noted within the sale area.  
See cruise for further details. 

 2. “No Entry Area”(s) are located adjacent to Unit 1, Unit 4, Unit 5A, and ROW1 where 
no activity is allowed to occur. 

 3. Intermediate supports may be necessary. 
 4. Cedar salvage may be offered for sale separately from the timber sale and is NOT 

included in the products sold. 



V V V
V V V
V V V
V V V
V V V
V V V

>

>

>>

>

>>>

>>

>>

>
>

>
>

>
>

>>

>

>
>

>
>

>

>

>
>

>
>

>

>
>

>

>
>>

>>>>

>
>

>>

>>
> > >>

>
>

>

> > > > >

>

>
>

>>

>
>

>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>

>
>

>

>
>

>

>>
>>>> >

>

>>

>
>

>
>

>
>

>

>
>

>

>
>> >

>

>
>

>

>
>

>
>

>

>

>

>> >

>

>

>

>

> >
>

> > > >

>

>

>

>
>

>
>>

>

>

>

>
>

>
>

>
>

>
>

>

>

>
>

>

>

>

>

>
>

>
>

>>>

>

>

>
>

>

>

>
>

> > > > > > > >
> > > >

~ ~ ~ ~ ~~ ~ ~ ~~ ~ ~~ ~ ~~~~~ ~ ~ ~~ ~~
~~~~~~~

~ ~ ~ ~~~ ~~~~~

~~ ~~ ~ ~ ~

~~
~ ~

~~
~

~

~~~~~~~~~~~~ ~
~~

k]%5

]%5

]%5

]%4]%4

]%5

]%5

]%5]%5

]%5
]%5

k

]%3

o

o

o*

1

1

o*

HK-ML

HK-ML

PT-14
HK-15 HK-18

HK-1801
Proposed
Rock Pit

HK-27
144+00
Rock Pit

HK-27

HK-26
HK-2601

HK-29

HK-30

Unit 1

Unit 2

Unit 3

Unit 4

2018

2012

2018

2018

2018

2011

2018

2018

2017

20172018

2018

2011

2+60

9+20

3+00

5+50
13+80

10+20

PT-ML

1
2

1211

3635

121°43.5'W

121°43.5'W

121°44'W

121°44'W

121°44.5'W

121°44.5'W

121°45'W

121°45'W

47
°57

'N

47
°56

.5'
N

47
°56

.5'
N

47
°56

'N

47
°56

'N

T I M B E R  S A L E  M A P
S A L E  N A M E :
A G R E E M E N T # :
TO W N S H I P ( S ) :
TR U S T( S ) :

R E G IO N :
C O U N T Y ( S ) :
E L E VAT I O N  R G E :

³
Prepared By:

0 1,000 2,000 3,000500 Feet

hbil490 Modification Date: hbil490 10/26/2023

Variable Retention Harvest
Existing Roads
Required Pre-Haul Maintenance
Required Construction
Optional Construction

> > Streams
o Leave Tree Area <1/4-acre

o* Non-Tradeable Leave Trees
1 Rock Pit

V V V
V V V No Entry Zone

É
É

ÉWetlands - Non-forested
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ " Leave Tree Area

Riparian Mgt Zone
^
^

^
^W
W

W
WW

W W
Forested Wetland

Wetland Mgt Zone
]%3 Stream Type 3
]%4 Stream Type 4
]%5 Stream Type 5
k Stream Break

Northwest RegionRIDGE ENDER 
30-104444
T28R8E, T28R9E 1040-2080

Snohomish
Capitol Grant (7), Charitable/Educational/Penal & Reformatory Instit. (6), Common School and Indemnity (3)

All State Unless Otherwise Noted

Harvest Area: ~146 Acres
Approx. Unit Acres

Unit 1: 20.6
Unirt 2: 16.2
Unit 3: 9.9

Unit 4: 79.6
Unit 5A: 7.7
Unit 5B: 0.1
Unit 5C: 8.1

Unit 5D: 0.0 (LTA)
ROW1: 3.8

HK-26

7+50



V V V V
V V V V
V V V V

V V

V V V
V V V

V V V
V V V
V V V
V V V

V V V
V V V
V V V
V V V

V V
V V
V V
V V

>
>

>
>

>
>

>
>

>

> > >

>
>

>
>

>
> >

>

>
>

>

> > >

>

>
>

>

> >
>

>

>

>
>

>

> > > >

>
>

> > > >

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>

>
>

>

>

>> >

>

>
>

>
>

>
>

>
>
>

>
>

>>

> >

>
>

>
>

>

>
>

>

>
>

>

>
>

>
>

>

> > >
> > >

>
>

>
>

>>>>>>>
>

>

>

> >
>

> > > >

>
>

>

>
>

>
>

>

>

> >

>
>

>

>
> >

>

>

>

>

>

>
>>> >

>

>> >>

>

>

>
>

>

>>

>

>

> > > > > > >
> > > >

~ ~ ~ ~ ~~ ~ ~ ~~ ~ ~~ ~ ~~~ ~~ ~ ~ ~~ ~~
~~~~~~~

~ ~ ~ ~~~ ~~~~~

~~
~~ ~~ ~~

~~~

~~~

~~ ~~ ~ ~ ~ ~ ~

~ ~~~ ~ ~ ~~

~ ~~
~~~

~~~~~~~~~~~~~~~~~~~~~~~ ~

~

~

~ ~

~ ~ ~~ ~

~~~~~~ ~ ~ ~
~~

~~
~~~~~~~~~

~~
~ ~

~ ~

~
~

~~ ~ ~ ~ ~

~
~ ~ ~

~ ~ ~
~

~

~ ~ ~ ~ ~

~

~ ~~

k

k

kk
k

k

k

k

k

k

k

k

kkk

k

k

k

kk
k

k

k

k

k

k

]%1

]%3

]%3
]%3

]%3

]%3

]%4

]%4]%4
]%4

]%4

]%4

]%4
]%4

]%4

]%4]%4
]%5

]%5]%5]%5

]%5
]%5

]%5

]%5

]%5

]%5

]%5]%5

]%5 ]%5

]%5

]%5
]%5

]%5]%5

]%5

]%5
]%5 ]%5

]%5]%5

]%5

]%5

]%5]%5

]%5
]%5

k

]%5

]%1

]%3

]%5

]%4

]%4
k
]%3

]%3 ]%4

]%4

]%1

]%1

]%3

k]%4

o

o

o

o

o
o

â

â

1

HK-ML

HK-ML

HK-15 HK-18

HK-1801
Proposed
Rock Pit

HK-26

HK-2601

ROW1

Unit 3

Unit 4

Unit 5A

Unit 5B

Unit 5C

Unit 5D

2018

2012

2018

2018

2018

2011

2018

2018

2012

HK
-15

09

5+50
13+80

10+20

11+10

66+40

Install Bridge

Install Bridge

Su
lta

n B
as

in 
Ro

ad

1

12

6
2

711

121°43'W

121°43'W

121°43.5'W

121°43.5'W

121°44'W

121°44'W

47
°56

.5'
N

47
°56

.5'
N

47
°56

'N

47
°56

'N

T I M B E R  S A L E  M A P
S A L E  N A M E :
A G R E E M E N T # :
TO W N S H I P ( S ) :
TR U S T( S ) :

R E G IO N :
C O U N T Y ( S ) :
E L E VAT I O N  R G E :

³
Prepared By:

0 1,000 2,000 3,000500 Feet

hbil490 Modification Date: hbil490 10/26/2023

Variable Retention Harvest
County Road
Existing Roads
Required Pre-Haul Maintenance
Required Construction
Optional Construction

> > Streams
â Bridge

o Leave Tree Area <1/4-acre
1 Rock Pit

V V V
V V V
V V V

No Entry Zone
É

É

É
Wetlands - Non-forested
Non-Tradeable Leave Clump

"" """ """ """ ""
"" """ """ """ ""
"" """ """ """ ""
"" """ """ """ ""
"" """ """ """ ""
"" """ """ """ ""
"" """ """ """ "" Leave Tree Area

Riparian Mgt Zone
^
^̂^ WW

W
W

W WW Forested Wetland

Wetland Mgt Zone
]%1 Stream Type 1
]%3 Stream Type 3
]%4 Stream Type 4
]%5 Stream Type 5
k Stream Break

Northwest RegionRIDGE ENDER 
30-104444
T28R8E, T28R9E 1040-2080

Snohomish
Capitol Grant (7), Charitable/Educational/Penal & Reformatory Instit. (6), Common School and Indemnity (3)

All State Unless Otherwise Noted

Harvest Area: ~146 Acres
Approx. Unit Acres

Unit 1: 20.6
Unirt 2: 16.2
Unit 3: 9.9

Unit 4: 79.6
Unit 5A: 7.7
Unit 5B: 0.1
Unit 5C: 8.1

Unit 5D: 0.0 (LTA)
ROW1: 3.8

45+40



")

")
")

")

")

")

")

^

^

)! !

!

!

!

!

!

1

1

¡¢2 27

25

22

2624

23

T28R08E

T27R08E

T28R09E

T27R09E

1

8

5

9

4 3 2

7

6

12

22

7

4

21 24

15

20

25

36

13

3

34

16

28

33

15

23

32

29

35

2

10

17

6

27 26

14

31

11

30

18

19

18

19

30

31

6
6Sultan

D R I V I N G   M A P
S A L E  N A M E :
A G R E E M E N T# :
TO W N S H I P ( S ) :
TR U S T( S ) :

R E G IO N :
C O U N T Y ( S ) :
E L E VAT I O N  R G E :

³
Prepared By:

Northwest Region

DRIVING DIRECTIONS:
All Units
Follow US Route 2 one mile east of Sultan to reach the intersection with Sultan Basin Road.
Turn left at the traffic light onto Sultan Basin Road and continue for 6.9 miles. Turn left on to
the HK-ML mainline; F1-3 key required. The HK-ML continues for 3 miles; all units are
accessible from this road. 
Unit 1
Unit 1 can also be accessed from the bottom by following the PT-14 off of the HK-ML. At the
second fork on the HK-ML, turn left. Continue for approximately 2100 feet; Unit 1 will be on
the right flank of the road.
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 
 

Export Restricted Lump Sum AGREEMENT NO. 30-0104444 
 

SALE NAME: RIDGE ENDER 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 
 
Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable. 
 
Contract Administrator:  Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met. 
 
Forest Product:  Any material derived from the forest for commercial use. 
 
Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 
for Forest Products with the State for the right to harvest and remove forest products 
from the timber sale area.    
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Road Construction:  Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan. 
 
State:  The Washington State Department of Natural Resources, landowner and seller 
of Forest Products from the timber sale area.  The State is represented by the Region 
Manager as designated on the contract signature page.  Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator. 
 
Subcontractor:  Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products.  The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered. 

G-011 Right to Remove Forest Products and Contract Area 

Purchaser was the successful bidder on June 12, 2024 and the sale was confirmed on 
______________________.  The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber bounded by white timber sale 
boundary tags, adjacent young stands (pink flag line), and the PT-14 and PT-ML roads, 
except cedar salvage (cedar snags, preexisting dead and down cedar trees and cedar 
logs), trees marked with blue paint on the bole and root collar, and forest products 
tagged out by yellow leave tree area tags in Unit #1.  
 
  All timber bounded by white timber sale boundary tags, adjacent young 
stands (pink flag line), and the HK-ML roads, except cedar salvage (cedar snags, 
preexisting dead and down cedar trees and cedar logs), trees marked with blue paint on 
the bole and root collar, and forest products tagged out by yellow leave tree area tags in 
Units #2 and #3.  
 
  All timber bounded by white timber sale boundary tags, adjacent young 
stands (pink flag line), and the HK-18 and HK-ML roads, except cedar salvage (cedar 
snags, preexisting dead and down cedar trees and cedar logs), trees marked with blue 
paint on the bole and root collar, and forest products tagged out by yellow leave tree 
area tags in Unit #4.  
 
  All timber bounded by white timber sale boundary tags, except cedar 
salvage (cedar snags, preexisting dead and down cedar trees and cedar logs), trees 
marked with blue paint on the bole and root collar, and forest products tagged out by 
yellow leave tree area tags in Unit #5 (collectively labeled 5A, 5B and 5C).  
 
  All timber bounded by orange right-of-way tags. 
 
All forest products described above located on approximately 146 acres on part(s) of 
Section 6 in Township 28 North, Range 9 East, Sections 1, 2, 11, and 12 all in 
Township 28 North, Range 8 East W.M. in Snohomish County(s) as designated on the 
sale area and as shown on the attached timber sale map.   
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All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal.  Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 
eligible for removal under the terms of this contract. 
 
Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed.  Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold.  Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold.  Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources. 

G-031 Contract Term 

Purchaser shall complete all work required by this contract prior to March 31, 2027. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term.  A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay.  The claim must also indicate the actual or anticipated length of interruption or 
delay.  The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control.  The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed: 
 

a. Road and bridge failures which deny access. 
 

b. Access road closures imposed by road owner. 
 

c. Excessive suspensions as provided in clause G-220. 
 

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months. 

G-051 Contract Term Extension - Payment 

Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed.  The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied: 
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a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract. 

 
b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 
 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price. 

 
For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price. 

 
The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100. 

 
d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 
 

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract. 

 
e. Payment of $790.00 per acre per annum for the acres on which an operating 

release has not been issued in the sale area.   
 

f. In no event will the extension charge be less than $200.00. 
 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 
ARE NOT WARRANTED, and are EXCLUDED from this transaction: 
 

a. The MERCHANTABILITY of the forest products.  The use of the term 
"merchantable" in any document is not intended to vary the foregoing. 

 
b. The CONDITION of the forest products.  The forest products will be 

conveyed "AS IS." 
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c. The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes. 

 
d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes. 

 
e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  
These documents have been prepared for the State's appraisal purposes only. 

 
f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies.  The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
h. Items contained in any other documents prepared for or by the State. 

G-061 Inadvertent Discovery of Cultural Resources 

Purchaser acknowledges that cultural resources as defined in WAC 222-16-010 may 
exist within the timber sale area and that the existence and location of such resources 
may be unknown at the time this contract is executed. Purchaser has a duty to exercise 
due care in its operations and in the event any human skeletal remains are discovered 
by the Purchaser or the State during the course of operations Purchaser shall 
immediately halt operations and notify local law enforcement in the most expeditious 
manner possible then notifying the Contract Administrator. In the event cultural 
resources are discovered by the Purchaser or the State during the course of operations 
Purchaser shall immediately halt operations and notify the Contract Administrator.  
Any potential resources shall not be removed or disturbed. Purchaser shall resume 
operations as directed in writing by the Contract Administrator. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
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Species Act.  The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 
as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 
take of certain federally listed threatened and endangered species, as specified in the 
ITP conditions.  All HCP materials, including the ITP, are available for review at the 
State’s Regional Offices and the administrative headquarters in Olympia, Washington. 
 
By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP.  The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act. 
 
Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 
locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout.  Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period. 

 
b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator.  Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species.  Purchaser 
may be required to take certain actions to help the Contract Administrator 
safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference.  In all circumstances, notification must occur within a 24 hour 
time period.  
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c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 
(copies which are located in the region office) in all correspondence and 
reports concerning permit activities. 

 
d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area.  Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 
responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
 

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract.  If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration. 

 
b. Sale Area 

 
When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply: 

 
i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 
c. Adjustment of Price 

 
The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
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cause the timber sale area subject to governmental regulation or order to be 
measured.  The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order.  The State shall reduce the 
total contract price by that calculated percentage.  However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State.  
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber.  A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser.  
The State shall not be liable for any damages, whether direct, incidental or 
consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract.  Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract.  Purchaser retains the final responsibility for its operations under 
this contract and State shall not be liable for any injuries resulting from Purchaser's 
reliance on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area.  If the sale area is increased, the added forest products 
become a part of this contract.  The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103. 

G-101 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator.  Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator.  Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.   
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Contract Appraised Overbid   Contract 
Item Price Factor Price Fees Payment Rate 
Cottonwood $78.86 0 $0.00 $9.00 $9.00 
Douglas fir $302.60 0 $0.00 $9.00 $9.00 
Hemlock $212.82 0 $0.00 $9.00 $9.00 
Maple $156.14 0 $0.00 $9.00 $9.00 
Redcedar $516.56 0 $0.00 $9.00 $9.00 
Other $287.95 0 $0.00 $9.00 $9.00 

G-106 Adding Naturally Damaged Forest Products 

Any forest products not designated for removal that are seriously damaged by disease, 
insects or wind, or that may contribute seriously to the spread of insect or disease 
damage may be added to this sale by the State's Contract Administrator.  Additions 
must be in unlogged areas of the sale and added volume shall not exceed an amount 
equal to 10 percent of the original advertised volume.  Added forest products become a 
part of this contract and shall be paid for at the rate set forth in clause G-101, G-102 or 
G-103. 

G-111 Title and Risk of Loss 

Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 
no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI®) Certification 

Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative 2022 Forest Management Standard under 
certificate number: BVC-SFIFM-018227. 
 
Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI 
Standard. Purchaser shall designate in writing the name(s) of the individual(s) who will 
be on-site and provide proof of their successful completion of an approved training 
program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser.  Any damage to improvements, except as provided in 
clause G-121 or unless the State issues an operating release pursuant to clause G-280, 
shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following.  These exceptions shall not apply where road damage occurs due to 
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Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices. 
 
The State will bear the cost to repair damages caused by a third party.  In all other 
cases, the Purchaser shall bear responsibility for the costs as described below. 
 
Road is defined as the road bed, including but not limited to its component parts, such 
as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards.  
 
For the purposes of this clause, damage will be identified by the State and is defined as: 
 

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued; 

 
2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 
 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods. 

 
The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price.  The State may elect to accomplish repairs by means of State-provided 
resources.  
 
For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000.  The State shall be solely responsible for the portion of 
the cost of repairs that exceed $15,000.   
 
Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials.  Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchasers expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 
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hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract.  Purchasers' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees. 

G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may suspend 
Purchaser operations until required insurance has been secured. 
 
All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 
to operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State. 
 
Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility. 
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The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows: 
 
Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   
 
Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.  
  
Workers' Compensation Coverage.  Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
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compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance. 
 
If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
shall indemnify State.  Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees.  
 
Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Sedro 
Woolley, Washington.  The Region Manager will notify Purchaser in writing who is 
responsible for administering the contract.  The Region Manager has sole authority to 
waive, modify, or amend the terms of this contract in the manner prescribed in clause 
G-180.  No agent, employee, or representative of the State has any authority to bind the 
State to any affirmation, representation, or warranty concerning the forest products 
conveyed beyond the terms of this contract. 
 
Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State.  Purchaser shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State.  Any attempted assignment shall be void and 
ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 
may perform any duty through a delegate, but Purchaser is not thereby relieved of any 
duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 
of the contract in the same manner as Purchaser. 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State. 
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G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 
address of record: 
 

G-210 Violation of Contract 
G-220 State Suspends Operations 

 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 
agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, Purchaser has 30 days after 
receipt of a suspension notice to remedy the violation.  If the violation cannot 
be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
State may terminate the rights of Purchaser under this contract and collect 
damages. 

 
b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach.  
This provision shall not relieve Purchaser of any payment obligations. 

 
c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach.  Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing. 

 
d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due. 

G-220 State Suspends Operations 

The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue. 
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Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator. 
 
Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240.  If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040. 
 
If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Purchaser to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief. 

 
b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 
 

c. Within ten business days of receipt of the Region Manager's decision, 
Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources. 

 
d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision.  Purchaser and the Region 
Manager will have an opportunity to present their positions.  The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions. 
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G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54.  Failure to comply may result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; HK-ML, PT-14, HK-15, HK-1509, HK-
18, HK-26, HK-2601, HK-27, HK-29, HK-30.  The State may authorize in writing the 
use of other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws. 
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G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract.  The State 
may extend such rights to others.  If the State grants such rights to others, the State 
shall require performance or payment, as directed by the State, for their proportionate 
share of maintenance based on their use. 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  
 
Easement, including the terms and provisions thereof, 
For:   Road  
In Favor of:   Public Utility District #1 of Snohomish County 
Disclosed by Application No.:   50-052271 
Granted:   7/26/1985 
Expires:     Indefinite 
 
Easement, including the terms and provisions thereof, 
For:   Water Station 
In Favor of:   US Geological Survey 
Disclosed by Application No.:   50-052296 
Granted:   8/1/1946 
Expires:     Indefinite 
 
Easement, including the terms and provisions thereof, 
For:   Tunnel 
In Favor of:   Public Utility District #1 of Snohomish County 
Disclosed by Application No.:   50-052563 
Granted:   11/17/1981 
Expires:     Indefinite 
 
Easement, including the terms and provisions thereof, 
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For:   County Road 
In Favor of:   Snohomish County 
Disclosed by Application No.:   50-099014 
Granted:   4/4/2019 
Expires:     Indefinite 

Section P: Payments and Securities 

P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3).  If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due.  Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment for Forest Products 

Purchaser agrees to pay the total, lump sum contract price of $171,652.00.  The total 
contract price consists of a $0.00 contract bid price plus $171,652.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract. 
 
THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING:  the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause.  The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract. 

P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security.  The amount of cash or payment security shall 
be determined by the State and shall equal or exceed the value of the cutting proposed 
by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 
the contract.  Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement. 

P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 



DRAFT DRAFT DRAFT 

5/9/2024 19 of 28 Agreement No. 30-0104444 

of charges.  Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $100,000.00.  The Security provided shall 
guarantee performance of all provisions of this contract and payment of any damages 
caused by operations under this contract or resulting from Purchaser's noncompliance 
with any rule or law.  Acceptable performance security may be in the form of a 
performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 
account assignments, and must name the State as the obligee or beneficiary.  A letter of 
credit must comply with Title 62A RCW, Article 5.  Performance security must remain 
in full force over the duration of the contract length.  Surety bonds issued shall conform 
to the issuance and rating requirements in clause G-150.  The State shall retain the 
performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 
the performance security has been accepted by the State.  If at any time the State 
decides that the security document or amount has become unsatisfactory, Purchaser 
agrees to suspend operations and, within 30 days of notification, to replace the security 
with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser. 

Section H: Harvesting Operations 

H-001 Operations Outside the Sale Boundaries 

No operations shall occur outside the sale boundaries, as described within the contract, 
unless approved in writing by the State. 

H-010 Cutting and Yarding Schedule 

Falling and Yarding will not be permitted from November 1 to March 31  BY 
GROUND-BASED EQUIPMENT unless authorized in writing by the Contract 
Administrator. 

H-011 Certification of Fallers and Yarder Operators 

All persons engaged in the felling and yarding of timber must receive certification in 
writing from the Contract Administrator.  Certification may be revoked when the 
Contract Administrator determines that non-compliance of leave tree selection criteria 
or cut tree selection criteria is occurring, or excessive damage to leave trees or skid 
trails is occurring. 
 
Excessive damage for leave trees is defined in clause H-012. 
Excessive damage for reserve trees is defined in clause H-013. 
 
Excessive skid trail damage is defined in clause H-015 or H-016. 
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When leave tree damage exceeds the limits set forth in clause H-012, 
Purchaser shall be subject to liquidated damages (clause D-040) 
When reserve tree damage exceeds the limits set forth in clause H-013, 
Purchaser shall be subject to liquidated damages (clause D-041). 

H-012 Leave Tree Damage Definition 

Leave trees are trees required for retention within the sale boundary.  Purchaser shall 
protect leave trees from being cut, damaged, or removed during operations. 
 
Leave tree damage exists when more than 5 percent of the leave trees are damaged in a 
unit and when one or more of the following criteria occur as a result of Purchaser's 
operation, as determined by the Contract Administrator: 
 

a. A leave tree has one or more scars on its trunk exposing the cambium layer, 
which in total exceeds 20 square inches. 

 
b. A leave tree top is broken or the live crown ratio is reduced below 30 percent. 

 
c. A leave tree has more than 1/3 of the circumference of its root system injured 

such that the cambium layer is exposed. 
 
If the Contract Administrator determines that a leave tree has been cut or damaged, the 
Purchaser may be required to pay liquidated damages for Excessive Leave Tree 
Damage as detailed in clause D-040. 

H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary.  
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations.  
 
Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator: 
  

 a. A reserve tree has one or more scars on its trunk exposing the cambium 
layer, which in total exceeds 200 square inches. 

  
 b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 
  

 c. A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed. 

  
If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator.  Purchaser may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.  
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Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Unauthorized Activity’ clause.  Purchaser is required to leave all 
cut or damaged reserve trees on site. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 8 inches as measured from the 
natural ground line.  To reduce soil damage, the Contract Administrator may require 
water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures.  Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-051 Branding and Painting 

Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand.  All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 
 
For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint. 

H-060 Skid Trail Locations 

Locations of skid trails must be marked by Purchaser and approved by the Contract 
Administrator prior to the felling of timber. 

H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using cable; 
shovel, 6-wheeled rubber-tired skidders with over-the-tire tracks spanning both sets of 
rear tires (See H-141 for restrictions) on sustained slopes 35% or less; self-leveling 
harvester on sustained slopes 50% or less; tethered harvester and/or shovel (See H-141 
for restrictions); also, a feller-buncher may be utilized on sustained slopes 35% or less. 
Authority to use other equipment or to operate outside the equipment specifications 
detailed above must be approved in writing by the State. 

H-125 Log Suspension Requirements 

Lead-end suspension is required for all yarding activities.  

H-126 Tailholds on State Land 

If Purchaser tailholds on State land, methods to minimize damage to live trees outside 
the sale area shall be employed and must be approved in writing by the Contract 
Administrator. 
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H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 
 
A. The following types of equipment are considered ground-based equipment: 
 

SHOVEL is defined as a low ground pressure track-mounted machine with 
hydraulic boom and grapple capable of picking up one end of the largest log 
25 feet from the center of the machine.   

 
LOG PROCESSOR/DE-LIMBER is defined as a mobile machine with a 
hydraulic boom capable of simultaneously bucking, delimbing and/or 
debarking and chipping whole trees while sitting stationary at the landing. 

 
FELLER-BUNCHER/HARVESTER is defined as a track mounted machine 
with hydraulic boom and cutter head capable of felling, bucking, limbing, and 
decking logs in one operation.   

 
B. All type 5 streams will have a 30-foot equipment limitation zone measured from 
each bank, except as necessary to cross at approved locations. The purchaser shall 
mark, and the Contract Administrator shall review for approval, all Type 5 stream 
crossings. The limited crossings shall be as close to perpendicular as possible. 
 
C. When yarding and loading operations are occurring simultaneously, an additional 
shovel shall be required for loading to avoid extra trips to the landing. Shovel yarding 
shall not be allowed to create ruts or soil puddling.  Shovel routes should be dispersed 
to prevent creation of definable trails.   
 
D. An on-site pre-work meeting that includes the Contract Administrator and Purchaser 
will be required after operations have been disrupted (leading to a cessation of 
operations) or operations moved off site for a period of more than two weeks before 
any activities resume on site. 
 
E. Falling and yarding shall occur away from all scattered leave trees, leave tree areas, 
and typed waters where possible. Avoid parallel cable yarding in, across, or adjacent to 
stream channels where possible. 
 
F. Ground-based yarding shall not exceed 800 feet from any road unless authorized in 
writing by the Contract Administrator.  
 
G. Purchaser is responsible for all notification signage relating to logging or road 
construction activity at the Purchaser’s expense.  
 
H. The HK-ML gate must be closed and locked at the end of each day.  
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I. Except for any non-tradeable leave trees, leave trees may be traded for trees of the 
same size, species, and similar location with prior approval from the Contract 
Administrator.  
 
J. Purchaser shall be required to mark tail holds prior to operation and have them 
approved by the Contract Administrator prior to cable yarding operations. 
 
K. Intermediate supports, if necessary for yarding, shall be marked by the Purchaser 
and approved by the Contract Administrator prior to felling unit timber. 
 
Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-141 Additional Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 
  
A. A copy of the timber sale map, contract, and the FPA shall be present on site during 
active operations. 
 
B. There are “No Entry Area”(s) adjacent to Unit 1, Unit 4, Unit 5A, and ROW1 where 
no activity is allowed to occur. If any timber from the sale area accidentally falls into 
the “No Entry Area”(s), the tree must be left where it lands. 
 
C. Purchaser must obtain prior written approval from the Contract Administrator for 
areas to utilize 6-wheeled rubber-tired skidders with over-the-tire tracks spanning both 
sets of rear tires prior to use. If ground disturbance is causing excessive damage, as 
determined by the Contract Administrator, the equipment will no longer be authorized. 
 
D. Purchaser must obtain prior written approval from the Contract Administrator for 
areas as to where to utilize tethered harvester and/or shovel equipment prior to use.  
Trees may be felled and pre-bunched by the equipment but must be yarded by cable, if 
authorized by the Contract Administrator. If ground disturbance is causing excessive 
damage, as determined by the Contract Administrator, the equipment will no longer be 
authorized. 
 
E. There are two non-tradeable leave tree clumps, one located in Unit 4 and one in Unit 
1, as depicted on the timber sale map. These non-tradeable clumps are marked with two 
“Leave Tree Area” tags on each tree rather than one. Additionally, there is one 
individually marked non-tradeable cedar in Unit 2, marked with two rings of blue paint. 
The Purchaser shall not to fell, trade, or otherwise disturb said non-tradeable leave 
trees. 
 
Permission to do otherwise must be granted in writing by the State. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 
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H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-230 Tops and Limbs Outside the Sale Boundary 

Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 
8/4/2024 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on HK-ML, PT-14, HK-15, HK-
1509, HK-18, HK-26, HK-2601, HK-27, HK-29, HK-30.  All work shall be completed 
to the specifications detailed in the Road Plan. 

Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response. 
 
The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 
fire.  Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting. 
 
In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity. 
 
Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations. 
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S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

S-035 Logging Debris Clean Up 

Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator. 

S-050 Cessation of Operations for Low Humidity 

When the humidity is 30 percent or lower on the sale area, all operations must cease 
unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters any stream as a result of operations under this contract and 
which is identified by the Contract Administrator shall be removed and deposited in a 
stable position.  Removal of slash or debris shall be accomplished in a manner that 
avoids damage to the natural stream bed and bank vegetation. 

S-130 Hazardous Materials 

a. Hazardous Materials and Waste - Regulatory Compliance 
 

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup, 
and waste disposal.    

 
Purchaser shall be responsible for restoring the site in the event of a spill or 
other releases of hazardous material/waste during operations conducted under 
this contract.   

 
b. Hazardous Materials Spill Prevention 

 
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).   

 
c. Hazardous Materials Spill Containment, Control and Cleanup 
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If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills.  Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations.  If 
large quantities of bulk fuel/other hazardous materials are stored on site, 
Purchaser must be able to effectively control a container leak and contain & 
recover a hazmat spill equal to the largest single on site storage container 
volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY).  It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification.  In 
the event of a spill covered in part a., the Purchaser is responsible for 
immediately notifying all the following: 

 
-Department of Emergency Management at 1-800-258-5990 
-National Response Center at 1-800-424-8802 
-Appropriate Department of Ecology (ECY) at 1-800-645-7911 
-DNR Contract Administrator 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract.  No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 

Section D: Damages 

D-013 Liquidated Damages or Failure to Perform 

The following clauses provide for payments by Purchaser to the State for breaches of 
the terms of this contract other than failure to perform.  These payments are agreed to 
as liquidated damages and not as penalties.  They are reasonable estimates of 
anticipated harm to the State, which will be caused by Purchaser's breach.  These 
liquidated damages provisions are agreed to by the State and Purchaser with the 
understanding of the difficulty of proving loss and the inconvenience or infeasibility of 
obtaining an adequate remedy.  These liquidated damages provisions provide greater 
certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 
under the contract. 
 
Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 
of the contract requirements other than the below liquidated damage clauses without 
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written approval by the State.  Purchaser’s failure to pay for all or part of the forest 
products sold in this contract prior to expiration of the contract term results in 
substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 
lump sum contract price in P-020 in the event of failure to perform. 

D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 
trees that are not replaced in the sale area. 

 

 

SIGNATURES 
 
This agreement may be executed in any number of counterparts (including by electronic mail in 
portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 
all of which, when taken together, shall constitute one and the same Agreement binding on all 
parties. 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
 ______________________  ________________________  
Purchaser Jay Guthrie 
____________________ Northwest Region Manager 
Print Name 
 
Date:    ________________ Date:    _________________ 
Address:  
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CORPORATE ACKNOWLEDGEMENT 
(Required for both LLC and Inc. Entities) 

 
STATE OF   ____________________________) 

 ) 
COUNTY OF   ____________________________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation 
that executed the within and foregoing instrument and acknowledged said instrument to be the 
free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned, 
and on oath stated that (he/she was) (they were) authorized to execute said instrument. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

____________________________________ 
Notary Public in and for the State of 
 
____________________________________ 
 
My appointment expires  _______________ 

 
 



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

linear feet 

linear feet 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and 
then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and 
then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 9/18) 
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PRE-CRUISE NARRATIVE 
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1 VRH 02/T28/R08 03 22.7 - 2.1 - - 20.6 GPS 
(Garmin)/GIS 

2 VRH 02/T28/R08 03 17.4 - 1.2 - - 16.2 GPS 
(Garmin)/GIS 

3 VRH 01/T28/R08 07 11.7 - 1.8 - - 9.9 GPS 
(Garmin)/GIS 

4 VRH 12/T28/R08 06/07 85.9 - 6.2 0.1 - 79.6 GPS 
(Garmin)/GIS 

5A 
VRH 

01/T28/R08 7 8.1 - 0.4 - - 7.7 GPS 
(Garmin)/GIS 

5B 
VRH 

01/T28/R08 07 0.1 - 0 - - 0.1 GPS 
(Garmin)/GIS 

5C 
VRH 

01/T28/R08 07 8.7 - 0.6 - - 8.1 GPS 
(Garmin)/GIS 

5D 
VRH 

06/T28/R09 07 0.8 - 0.8 - - 0.0 GPS 
(Garmin)/GIS 

ROW 1 01/T28/R09 07 3.8 - - - - 3.8 GPS 
(Garmin)/GIS 

TOTAL 
ACRES 159.2 - 13.1 0.1 - 146 

HARVEST PLAN AND SPECIAL CONDITIONS: 
Unit # Harvest Prescription:  

(Leave, take, paint color, tags, flagging 
Special Management 
areas: 

Other conditions (# 
leave trees, etc.) 

Sale Name: Ridge Ender  Region: Northwest 
Agreement #:  30-104444 District: Cascade 
Contact Forester: Hunter Billen  
Phone / Location: (360) 410-5458 

County(s): Snohomish, Choose a county 

Alternate Contact: John Moon   
Phone / Location: (360) 770-4436 

Other information: 
Click here to enter text. 

Type of Sale: Log Sort (Contract harvest) 
See Logging Plan Map 
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etc.) 

Unit 1 

Variable Retention Harvest (VRH). Take 
all trees bounded by white “Timber Sale 
Boundary” tags, the PT-14 road, and pink 
flagging along stand breaks. Leave tree 
areas are marked with yellow “Leave 
Tree Area" tags and individual leave trees 
are marked with a single band of blue 
paint.      N/A 

Clumped: 151 
Scattered: 31 
Total: 182 

Unit 2 Variable Retention Harvest (VRH). Take 
all trees bounded by white “Timber Sale 
Boundary” tags, the HK-ML mainline, and 
pink flagging along stand breaks. Leave 
tree areas are marked with yellow “Leave 
Tree Area” tags and individual leave trees 
are marked with a single band of blue 
paint.      N/A 

Clumped: 129 
Scattered: 24 
Total: 153 

Unit 3 Variable Retention Harvest (VRH). Take 
all trees bounded by white “Timber Sale 
Boundary” tags, the HK-ML mainline, and 
pink flagging along stand breaks. Leave 
tree areas are marked with yellow “Leave 
Tree Area” tags and individual leave trees 
are marked with a single band of blue 
paint.      N/A 

Clumped: 77 
Scattered: 21 
Total: 98 

Unit 4 Variable Retention Harvest (VRH). Take 
all trees bounded by white “Timber Sale 
Boundary” tags, the HK-ML mainline, and 
pink flagging along stand breaks. Leave 
tree areas are marked with yellow “Leave 
Tree Area” tags and individual leave trees 
are marked with a single band of blue 
paint.      N/A 

Clumped: 548 
Scattered: 140 
Total: 688 

Unit 5A Variable Retention Harvest (VRH). Take 
all trees bounded by white “Timber Sale 
Boundary” tags. Leave tree areas are 
marked with yellow “Leave Tree Area” 
tags and individual leave trees are 
marked with a single band of blue paint.           N/A 

Clumped: 55 
Scattered: 9 
Total: 64 

Unit 5B Variable Retention Harvest (VRH). Take 
all trees bounded by white “Timber Sale 
Boundary” tags. Leave tree areas are 
marked with yellow “Leave Tree Area” 
tags and individual leave trees are 
marked with a single band of blue paint.           N/A 

Clumped: 0 
Scattered: 1 
Total: 1 

Unit 5C Variable Retention Harvest (VRH). Take           N/A Clumped: 28 
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all trees bounded by white “Timber Sale 
Boundary” tags. Leave tree areas are 
marked with yellow “Leave Tree Area” 
tags and individual leave trees are 
marked with a single band of blue paint. 

Scattered: 19 
Total: 47 

Unit 5D 
Leave tree clump; no trees shall be 
harvested      N/A 

Clumped: 61 
Scattered: 0 
Total: 61 

ROW1 Right of Way (ROW): Take all trees 
bounded by orange “Right of way” tags. 
35 foot average from centerline.           N/A  N/A 

 
 
OTHER PRE-CRUISE INFORMATION: 
Unit # Primary, 

secondary 
Species /  
Estimated 
Volume (MBF) 

Access information 
(Gates, locks, etc.) 

Photos, traverse maps 
required 

Unit 1 

WH, DF / 670 
MBF See Driving Directions 

See driving and traverse 
maps 

Unit 2 

WH, DF / 520 
MBF See Driving Directions 

See driving and traverse 
maps 

Unit 3 
WH, DF / 350 
MBF See Driving Directions 

See driving and traverse 
maps 

Unit 4 

WH, DF / 2550 
MBF See Driving Directions 

See driving and traverse 
maps 

Unit 5A 

WH, DF / 210 
MBF See Driving Directions 

See driving and traverse 
maps 

Unit 5B WH, DF / 2 MBF See Driving Directions 
See driving and traverse 

maps 

Unit 5C 

WH, DF / 265 
MBF See Driving Directions 

See driving and traverse 
maps 

Unit 5D 

WH, DF / 0 MBF N/A 
See driving and traverse 

maps 
ROW1 WH, DF / 100 

MBF See Driving Directions 
See driving and traverse 

maps 
TOTAL 
MBF 4667 MBF        
 
REMARKS: 
- Boundary traverse points are marked with green flagging. 

 
- Cedar and Douglas-fir poles present with the highest concentrations in Unit 4 and the bottom of Unit 

1. 
 



Page 4 of 4 
Revised 03/15/2010 (FRCD) 

- Oversized Douglas-fir present in Unit 4. 
 

- There is general consistency in stand characteristics throughout the sale with Hemlock dominance 
and sub-dominance of Douglas-fir with scattered western redcedar. The majority of the stand falls 
within the 70-90 age range. Some old-growth remnants exist in the western region of Unit 4; these 
have been excluded from the sale within a large non-tradeable leave tree area. There is a higher 
concentration of Douglas-fir in both the eastern and western sections of Unit 4 compared to the rest of 
the sale. 

 
- There are three sites of noteworthy blowdown within the sale. Two are within Unit 3, and one is within 

unit 4. See attached traverse maps for exact locations. 
 

- ROW1 is a multi-part polygon. 
 
- Unit 5D is composed entirely of one large leave tree area; no timber will be harvested from said 

subunit. 
 
Driving directions/access points 
 
Follow US Route 2 east from Sultan for 1 mile to reach the intersection with Sultan Basin Road. Turn left at 
the traffic light onto Sultan Basin Road and follow north for 6.9 miles. On the left will be the HK-ML gate, 
which can be opened with an F1-3 key. All units are accessible from the HK-ML road. Additionally, Unit 1 
can be accessed from the bottom by following the PT-14 off of the HK-ML. At the second fork on the HK-
ML, turn left onto the PT-14. Continue for approximately 2100 feet; Unit 1 will be on the right flank of the 
road.  
 
For easier access to Unit 5, continue down Sultan Basin Road past the HK-ML gate for an additional 2.6 
miles. Directly after a curve to the right there will be a red reflective post on the left side of the road and a 
small place to park approximately 100 feet down the road on the left. There is an old log stringer across 
Olney creek that can be crossed by foot for faster access into Unit 5. The bridge is a single log that has no 
safety rails and is roughly 25 feet above Olney creek; proceed with caution. 
 
 
Prepared By: Hunter Billen 
Date:        

Title: Pre-Sales Forester 
 

CC: John Moon  

            



Project Name: Ridge Ender  
Lead Cruiser: Matt Llobet 

For this cruise different basal area factors were selected based on stoking levels, tree sizes, 
topography, and understory conditions. The smallest merchantable tree cruised throughout the 
sale had a DBH of 7.0 inches and 5.0 inches at 16 feet. My plots were generated in GIS and located 
in the field using Avenza Maps. Bole height was measured with a laser and taken to a 5” top or break 
point (40% of diameter at 16 feet). Trees were segmented into preferred west-side log lengths while 
taking into account location of defect within each tree cruised. 

• Conifer log lengths were cruised in 2 foot multiples - maximizing 32-40 ft. lengths.
• Hardwood log lengths were cruised in 10 foot multiples - no longer than 30 feet

long.

My total net cruise volume for the Ridge Ender TS is 6,602 MBF. Observed throughout all five units was a 
variable stocking with Douglas fir and Western Hemlock being the dominant species.  

Species Composition 

Unit 1: 

The stand characteristics throughout unit 1 showed a variable species composition with minor 
vegetation throughout the understory. The terrain throughout unit 1 was steep in the central and 
northern portions, with mild topography in the south portion. Unit 1 cruised out at 28,155 bf per 
acre and all live timber showed good form. The species composition consists of Douglas fir, 
Western Hemlock, Western Red Cedar, and scattered hardwoods. The Douglas fir made up 82% of 
the unit volume amounting to 477 mbf. 

Unit 2 & 3: 

These stands consist of a variable timber type with mild brush throughout the understory. 
Western Hemlock was the dominant species - making up 70% of the volume. The operator 

57%
39%

3% 1%

DF WH

RC HW



ground was steep with scattered rocky outcroppings in the central portion of both units. The 
species composition consists of Douglas fir, Western Hemlock, and scattered Western Red Cedar.  

Unit 4: 

The stand characteristics showed a variable stocking with Douglas fir and Western Hemlock being the 
dominant species.  Unit 4 cruised out at 52,918 bf per acre and all live timber showed good form. 
Douglas fir makes up 63% of the unit volume, amounting to 2,645 mbf, while WH makes up 32%. High 
Quality Douglas fir logs were sampled, amounting to 690 mbf. Also sampled throughout unit 4 was pole 
quality logs in both the Douglas fir and Western Red Cedar. Most of the unit 4 consists of mild terrain, 
making for productive operator ground.  

Unit 5: 

Unit 5 showed a variable stocking with Douglas fir and Western Hemlock being the dominant species. 
Most of unit 5 consists of mild terrain, making for productive operator ground. 

ROW:  

The ROW volume associated with Ridge Ender was a combination of old road grade and new 
construction. The ROW units cruised out at 39,082 bf per acre and all timber showed excellent form.  

 

 

 

 

 

 

 

 

 

 



Timber Sale Cruise Report 
Ridge Ender  - NW 

Sale Name: RIDGE ENDER              
Sale Type: LUMP SUM
Region: NORTHWEST
District: CASCADE
Lead Cruiser: Matt Llobet

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 24.2 11.7 3,774 271 2,867 595 41
WH 18.5 2,531 1,500 900 75 55
RC 21.0 218 206 12
MA 15.9 71 32 24 7 8
BC 29.3 8 8
ALL 21.1 11.8 6,602 271 4,407 1,725 135 64

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 24,128 1,611 17,412 4,720 385
WH 20,514 11,196 8,118 752 449
RC 1,766 1,673 93
MA 459 194 149 57 59
BC 53 53
ALL 46,921 1,611 28,855 14,661 1,286 508

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

251.8 4.0 177.5 1.8 45,127 4.5
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Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

RIDGE 
ENDER U1

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 
ft

20.6 22.8 18 18 0

RIDGE 
ENDER U2

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 
ft

16.2 17.4 14 14 0

RIDGE 
ENDER U3

B2: VR, 2 BAF (62.5, 40 for some 
species) Measure All, Sighting Ht = 4.5 
ft

9.9 11.7 8 8 0

RIDGE 
ENDER U4

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

79.6 85.9 46 24 1

RIDGE 
ENDER U5A

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 
ft

7.7 8.3 4 4 0

RIDGE 
ENDER U5B

B1: VR, 1 BAF (54.44) Measure All, 
Sighting Ht = 4.5 ft

0.1 0.1 2 2 0

RIDGE 
ENDER U5C

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 
ft

8.1 8.7 4 4 0

RIDGE 
ENDER ROW 
1

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

4.1 4.1 7 7 0

All 146.3 159.0 103 81 1

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
BC LIVE 2 SAW Domestic 15.7 30 57 57 0.0 53.5 8.4
DF LIVE 2 SAW Domestic 16.5 38 15,392 15,077 2.0 13,290.7 2,205.7
DF LIVE 2 SAW HQ-A 14.7 38 1,244 1,244 0.0 1,211.8 181.9
DF LIVE 2 SAW HQ-B 18.2 40 2,774 2,758 0.6 2,351.0 403.5
DF LIVE 2 SAW Pole 13.8 40 525 519 1.2 558.1 75.9
DF LIVE 3 SAW Domestic 9.5 34 3,820 3,772 1.3 4,390.0 551.9
DF LIVE 3 SAW Pole 9.7 34 293 293 0.0 330.3 42.8
DF LIVE 4 SAW Domestic 7.2 22 264 248 6.1 348.7 36.3
DF LIVE 4 SAW Pole 8.2 24 30 30 0.0 36.7 4.4
DF LIVE CULL Cull 19.4 7 31 0 100.0 0.0 0.0
DF LIVE SPECIAL MILL HQ-A 19.6 38 1,885 1,855 1.6 1,611.1 271.4
MA LIVE 2 SAW Domestic 13.6 23 224 215 3.7 194.0 31.5
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Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
MA LIVE 3 SAW Domestic 10.3 23 164 164 0.0 149.2 23.9
MA LIVE 4 SAW Domestic 9.2 20 46 46 0.0 56.8 6.7
MA LIVE UTILITY Pulp 8.7 22 58 58 0.0 58.9 8.4
RC LIVE 3 SAW Domestic 10.6 34 865 842 2.6 1,070.6 123.2
RC LIVE 3 SAW Pole 11.0 37 564 564 0.0 602.4 82.6
RC LIVE 4 SAW Domestic 6.0 21 67 67 0.0 73.6 9.8
RC LIVE 4 SAW Pole 8.1 18 17 17 0.0 19.0 2.5
RC LIVE CULL Cull 13.8 8 28 0 100.0 0.0 0.0
WH LIVE 2 SAW Domestic 14.6 38 10,371 10,255 1.1 11,195.6 1,500.4
WH LIVE 3 SAW Domestic 8.9 36 6,202 6,154 0.8 8,118.3 900.3
WH LIVE 4 SAW Domestic 6.3 25 514 513 0.3 751.6 75.0
WH LIVE CULL Cull 23.3 6 115 0 100.0 0.0 0.0
WH LIVE UTILITY Pulp 8.0 34 378 378 0.0 448.9 55.3

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
BC 12 - 15 LIVE Domestic 12.6 20 9 0.0 9.1 1.3
BC 16 - 19 LIVE Domestic 18.7 40 48 0.0 44.3 7.1
DF 5 - 7 LIVE Domestic 6.8 28 551 2.8 708.0 80.6
DF 8 - 11 LIVE Pole 9.4 32 323 0.0 367.0 47.2
DF 8 - 11 LIVE Domestic 9.9 33 3,469 1.4 4,030.7 507.6
DF 12 - 15 LIVE Domestic 13.8 37 4,524 1.1 4,428.8 661.8
DF 12 - 15 LIVE Pole 13.9 40 519 1.2 558.1 75.9
DF 12 - 15 LIVE HQ-A 14.2 38 945 0.0 946.5 138.2
DF 12 - 15 LIVE HQ-B 14.7 40 342 0.0 328.6 50.1
DF 16 - 19 LIVE HQ-B 17.5 40 1,373 1.1 1,220.5 200.8
DF 16 - 19 LIVE Domestic 17.6 39 5,033 1.9 4,381.0 736.3
DF 16 - 19 LIVE HQ-A 17.6 39 1,290 1.4 1,156.2 188.7
DF 16 - 19 LIVE Cull 18.8 7 0 100.0 0.0 0.0
DF 20+ LIVE Cull 20.0 6 0 100.0 0.0 0.0
DF 20+ LIVE HQ-A 21.3 39 864 1.3 720.1 126.5
DF 20+ LIVE Domestic 22.4 39 5,520 2.9 4,480.9 807.6
DF 20+ LIVE HQ-B 22.7 39 1,043 0.0 801.9 152.6
MA 5+ LIVE Pulp 8.7 22 58 0.0 58.9 8.4
MA 5+ LIVE Domestic 10.6 21 425 1.9 400.0 62.1
RC 5+ LIVE Domestic 9.0 30 909 2.4 1,144.2 133.0
RC 5+ LIVE Pole 11.0 34 582 0.0 621.4 85.1
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
RC 5+ LIVE Cull 13.8 8 0 100.0 0.0 0.0
WH 5 - 7 LIVE Pulp 5.9 27 133 0.0 176.1 19.5
WH 5 - 7 LIVE Domestic 6.5 29 1,634 0.2 2,390.7 239.0
WH 8 - 11 LIVE Domestic 9.8 35 5,033 0.9 6,479.2 736.3
WH 8 - 11 LIVE Pulp 10.8 37 225 0.0 251.6 32.9
WH 12 - 15 LIVE Pulp 12.2 26 20 0.0 21.2 2.9
WH 12 - 15 LIVE Domestic 13.5 38 6,052 0.5 7,053.2 885.5
WH 16 - 19 LIVE Cull 17.4 5 0 100.0 0.0 0.0
WH 16 - 19 LIVE Domestic 17.6 39 3,122 1.3 3,155.5 456.8
WH 20+ LIVE Domestic 23.5 40 1,081 3.8 986.8 158.1
WH 20+ LIVE Cull 24.2 6 0 100.0 0.0 0.0
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Cruise Unit Report
RIDGE ENDER U1

Unit Sale Notice Volume (MBF): RIDGE ENDER U1

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw
DF 20.5 10.0 477 18 303 147 9
WH 15.4 57 15 37 4
MA 13.0 28 3 18 7
RC 28.9 10 10 0
BC 29.3 8 8
ALL 18.6 10.0 580 18 330 211 20

Unit Cruise Design: RIDGE ENDER U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

20.6 22.8 18 18 0

Unit Cruise Summary: RIDGE ENDER U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 50 50 2.8 1
WH 7 7 0.4 0
MA 4 9 0.5 0
RC 2 2 0.1 0
BC 1 1 0.1 0
ALL 64 69 3.8 1

Unit Cruise Statistics: RIDGE ENDER U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 151.2 73.6 17.4 153.3 24.5 3.5 23,179 77.6 17.7
WH 21.2 156.3 36.8 129.7 28.1 10.6 2,745 158.8 38.3
MA 20.0 249.7 58.9 66.9 21.5 10.8 1,338 250.6 59.8
RC 4.4 424.3 100.0 109.1 11.5 8.1 485 424.4 100.3
BC 3.0 424.3 100.0 134.6 0.0 0.0 407 424.3 100.0
ALL 199.9 51.4 12.1 140.9 30.1 3.8 28,155 59.6 12.7
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Unit Summary: RIDGE ENDER U1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

BC LIVE CUT 1 ALL 29.3 70 86 407 407 0.0 0.6 3.0 0.6 8.4
DF LIVE CUT 50 ALL 20.5 80 103 23,713 23,179 2.3 66.0 151.2 33.4 477.5
MA LIVE CUT 4 ALL 13.0 47 56 1,338 1,338 0.0 21.7 20.0 5.5 27.6
RC LIVE CUT 2 ALL 28.9 80 93 502 485 3.5 1.0 4.4 0.8 10.0
WH LIVE CUT 7 ALL 15.4 65 81 2,745 2,745 0.0 16.4 21.2 5.4 56.5
ALL LIVE CUT 64 ALL 18.6 71 90 28,706 28,155 1.9 105.7 199.9 45.7 580.0
ALL ALL ALL 64 ALL 18.6 71 90 28,706 28,155 1.9 105.7 199.9 45.7 580.0
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Cruise Unit Report
RIDGE ENDER U2

Unit Sale Notice Volume (MBF): RIDGE ENDER U2

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
WH 16.2 449 184 235 28 2
DF 23.9 176 15 126 32 3
RC 15.4 8 7 1
ALL 17.2 632 15 310 274 31 2

Unit Cruise Design: RIDGE ENDER U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

16.2 17.4 14 14 0

Unit Cruise Summary: RIDGE ENDER U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 48 48 3.4 0
DF 14 14 1.0 0
RC 2 2 0.1 0
ALL 64 64 4.6 0

Unit Cruise Statistics: RIDGE ENDER U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 186.7 60.2 16.1 148.5 22.3 3.2 27,720 64.2 16.4
DF 54.4 156.9 41.9 199.4 20.2 5.4 10,854 158.2 42.3
RC 6.7 257.6 68.9 69.1 22.2 15.7 466 258.6 70.6
ALL 247.8 39.4 10.5 157.5 27.4 3.4 39,040 48.0 11.1

Unit Summary: RIDGE ENDER U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 14 ALL 23.9 97 124 10,877 10,854 0.2 17.5 54.4 11.1 175.8
RC LIVE CUT 2 ALL 15.4 55 69 466 466 0.0 5.2 6.7 1.7 7.5
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 48 ALL 16.2 72 91 27,948 27,720 0.8 130.4 186.7 46.4 449.1
ALL LIVE CUT 64 ALL 17.2 75 94 39,291 39,040 0.6 153.1 247.8 59.2 632.5
ALL ALL ALL 64 ALL 17.2 75 94 39,291 39,040 0.6 153.1 247.8 59.2 632.5
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Cruise Unit Report
RIDGE ENDER U3

Unit Sale Notice Volume (MBF): RIDGE ENDER U3

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw
WH 17.7 225 107 110 8
DF 19.7 108 10 59 38
RC 27.3 5 5
ALL 18.4 337 10 166 153 8

Unit Cruise Design: RIDGE ENDER U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (62.5, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

9.9 11.7 8 8 0

Unit Cruise Summary: RIDGE ENDER U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 20 20 2.5 0
DF 8 9 1.1 0
RC 1 1 0.1 0
ALL 29 30 3.8 0

Unit Cruise Statistics: RIDGE ENDER U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 156.3 52.4 18.5 145.2 12.2 2.7 22,688 53.8 18.7
DF 70.3 129.6 45.8 154.5 29.1 10.3 10,862 132.8 47.0
RC 5.0 282.8 100.0 108.0 0.0 0.0 540 282.8 100.0
ALL 231.6 30.4 10.7 147.2 18.9 3.5 34,090 35.8 11.3

Unit Summary: RIDGE ENDER U3

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 8 ALL 19.7 76 98 10,960 10,862 0.9 33.2 70.3 15.8 107.5
RC LIVE CUT 1 ALL 27.3 80 102 589 540 8.4 1.2 5.0 1.0 5.3
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 20 ALL 17.7 78 97 23,095 22,688 1.8 91.4 156.3 37.1 224.6
ALL LIVE CUT 29 ALL 18.4 77 97 34,644 34,090 1.6 125.8 231.6 53.9 337.5
ALL ALL ALL 29 ALL 18.4 77 97 34,644 34,090 1.6 125.8 231.6 53.9 337.5
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Cruise Unit Report
RIDGE ENDER U4

Unit Sale Notice Volume (MBF): RIDGE ENDER U4

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 24.8 12.0 2,645 223 2,065 330 26
WH 19.0 1,341 885 385 25 45
RC 20.3 184 173 10
MA 17.8 43 28 6 8
ALL 22.0 12.0 4,212 223 2,978 895 62 54

Unit Cruise Design: RIDGE ENDER U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

79.6 85.9 46 24 1

Unit Cruise Summary: RIDGE ENDER U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 74 124 2.7 1
WH 36 85 1.8 0
RC 13 26 0.6 0
MA 5 6 0.1 0
ALL 128 241 5.2 1

Unit Cruise Statistics: RIDGE ENDER U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 146.8 81.6 12.0 226.4 20.9 2.4 33,223 84.2 12.3
WH 100.6 122.9 18.1 167.5 22.7 3.8 16,845 124.9 18.5
RC 22.6 222.7 32.8 102.2 34.1 9.5 2,310 225.3 34.2
MA 5.2 261.1 38.5 103.6 28.5 12.7 540 262.6 40.5
ALL 275.2 37.6 5.5 192.3 32.1 2.8 52,918 49.4 6.2
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Unit Summary: RIDGE ENDER U4

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 74 ALL 24.8 103 134 33,837 33,223 1.8 43.7 146.8 29.5 2,644.6
MA LIVE CUT 5 ALL 17.8 65 79 556 540 2.7 3.0 5.2 1.2 43.0
RC LIVE CUT 13 ALL 20.3 73 93 2,393 2,310 3.5 10.1 22.6 5.0 183.9
WH LIVE CUT 36 ALL 19.0 82 104 17,177 16,845 1.9 51.1 100.6 23.1 1,340.8
ALL LIVE CUT 128 ALL 21.6 89 114 53,962 52,918 1.9 107.9 275.2 58.8 4,212.3
ALL ALL ALL 128 ALL 21.6 89 114 53,962 52,918 1.9 107.9 275.2 58.8 4,212.3
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Cruise Unit Report
RIDGE ENDER U5A

Unit Sale Notice Volume (MBF): RIDGE ENDER U5A

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 21.0 269 195 68 1 5
DF 30.0 94 88 4 1
RC 27.2 10 10 1
ALL 22.4 373 283 82 3 5

Unit Cruise Design: RIDGE ENDER U5A

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

7.7 8.3 4 4 0

Unit Cruise Summary: RIDGE ENDER U5A

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 14 14 3.5 0
DF 4 4 1.0 0
RC 1 1 0.3 0
ALL 19 19 4.8 0

Unit Cruise Statistics: RIDGE ENDER U5A

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 190.5 54.7 27.4 183.3 16.5 4.4 34,918 57.2 27.7
DF 54.4 81.6 40.8 223.8 11.0 5.5 12,185 82.4 41.2
RC 10.0 200.0 100.0 136.0 0.0 0.0 1,360 200.0 100.0
ALL 255.0 39.3 19.6 190.1 18.3 4.2 48,464 43.3 20.1

Unit Summary: RIDGE ENDER U5A

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 4 ALL 30.0 112 144 12,664 12,185 3.8 11.1 54.4 9.9 93.8
RC LIVE CUT 1 ALL 27.2 80 102 1,360 1,360 0.0 2.5 10.0 1.9 10.5
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 14 ALL 21.0 88 111 35,790 34,918 2.4 79.2 190.5 41.6 268.9
ALL LIVE CUT 19 ALL 22.4 91 115 49,814 48,464 2.7 92.8 255.0 53.4 373.2
ALL ALL ALL 19 ALL 22.4 91 115 49,814 48,464 2.7 92.8 255.0 53.4 373.2
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Cruise Unit Report
RIDGE ENDER U5B

Unit Sale Notice Volume (MBF): RIDGE ENDER U5B

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 22.6 2 2 1 0
ALL 22.6 2 2 1 0

Unit Cruise Design: RIDGE ENDER U5B

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (54.44) Measure All, Sighting 
Ht = 4.5 ft

0.1 0.1 2 2 0

Unit Cruise Summary: RIDGE ENDER U5B

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 5 5 2.5 0
ALL 5 5 2.5 0

Unit Cruise Statistics: RIDGE ENDER U5B

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 136.1 28.3 20.0 181.3 25.4 11.4 24,671 38.0 23.0
ALL 136.1 28.3 20.0 181.3 25.4 11.4 24,671 38.0 23.0

Unit Summary: RIDGE ENDER U5B

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
WH LIVE CUT 5 ALL 22.6 84 105 26,085 24,671 5.4 48.9 136.1 28.6 2.5
ALL LIVE CUT 5 ALL 22.6 84 105 26,085 24,671 5.4 48.9 136.1 28.6 2.5
ALL ALL ALL 5 ALL 22.6 84 105 26,085 24,671 5.4 48.9 136.1 28.6 2.5
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Cruise Unit Report
RIDGE ENDER U5C

Unit Sale Notice Volume (MBF): RIDGE ENDER U5C

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 24.5 244 202 41 2
WH 21.8 60 49 10 1
ALL 23.9 304 250 50 4

Unit Cruise Design: RIDGE ENDER U5C

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

8.1 8.7 4 4 0

Unit Cruise Summary: RIDGE ENDER U5C

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 11 11 2.8 0
WH 3 3 0.8 0
ALL 14 14 3.5 0

Unit Cruise Statistics: RIDGE ENDER U5C

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 149.7 34.8 17.4 201.6 20.6 6.2 30,179 40.4 18.5
WH 40.8 66.7 33.3 179.9 18.9 10.9 7,347 69.3 35.1
ALL 190.5 36.9 18.4 196.9 20.2 5.4 37,527 42.1 19.2

Unit Summary: RIDGE ENDER U5C

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 11 ALL 24.5 99 126 30,416 30,179 0.8 45.7 149.7 30.2 244.5
WH LIVE CUT 3 ALL 21.8 91 115 7,347 7,347 0.0 15.8 40.8 8.7 59.5
ALL LIVE CUT 14 ALL 23.8 97 123 37,763 37,527 0.6 61.5 190.5 39.0 304.0
ALL ALL ALL 14 ALL 23.8 97 123 37,763 37,527 0.6 61.5 190.5 39.0 304.0
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Cruise Unit Report
RIDGE ENDER ROW 1

Unit Sale Notice Volume (MBF): RIDGE ENDER ROW 1

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
WH 16.5 129 64 55 7 3
DF 28.4 30 4 24 2
RC 20.2 1 1
ALL 17.3 160 4 88 58 7 3

Unit Cruise Design: RIDGE ENDER ROW 1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

4.1 4.1 7 7 0

Unit Cruise Summary: RIDGE ENDER ROW 1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 26 26 3.7 0
DF 4 4 0.6 0
RC 1 1 0.1 0
ALL 31 31 4.4 0

Unit Cruise Statistics: RIDGE ENDER ROW 1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 202.2 53.2 20.1 155.7 18.9 3.7 31,493 56.5 20.4
DF 31.1 93.5 35.4 236.7 4.9 2.5 7,364 93.7 35.4
RC 5.7 264.6 100.0 39.5 0.0 0.0 226 264.6 100.0
ALL 239.0 42.1 15.9 163.5 27.5 4.9 39,082 50.3 16.7

Unit Summary: RIDGE ENDER ROW 1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 4 ALL 28.4 114 147 7,548 7,364 2.4 7.1 31.1 5.8 30.2
RC LIVE CUT 1 ALL 20.2 50 62 226 226 0.0 2.6 5.7 1.3 0.9
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 26 ALL 16.5 74 94 31,493 31,493 0.0 136.2 202.2 49.8 129.1
ALL LIVE CUT 31 ALL 17.3 76 96 39,266 39,082 0.5 145.9 239.0 56.9 160.2
ALL ALL ALL 31 ALL 17.3 76 96 39,266 39,082 0.5 145.9 239.0 56.9 160.2
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
RIDGE ENDER TIMBER SALE ROAD PLAN 

SNOHOMISH COUNTY 
CASCADE DISTRICT 

NORTHWEST REGION 
 

AGREEMENT NO.:30-104444 STAFF ENGINEER: A. HALGREN 
 

DATE: AUGUST 4, 2023  
 

  
 

SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

Road Stations Type 
HK-ML 0+00 TO 158+30 MAINTENANCE 
PT-14 0+00 TO 53+10 MAINTENANCE 
HK-15 0+00 TO 66+40 CONSTRUCTION 
HK-18 0+00 TO 6+80 MAINTENANCE 

 
0-3 OPTIONAL ROADS 

The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 
 

Road Stations Type 
HK-1509 0+00 to 11+10 CONSTRUCTION 
HK-18* 6+80 TO 10+20 CONSTRUCTION 
HK-26 0+00 TO 13+80 CONSTRUCTION 

HK-2601 0+00 TO 5+50 CONSTRUCTION 
HK-27 0+00 TO 3+00 CONSTRUCTION 
HK-29 0+00 TO 9+20 CONSTRUCTION 
HK-30 0+00 to 2+60 CONSTRUCTION 

*Not to be abandoned if built 
  



 

Ridge Ender Timber Sale Page 3 of 42 Revised February 2018 
Contract No. 30-104444 

0-4 CONSTRUCTION  
Construction includes, but is not limited to clearing, grubbing, excavation and 
embankment to sub-grade, full bench sidecast, full bench end-haul, landing and turnout 
construction, culvert installation, geotextile installation, steel modular bridge 
installation, drill and shoot, gate installation, application of 3-inch-minus ballast rock, 
and application of Shot Rock. 
  

0-5 RECONSTRUCTION 
Reconstruction includes, but is not limited to blading, shaping, and ditching the road 
surface, brushing, clearing, grubbing, culvert installation, application of 3-inch-minus 
ballast rock, and application of Shot Rock. 
 

0-6 PRE-HAUL MAINTENANCE 
Pre-haul maintenance includes, but is not limited to brushing. 
 

0-7 POST-HAUL MAINTENANCE 
This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 
 

0-10 ABANDONMENT 
This project includes abandonment listed in Clause 9-21 ROAD ABANDONMENT. 
 

0-12 DEVELOP ROCK SOURCE 
Purchaser may develop new rock sources. Rock source development will involve  
clearing, stripping, drilling, shooting, and processing rock to generate riprap, 3-inch-
minus ballast or surfacing. Work for developing rock sources is listed in Section 6 ROCK 
AND SURFACING. 

 
0-13 STRUCTURES 

Contractor shall provide and install two bridges with minimum dimensions of 50 foot 
span and 14 foot width. Requirements for these structures are listed in Section 7 
STRUCTURES. 

 
 

SECTION 1 – GENERAL 
 

1-1 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for any submitted plan that 
changes the scope of work or environmental condition from the original road plan. 
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1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
 

1-3 ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the 
TYPICAL SECTION SHEET and the specifications within this road plan. 
  

1-4 ROAD TOLERANCES 
Contractor shall perform road work within the tolerances listed below. The tolerance 
class for each road is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class A B C 
Road and Subgrade Width (feet) +1.5 +1.5 +2.0 
Subgrade Elevation (feet +/-) 0.5 1.0 2.0 
Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 
Bridge Elevation (feet) ±0.25   

 
1-5 DESIGN DATA 

Switchback design data is available upon request at the Department of Natural 
Resources Northwest Region Office in Sedro Woolley, WA. 
 

1-6 ORDER OF PRECEDENCE  
Any conflict or inconsistency in the road plan will be resolved by giving the documents 
precedence in the following order:  
1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence 

over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Plan maps. 
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract 
Administrator’s or designee’s decision will be final. 
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1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation, and may not begin 
without written approval from the Contract Administrator. 
 

1-9 DAMAGED METALLIC COATING  
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge 
components, culverts, downspouts, and flumes must be cleaned and treated with a 
minimum of two coats of zinc rich paint or cold galvanizing compound.  

 
1-16 CONSTRUCTION STAKES SET BY STATE 

Purchaser shall perform work on the following road(s) in accordance with the 
construction stakes and reference points set in the field for grade and alignment.  
 

Road Stations Type 
HK-15 45+00 TO 46+50 BRIDGE STAKING 
HK-15 58+50 TO 60+00 BRIDGE STAKING 

 
1-18 REFERENCE POINT DAMAGE 

Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  

 
1-21 HAUL APPROVAL  

Purchaser shall not use roads under this road plan for any hauling other than timber cut 
on the right-of-way, without written approval from the Contract Administrator. 

 

1-22 WORK NOTIFICATIONS 
On the following road(s), Purchaser shall notify the Contract Administrator a minimum 
of 7 calendar days BUT NOT MORE THAN 30 DAYS before work begins.  
 

Road Stations 
HK-15 45+00 TO 46+50 
HK-15 58+50 TO 60+00 
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1-25 ACTIVITY TIMING RESTRICTION
The specified activities are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator.  

Road Stations Activity Closure Period 

ALL 

Rock hauling, 
construction, 

reconstruction, or 
abandonment  

November 1 to March 31 

HK-15 45+00 TO 46+50 In-stream work *September 30 to June 1558+50 TO 60+00 

1-26 OPERATING DURING CLOSURE PERIOD
If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY 
TIMING RESTRICTION, Purchaser shall provide a maintenance plan to include further 
protection of state resources. Purchaser shall obtain written approval from the Contract 
Administrator for the maintenance plan, and shall put preventative measures in place 
before operating during the closure period. Purchaser is required to maintain all haul 
roads at their own expense including those listed in Contract Clause C-060 DESIGNATED 
ROAD MAINTAINER. If other operators are using, or desire to use these designated 
maintainer roads, a joint operating plan must be developed. All parties shall follow this 
plan. 

1-29 SEDIMENT RESTRICTION
Purchaser shall not allow silt-bearing runoff to enter any streams. 

1-30 CLOSURE TO PREVENT DAMAGE
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 
 Wheel track rutting exceeds 4 inches on crushed rock roads.
 Surface or base stability problems persist.
 Weather is such that satisfactory results cannot be obtained in an area of

operations.
 When, in the opinion of the Contract Administrator excessive road damage or

rutting may occur.

Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 

*Not waivable
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1-33 SNOW PLOWING RESTRICTION 
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, 
which is available from the Contact Administrator upon request. If damage occurs while 
plowing, further permission to plow may be revoked by the Contract Administrator. 
 

1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 
Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or 
spilled on to county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  

 
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
  
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

3-1 BRUSHING 
On road(s) indicated in the Typical Section sheets, Purchaser shall cut vegetative 
material up to 6 inches in diameter, including limbs, as shown on the BRUSHING DETAIL. 
Brushing must be achieved by mechanical cutting of brush, trees, and branches. Root 
systems and stumps of cut vegetation may not be disturbed unless directed by the 
Contract Administrator. Purchaser shall remove brushing debris from the road surface, 
ditchlines, and culvert inlets and outlets.  
 

3-5 CLEARING 
Purchaser shall fall all vegetative material larger than 2 inches DBH or over 5 feet high 
between the marked right-of-way boundaries or if not marked in the field, between the 
clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment. 
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3-6 CLEARING WITHIN RIPARIAN AREA AT TYPE 1-3 STREAM CROSSING 
At the following stream crossing location(s), Purchaser shall place a log, with length 
equal to two (2) times the width of the ordinary high water, from the largest diameter 
class conifer tree cut from within the Inner Zone (25 feet either side of the stream) in 
the stream in accordance with the Riparian Forest Restoration Strategy. Additional logs 
shall be placed as described below: 
 

Road Stations Comments 
HK-15 45+00 TO 46+50 36.2’ log segment minimum 
HK-15 58+50 TO 60+00 Retain ALL trees cut from within the Inner 

Zone, up to 12 trees in total, and place 
downstream of the proposed bridge. 

 
3-8 PROHIBITED DECKING AREAS 

Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 40%. 
 Against standing trees.  

 
3-10 GRUBBING 

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL 
SECTION SHEET and within waste and debris areas. Purchaser shall also remove stumps 
with undercut roots outside the grubbing limits. Grubbing must be completed before 
starting excavation and embankment. 

 
3-11 GRUBBING WITHIN RIPARIAN AREA AT TYPE 1-3 STREAM CROSSING  

At the following stream crossing location(s), Purchaser shall retain all grubbed stumps 
(root wads) within the Inner Zone (25 feet either side of the stream) for placement in 
accordance with the Riparian Forest Restoration Strategy. Three root wads must be 
placed in or adjacent to the stream channel. The remaining stumps grubbed from the 
Inner Zone must be placed at least 50 feet from the roadway in the Middle (25 feet to 
100 feet from the stream) or the Outer Zones (remaining portion of RMZ). 
 

Road Stations 
HK-15 45+00 TO 46+50 
HK-15 58+50 TO 60+00 
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3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
clearing limits as shown on the TYPICAL SECTION SHEET. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert inlets 
and outlets. Purchaser shall complete all disposal of organic debris before the application 
of rock. 
 

3-22 DESIGNATED WASTE AREA FOR ORGANIC DEBRIS  
Waste areas for organic debris are located at areas approved in writing by the Contract 
Administrator. 

 
3-23 PROHIBITED DISPOSAL AREAS 

Purchaser shall not place organic debris in the following areas:  
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland  
 On road subgrades, or excavation and embankment slopes. 
 On slopes greater than 50%. 
 Within the operational area for cable landings where debris may shift or roll. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 

3-25 SCATTERING ORGANIC DEBRIS 
Purchaser shall scatter organic debris outside of the clearing limits in natural openings 
unless otherwise detailed in this road plan.  
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SECTION 4 – EXCAVATION 
 

4-2 PIONEERING 
Pioneering may not extend past construction that will be completed during the current 
construction season. Pioneering may not extend more than 500 feet beyond completed 
construction unless approved in writing by the Contract Administrator. In addition, the 
following actions must be taken as pioneering progresses: 
 Drainage must be provided on all uncompleted construction. 
 Road pioneering operations may not undercut the final cut slope or restrict 

drainage.  
 Culverts at live stream crossings must be installed during pioneering operations 

prior to embankment. 
 

4-3 ROAD GRADE AND ALIGNMENT STANDARDS 
Purchaser shall follow these standards for road grade and alignment: 
 Grade and alignment must have smooth continuity, without abrupt changes in 

direction. 
 Maximum grades may not exceed 18 percent favorable and 15 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 
 Maximum grade change for sag vertical curves is 5% in 100 feet. 
 Maximum grade change for crest vertical curves is 4% in 100 feet. 

 
4-4 SWITCHBACK STANDARDS 

A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
Purchaser shall follow these standards for switchbacks: 
 Maximum adverse grades for switchbacks is 8%. 
 Maximum favorable grades for switchbacks is 14% except as otherwise specified 

in clause 4-3 ROAD GRADE AND ALIGNMENT STANDARDS. 
 Maximum transition grades entering and leaving switchbacks is a 6% grade 

change. 
 Transition grades required to meet switchback grade limitations must be 

constructed on the tangents preceding and departing from the switchbacks. 
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4-5 CUT SLOPE RATIO 
Purchaser shall construct excavation slopes no steeper than shown on the following 
table, unless construction staked or designed:  

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Purchaser shall construct embankment slopes no steeper than shown on the following 
table, unless construction staked or designed: 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 

 
4-7 SHAPING CUT AND FILL SLOPE 

Purchaser shall construct excavation and embankment slopes to a uniform line and left 
rough for easier revegetation. 
 

4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is:  
 6 feet for curves of 50 to 79 feet radius.  
 4 feet for curves of 80 to 100 feet radius. 

 
4-9 EMBANKMENT WIDENING 

The minimum embankment widening is: 
 2 feet for embankment heights at centerline of 2 to 6 feet. 
 4 feet for embankment heights at centerline of greater than 6 feet. 

Purchaser shall apply embankment widening equally to both sides of the road to 
achieve the required width.  
 

4-12 FULL BENCH CONSTRUCTION 
On the following road(s), and where side slopes exceed 50% Purchaser shall use full 
bench construction for the entire subgrade width. If designated, Purchaser shall end 
haul waste material to the location specified in Clause 4-37 WASTE AREA LOCATION. 
 

Road Full Bench Location Comments 
HK-29 STA 4+90 TO 6+20,  

7+00 TO 8+10 
May require drill and shoot. 
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4-21 TURNOUTS 
Purchaser shall construct turnouts intervisible with a maximum distance of 1,000 feet 
between turnouts unless otherwise shown on drawings. Locations may be adjusted to fit 
the final subgrade alignment and sight distances. Locations are subject to written 
approval by the Contract Administrator. Minimum dimensions are shown on the 
TYPICAL SECTION SHEET. 
 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 
Purchaser shall construct or reconstruct ditches into the subgrade as specified on the 
TYPICAL SECTION SHEET. Ditches must be constructed concurrently with construction of 
the subgrade. 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
 

4-29 DITCHOUTS 
Purchaser shall construct ditchouts as identified on the MATERIALS LIST and as needed 
or as directed or approved by the Contract Administrator. Ditchouts must be 
constructed in a manner that diverts ditch water onto the forest floor and must have 
excavation backslopes no steeper than a 1:1 ratio. Locations may not be changed 
without written approval from the Contract Administrator. 
 

4-35 WASTE MATERIAL DEFINITION 
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 EXCAVATION, 
is not organic debris. 
 

4-36 DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 50% if the waste material is 
compacted and free of organic debris. On side slopes greater than 50%, all waste 
material must be end hauled or pushed to the designated embankment sites and waste 
areas identified in Clause 4-37 WASTE AREA LOCATION.  
 

4-37 WASTE AREA LOCATION 
Purchaser shall deposit waste material in the listed designated area(s). Additional waste 
areas may also be identified or approved by the Contract Administrator. The amount of 
material allowed in a waste area is at the discretion of the Contract Administrator unless 
listed below.  
 

Road Waste Area Location  Volume (CY) 
HK-29 0+70 to 1+40 400 
HK-30 0+50 to 1+50 600 
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4-38 PROHIBITED WASTE DISPOSAL AREAS 
Purchaser shall not deposit waste material in the following areas, except as otherwise 
specified in this plan: 
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream or wetland. 
 Within a riparian management zone. 
 On side slopes steeper than 50%.except as otherwise specified in this plan 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Against standing timber. 
 Outside the clearing limits. 

 
4-55 ROAD SHAPING 

Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un-concentrated 
manner, and must be uniform, firm, and rut-free.   
 

4-60 FILL COMPACTION 
Purchaser shall compact all embankment and waste material by routing equipment over 
the entire width of each lift.  
 

4-61 SUBGRADE COMPACTION  
Purchaser shall compact constructed and reconstructed subgrades by routing equipment 
over the entire width 

 
4-70 SUBGRADE REINFORCEMENT 

On the following road(s), Purchaser shall provide and install geotextile fabric. Subgrade 
reinforcement must be installed to a width that is 2 feet more than the subgrade width, 
including turnouts. Geotextile fabric must overlap by a minimum of 2 feet at all joints. 
The geotextile fabric must be covered with a minimum of 12 inches of compacted 3-
inch-minus ballast rock.  Purchaser shall apply rock in one-foot lift(s) over the geotextile 
in accordance with the manufacturer’s specifications. Geotextile fabric must meet the 
specifications in Clause 10-3 GEOTEXTILE FOR STABILIZATION. 
 

Road Stations 
HK-15 61+30 to 63+70 
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SECTION 5 – DRAINAGE 
 

5-5 CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed 
concurrently with subgrade work and must be installed before subgrade compaction 
and rock application. Culvert locations and the minimum requirements for culvert 
length and diameter are designated on the MATERIALS LIST. Culvert, downspout, and 
flume lengths may be adjusted to fit as-built conditions and may not terminate directly 
on unprotected soil. Culverts may be new or used material and must meet the 
specifications in Clauses 10-15 through 10-24.  

 
5-7 USED CULVERT MATERIAL 

Purchaser may install used culverts. Purchaser shall obtain approval from the Contract 
Administrator for the quality of the used culverts before installation. Culverts must meet 
the specifications in Clauses 10-15 through 10-24. 
  

5-12 UNUSED MATERIALS STATE PROPERTY 
On required roads, any materials listed on the MATERIALS LIST that are not installed will 
become the property of the state. Purchaser shall stockpile materials as directed by the 
Contract Administrator. 
 

5-13 CONTINGENCY CULVERTS 
The following culverts will be supplied by the Purchaser and are available for installation 
as directed by the Contract Administrator. 
 

Road Size Quantity 

On any portion of road 
used for timber or rock 
haul. 

18” culvert band 8 
18” x 32’ culvert 2 
18” x 36’ culvert 4 
18” x 40’ culvert 2 
24” culvert band 1 
24” x 36’ culvert 1 

 
5-15 CULVERT INSTALLATION 

Culvert installation must be in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL and the National Corrugated Metal Pipe Association’s 
"Installation Manual for Corrugated Steel Drainage Structures" and the Corrugated 
Polyethylene Pipe Association’s “Recommended Installation Practices for Corrugated 
Polyethylene Pipe and Fittings”.  
 

5-16 APPROVAL FOR LARGER CULVERT INSTALLATION 
Purchaser shall obtain written approval from the Contract Administrator for the 
installation of culverts 36 inches in diameter and over before backfilling. 
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5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 10%. 
 

5-18 CULVERT DEPTH OF COVER 
Cross drain culverts must be installed with a depth of cover of not less than 1 foot of 
compacted subgrade over the top of the culvert at the shallowest point. Stream crossing 
culverts must be installed with a depth of cover recommended by the culvert 
manufacturer for the type and size of the pipe. 
 

5-20 ENERGY DISSIPATERS 
Purchaser shall install energy dissipaters in accordance with the CULVERT AND 
DRAINAGE SPECIFICATION DETAIL.  Energy dissipater installation is subject to approval 
by the Contract Administrator. 
 
The type of energy dissipater and the amount of material must be consistent with the 
specifications listed on the CULVERT AND DRAINAGE SPECIFICATION DETAIL.  
 

5-25 CATCH BASINS 
Purchaser shall construct catch basins in accordance with CULVERT AND DRAINAGE 
SPECIFICATION DETAIL. Minimum dimensions of catch basins are 2 feet wide and 4 feet 
long. 
 

5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 
Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL at all cross drain culverts. Rock used for headwalls must weigh at 
least 50 pounds. Rock must be placed on shoulders, slopes, and around culvert inlets 
and outlets. Minimum specifications require that rock be placed at a width of one 
culvert diameter on each side of the culvert opening, and to a height of one culvert 
diameter above the top of the culvert. Rock may not restrict the flow of water into 
culvert inlets or catch basins. No placement by end dumping or dropping of rock is 
allowed.  
 

5-27 ARMORING FOR STREAM CROSSING CULVERTS 
At STREAM culverts (indicated in the REMARKS of the MATERIALS LIST), Purchaser shall 
place rip rap in conjunction with construction of the embankment. Rock must be placed 
on shoulders, slopes, and around culvert inlets and outlets as designated on the 
MATERIALS LIST and CULVERT AND DRAINAGE SPECIFICATIONS or as directed by the 
Contract Administrator. Rock may not restrict the flow of water into culvert inlets or catch 
basins. Rock must be set in place by machine. Placement must be with a zero-drop-height 
only. No placement by end dumping or dropping of rock is allowed. Rip rap must meet 
the specifications in Clause 6-50 LIGHT LOOSE RIP RAP and 6-50 HEAVY LOOSE RIP RAP 
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SECTION 6 – ROCK AND SURFACING 
 

6-2 ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the TYPICAL SECTION and MATERIALS 
LIST may be obtained from the following source(s) on state land at no charge to the 
Purchaser. Purchaser shall obtain written approval from the Contract Administrator for 
the use of material from any other source. If other operators are using, or desire to use 
the rock source(s), a joint operating plan must be developed. All parties shall follow this 
plan.  

 
Source Location Rock Type 

HK-1801 
Hard Rock Pit 

(Proposed) 
STA 5+00 HK-18 

RIPRAP, 3-INCH-MINUS 
BALLAST, AND SHOT 
ROCK. 

HK-27 
Hard Rock Pit 

 
STA 144+00 HK-ML 

RIPRAP, 3-INCH-MINUS 
BALLAST, 
AND SHOT ROCK. 

 
6-5 ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the TYPICAL SECTION and MATERIALS 
LIST may be obtained from any commercial source at the Purchaser's expense. Rock 
sources are subject to written approval by the Contract Administrator before their use.  
 

6-11 ROCK SOURCE DEVELOPMENT PLAN BY PURCHASER 
Purchaser shall conduct rock source development and use at the sources listed in clause 
6-2 ROCK SOURCE ON STATE LAND, in accordance with a written ROCK SOURCE 
DEVELOPMENT PLAN to be prepared by the Purchaser. The plan is subject to written 
approval by the Contract Administrator before left in the condition specified in the 
ROCK SOURCE DEVELOPMENT PLAN, and approved in writing by the Contract 
Administrator.  
 
Rock source development plans prepared by the Purchaser must show the following 
information: 
 Rock source location. 
 Rock source overview showing access roads, development areas, stockpile 

locations, waste areas, and floor drainage. 
 Rock source profiles showing development areas, bench locations including 

widths, and wall faces including heights. 
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6-12 ROCK SOURCE SPECIFICATIONS 
Rock sources must be in accordance with the following specifications: 
 Pit walls may not be undermined or over steepened. The maximum slope of the 

walls must be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 

 
 

Material 
Maximum 

Slope Ratio 
(Horiz. :Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 
Gravel  1.5:1 67 

Common Earth 1:1 100 
Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 
 
 Pit walls must be maintained in a condition to minimize the possibility of the 

walls sliding or failing. 
 The width of pit benches must be a minimum of 1.5 times the maximum length 

of the largest machine used. 
 The surface of pit floors and benches must be uniform and free-draining at a 

minimum 2% outslope gradient. 
 All operations must be carried out in compliance with all regulations of the 

Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 All vehicle access to the top of the pit faces must be blocked. 
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6-14 DRILL AND SHOOT 
Rock drilling and shooting must meet the following specifications: 
 Oversize material remaining in the rock source at the conclusion of the timber 

sale may not exceed 5% of the total volume mined in that source. 
 Oversize material is defined as rock fragments too large to be converted by the 

Purchaser to a size that will meet specifications used for the roads in this sale. 
 Oversized rock that exceeds the maximum allowable amount must be left in a 

stable condition in full contact with the ground so that it does not present a fall 
hazard. 

 Purchaser shall notify the Contract Administrator 7-21 working days before 
blasting operations.  

 All operations must be carried out in compliance with the Regulations and 
Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 
CFR) U.S. Department of Labor, Mine Safety and Health Administration and the 
Safety Standards for Construction Work (296-155 WAC), Washington 
Department of Labor and Industries. 

 Purchaser shall block access roads and trails before blasting operations. 
 
6-21 IN-PLACE PROCESSING 

Purchaser may use in-place processing, such as a grid roller or other method, if suitable 
crushing can be demonstrated to meet the surfacing size specified in Clause 6-38 4-INCH 
IN-PLACE ROCK. Purchaser shall remove any existing organic debris before the start of 
in-place crushing operations. The use of in-place processing methods is subject to 
written approval by the Contract Administrator. 

 
6-22 FRACTURE REQUIREMENT FOR ROCK 

A minimum of 50% by visual inspection of coarse aggregate must have at least one 
fractured face. Coarse aggregate is the material greater than 1/4-inch in size. 
 

6-23 ROCK GRADATION TYPES 
Purchaser shall provide rock in accordance with the types and amounts listed in the 
TYPICAL SECTION and MATERIALS LIST. Rock must meet the following specifications for 
gradation and uniform quality when placed in hauling vehicles or during manufacture 
and placement into a stockpile. The exact point of evaluation for conformance to 
specifications will be determined by the Contract Administrator.  
 

6-34 3-INCH MINUS BALLAST ROCK 
Ballast rock must be 100% equal to, or smaller than, 3 inches in at least one dimension. 
 
Rock may contain no more than 5 percent organic debris, dirt, and trash. All percentages 
are by weight. 
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6-38 4-INCH IN-PLACE ROCK 
4-inch in-place rock must have a minimum of 90 percent of the top 4 inches of the 
running surface pass a 4-inch square opening.  
  
In-place rock may not contain organic debris and trash. No more than 50 percent of rock 
may be larger than 8 inches in any dimension and no rock may be larger than 12 inches 
in any dimension. 
 

6-50 LIGHT LOOSE RIP RAP 
Light loose rip rap must consist of angular, hard, sound, and durable stone. It must be 
free from segregation, seams, cracks, and other defects tending to destroy its resistance 
to weather. Light loose rip rap must be free of rock fines, soil, organic debris or other 
extraneous material, and must meet the following requirements: 

 
Quantity Approximate Size Range 

20% to 90% 500 lbs. to 1 ton (18”- 28”) 
15% to 80% 50 lbs. to 500 lbs. (8”- 18”) 
10% to 20% 3 inch to 50 lbs. (3”- 8”) 

 
6-51 HEAVY LOOSE RIP RAP 

Heavy loose rip rap must consist of angular, hard, sound, and durable stone. It must be 
free from segregation, seams, cracks, and other defects tending to destroy its resistance 
to weather. Heavy loose rip rap must be free of rock fines, soil, organic debris or other 
extraneous material, and must meet the following requirements: 

 
Quantity Size Range 

30% to 90% 1 ton to 2 ton (28”- 36”) 
30% to 70% 500 lbs. to 1 ton (18”- 28”) 
20% to 50% 50 lbs. to 500 lbs. (8”- 18”) 
10% to 20% 3 inch to 50 lbs. (3”- 8”) 

 
6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 

Measurement of specified rock depths, are defined as the compacted depth(s) using the 
compaction methods required in this road plan. Estimated quantities specified in the 
TYPICAL SECTION are loose yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements, and 
are not subject to reduction.   
 

6-70 APPROVAL BEFORE ROCK APPLICATION 
Purchaser shall obtain written approval from the Contract Administrator for culvert 
installation, ditch construction, ditch reconstruction, headwall construction, and 
headwall reconstruction before rock application. 
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6-71 ROCK APPLICATION 
Purchaser shall apply rock in accordance with the specifications and quantities shown 
on the TYPICAL SECTION. Rock must be spread, shaped, and compacted full width 
concurrent with rock hauling operations. The Contract Administrator will direct 
locations for rock that is to be applied as spot patching. Road surfaces must be 
compacted in accordance with the TYPICAL SECTION by routing equipment over the 
entire width. 

 
6-73 ROCK FOR WIDENED PORTIONS 

Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to 
the same depth and specifications as the traveled way. 
 
 

SECTION 7 – STRUCTURES 
 

7-6 STREAM CROSSING INSTALLATION 
Purchaser shall install stream crossing structures in accordance with the manufacturer's 
requirements, and the bridge installation details. 

 
7-18 INSTALLATION PRODUCTION SCHEDULE 

Purchaser shall provide the Contract Administrator or their designee, with a production 
schedule showing projected completion dates for the following items before starting 
construction of the structure(s). Production schedule must include:  
 excavation 
 placement of sills/abutments/footings/structure 
 backfill compaction, rock application and compaction 

 
7-19 INSTALLATION STAGE ACCEPTANCE 

Purchaser shall ensure that all materials and procedures used during construction 
comply with the design. Purchaser shall obtain written approval from the Contract 
Administrator or their designee, after verification by the Region Engineer or designee 
for each stage of construction, listed in Clause 7-18 INSTALLATION PRODUCTION 
SCHEDULE, before starting construction on the next stage. Purchaser shall notify the 
Contract Administrator in writing when each construction stage is complete. 
 

7-20 INSTALLATION FINAL ACCEPTANCE 
Purchaser shall notify the Contract Administrator in writing when each structure is 
complete.  
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7-45 PURCHASER SUPPLIED BRIDGE 
Purchaser shall provide, and construct each bridge listed below. Refer to BRIDGE 
INSTALLATION DETAIL. 
 
Road Station Length 

(ft.) 
Vert. 
Clear2 

(ft.)  

W.B.S.R.1 

(ft.) 
Type Running 

Surface 

HK-15 45+40 50 5 14 LOG 
STRINGER3 

3-INCH-
MINUS 

BALLAST 
HK-15 59+00 50 7.5 14 LOG 

STRINGER3 
3-INCH-
MINUS 

BALLAST 
1W.B.S.R. = Width between shear rails.  
2Vertical clearance shall be measured from 100 year flood level. 
3Construct in accordance with the LOG STRINGER BRIDGE DETAIL 
 

7-47 PURCHASER SUPPLIED ABUTMENTS 
PURCHASER shall provide abutment designs. Bridge abutments must be designed by an 
engineer licensed in the state or province of manufacture. The abutment design 
includes, but is not limited to endwalls, precast concrete spread footing, and steel tower 
assembly. 

 
7-53 BRIDGE INSTALLATION 

Purchaser shall install bridges ensuring there is a full width, continuous deck with no gaps 
that allow water and sediment to drain from the bridge to the stream. 

 

SECTION 8 – EROSION CONTROL 
 

8-2 PROTECTION FOR EXPOSED SOIL 
Purchaser shall provide and evenly spread a 4-inch layer of straw to all exposed soils at 
culvert installations. Soils must be covered before the first anticipated storm event. Soils 
may not sit exposed during any rain event. 
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8-5 CHECK DAM 
On the following road(s), Purchaser shall construct rock check dams every 4 vertical feet 
in the ditch. Check dams must be built with 3-inch minus ballast rock to a depth of 8 
inches and a length of 4 feet. 
 

Road Stations Minimum Count 
HK-15 1+20 TO 2+20 2 
HK-15 41+80 TO 42+50 2 
HK-15 52+00 TO 55+80 10 
HK-15 58+70 TO 60+00 8 
HK-15 61+80 TO 64+20 6 

 
8-15 REVEGETATION 

Purchaser shall spread seed and fertilizer on all exposed soils within the grubbing limits 
resulting from road work activities. Cover all exposed soils using manual dispersal of 
grass seed and fertilizer. Other methods of covering must be approved in writing by the 
Contract Administrator. 
 

8-16 REVEGETATION SUPPLY 
The Purchaser shall provide the grass seed and fertilizer as directed in clauses 8-25 
GRASS SEED and 8-27 FERTILIZER. 
 

8-17 REVEGETATION TIMING 
Purchaser shall revegetate during the first available opportunity after road work is 
completed. Soils may not be allowed to sit exposed for longer than one month without 
receiving revegetation treatment unless otherwise approved in writing by the Contract 
Administrator. 
 

8-18 PROTECTION FOR SEED 
Purchaser shall provide a protective cover for seed if revegetation occurs between July 1 
and March 31. The protective cover may consist of dispersed straw, jute matting, or clear 
plastic sheets. The protective cover requirement may be waived in writing by the Contract 
Administrator if Purchaser is able to demonstrate a revegetation plan that will result in 
the establishment of a uniform dense crop (at least 50% coverage) of 3-inch tall grass by 
October 31 

 
8-19 ASSURANCE FOR SEEDED AREA 

Purchaser shall ensure the growth of a uniform and dense crop (at least 50% coverage) 
of 3-inch tall grass. Purchaser shall reapply the grass seed and fertilizer in areas that 
have failed to germinate or have been damaged through any cause. Restore eroded or 
disturbed areas, clean up and properly dispose of eroded materials, and reapply the 
seed and fertilizer at no addition cost to the state. 
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8-25 GRASS SEED 
Purchaser shall evenly spread the seed mixture listed below on all exposed soil inside 
the grubbing limits at a rate of 50 pounds per acre of exposed soil. Grass seed must 
meet the following specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

5. Seed must conform to the following mixture unless a comparable mix is approved in 
writing by the Contract Administrator. 
 

Kind and Variety of Seed in Mixture % by Weight 
Creeping Red Fescue 50 

Elf Perennial Rye Grass 25 
Highland Colonial Bentgrass 15 

White Clover 10 
Inert and Other Crop 0.5 

 
Do not use seed sources that have the label “other seeds”- these can contain invasive 
species. 
 
Mulch with straw to achieve no more than 70% cover, evenly distributed, at a rate of 1.5 
to 2 tons per acre. 
 

8-27 FERTILIZER 
Purchaser shall evenly spread the fertilizer listed below on all exposed soil inside the 
grubbing limits at a rate of 200 pounds per acre of exposed soil. Fertilizer must meet the 
following specifications: 
 

Chemical Component % by Weight 
Nitrogen 16 
Phosphorous 16 
Potassium 16 
Sulphur 3 
Inerts 49 
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SECTION 9 – POST-HAUL ROAD WORK 
 

9-3 CULVERT MATERIAL REMOVED FROM STATE LAND 
Culverts removed from roads become the property of the Purchaser and must be 
removed from state land.  
 

9-5 POST-HAUL MAINTENANCE 
Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS. 

 
9-10 LANDING DRAINAGE 

Purchaser shall provide for drainage of the landing surface. 
 

9-21 ROAD ABANDONMENT 
Purchaser shall abandon the following before the termination of this contract: 
 

Road Stations Type 
HK-1509 0+00 to 11+10 ABANDOMENT 

HK-26 0+00 TO 13+80 ABANDOMENT 
HK-2601 0+00 TO 5+50 ABANDOMENT 

HK-27 0+00 TO 3+00 ABANDOMENT 
HK-29 0+00 TO 9+20 ABANDOMENT 
HK-30 0+00 to 2+60 ABANDOMENT 
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9-22 ABANDONMENT 
 

 Remove all ditch relief culverts. The resulting slopes must be 1:1 or flatter. Place and 
compact the removed fill material in a location that will not erode into any Type 1 
through 5 waters or wetlands.  

 Remove all culverts in natural drainages. The resulting slopes must be 1.5:1 or 
flatter. Strive to match the existing native stream bank gradient. The natural 
streambed width must be re-established. Place and compact the removed fill 
material in a location that will not erode into any Type 1 through 5 waters or 
wetlands. 

 Transport all removed culverts off site. All removed culverts are the property of the 
Purchaser. 

 Construct non-drivable waterbars at natural drainage points and at a spacing that 
will produce a vertical drop of no more than 20 feet between waterbars and with a 
maximum horizontal spacing of 400 feet.  

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on 
roads in excess of 3 percent grade.  

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be 
outsloped to provide positive drainage. Outlets must be on stable locations.  

 Inslope or outslope the road as appropriate. 
 Remove bridges and other structures. 
 Pull back unstable fill that has potential of failing and entering any Type 1 through 5 

waters or wetlands. Place and compact removed material in a stable location. 
 Remove berms except as designed. 
 Block the road by constructing an aggressive barrier of dense interlocked large 

woody debris (logs, stumps, root wads, etc.) so that four wheel highway vehicles 
cannot pass the point of abandonment. Typical barrier dimensions are 10 feet high 
by 20 feet deep, spanning the entire road prism from top of cutslope to toe of 
fillslope. Long term effectiveness is the primary objective. If necessary construct a 
vehicular turn-around near the point of abandonment. 

 Apply grass seed to all exposed soils resulting from the abandonment work and in 
accordance with Section 8 EROSION CONTROL. 
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SECTION 10 MATERIALS 
 

10-3 GEOTEXTILE FOR STABILIZATION 
Geotextiles must meet the following minimum requirements for strength and property 
qualities, and must be designed by the manufacturer to be used for stabilization or 
reinforcement, and filtration. Material must be free of defects, cuts, and tears. 
 
 ASTM Test Requirements 
Type -- Woven 
Apparent opening size  D 4751 No. 40 max 
Water permittivity D 4491 0.10 sec-1 
Grab tensile strength D 4632 315 lb 
Grab tensile elongation D 4632 50% 
Puncture strength D 6241 620 lb 
Tear strength D 4533 112 lb 
Ultraviolet stability D 4355 50% retained after 500 hours of exposure 
 

10-15 CORRUGATED STEEL CULVERT 
Metallic coated steel culverts must meet AASHTO M-36 (ASTM A-760) specifications. 
Culverts must be galvanized (zinc coated meeting AASHTO M-218).  
 

10-16 CORRUGATED ALUMINUM CULVERT  
Aluminum culverts must meet AASHTO M-196 (ASTM A-745) specifications.  
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 
specifications for recycled polyethylene. Culverts must be Type S – double walled with a 
corrugated exterior and smooth interior. 
 

10-21 METAL BAND 
Metal coupling and end bands must meet the AASHTO specification designated for the 
culvert and must have matching corrugations. Culverts 24 inches and smaller must have 
bands with a minimum width of 12 inches. Culverts over 24 inches must have bands 
with a minimum width of 24 inches. 
 

10-22 PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer may be 
used.  
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10-24 GAUGE AND CORRUGATION 
Unless otherwise stated, metal culverts must conform to the following specifications for 
gage and corrugation as a function of diameter. 
 

Diameter Gage Corrugation 
18" 16 (0.064”) 2 2/3" X 1/2" 

24" to 48" 14 (0.079”) 2 2/3" X 1/2" 
54" to 96" 14 (0.079”) 3" X 1" 
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ROAD #  HK-ML PT-14 HK-15 HK-15 

REQUIRED / OPTIONAL  REQUIRED REQUIRED REQUIRED REQUIRED 

CONSTRUCT / RECONSTRUCT  MAINTAIN MAINTAIN CONSTRUCT CONSTRUCT 

TOLERANCE CLASS  (A/B/C)  C C C C 

STATION / MP  TO  0+00 0+00 0+00 15+90 

STATION / MP   158+30 27+20 15+90 26+40 

ROAD WIDTH R 12 12 12 12 

CROWN (INCHES @ C/L)  3 3 3 3 

DITCH WIDTH W 2 2 2 2 

DITCH DEPTH D 1 1 1 1 

TURNOUT LENGTH L 50 50 50 50 

TURNOUT WIDTH T 10 10 10 10 

TURNOUT TAPER P 25 25 25 25 

GRUBBING G1 - - 5 5 

 G2 - - 5 5 

CLEARING C1 - - 10 10 

 C2 - - 10 10 

ROCK FILLSLOPE K:1 - - 1 ½  1 ½  

 BALLAST DEPTH B1 - - 18 12 

CUBIC YARDS / STATION  - - 114 72 

 TOTAL CY BALLAST  - - 1820 760 

 SURFACING DEPTH B2     

CUBIC YARDS / STATION      

 TOTAL CY SURFACING      

 TOTAL CUBIC YARDS  - - 1820 760 

SUBGRADE WIDTH S - - 16.5 16.5 

BRUSHCUT (Y/N)  Y Y N/A N/A 

BLADE, SHAPE, & DITCH (Y/N)  - - N/A N/A 

 

 

 
 
 
 

SYMBOL NOTES 
 

  Specified Rock Depth is FINISHED COMPACTED DEPTH in 
inches. 

 
  

 
Specified Rock Quantity is LOOSE MEASURE (Truck Cubic 
Yards) needed to accomplish specified FINISHED 
COMPACTED DEPTH.  Rock quantities include volume for 
turnouts, curve widening and landings. 

 
* Proposed road is located on an abandoned grade 

 
 
Rock Totals Summary 

Type Quantity (Cubic Yards) 
Ballast 9980 
Rip Rap 346 
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ROAD #  HK-15 HK-15 HK-15 HK-15 HK-15 HK-15 HK-1509 HK-1509 HK-18 

REQUIRED / OPTIONAL  REQUIRED REQUIRED REQUIRED OPTIONAL OPTIONAL OPTIONAL OPTIONAL OPTIONAL OPTIONAL 

CONSTRUCT / RECONSTRUCT  CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT 

TOLERANCE CLASS  (A/B/C)  C C C C C C C C C 

STATION / MP  TO  26+40 45+40 45+90 47+10 59+00 59+50 0+00 6+50 0+00 

STATION / MP   45+40 45+90 47+10 59+00 59+50 66+40 6+50 11+10 6+80 

ROAD WIDTH R 12 14 12 12 14 12 12 12 12 

CROWN (INCHES @ C/L)  3 

50’
 FO

O
T SPAN

, G
RAVEL D

ECK, 
LO

G
 STRIN

G
ER BRIDG

E  

3 3 

50’
FO

O
T SPAN

, G
RAVEL D

ECK, 
LO

G
 STRIN

G
ER BRIDG

E 

3 3 3 3 

DITCH WIDTH W 2 2 2 2 1 1 2 

DITCH DEPTH D 1 1 1 1 1 1 1 

TURNOUT LENGTH L 50 50 50 50 25 25 50 

TURNOUT WIDTH T 10 10 10 10 10 10 10 

TURNOUT TAPER P 25 25 25 25 25 25 25 

GRUBBING G1 5 5 5 5 5 5 - 

 G2 5 5 5 5 5 5 - 

CLEARING C1 10 10 10 10 10 10 - 

 C2 10 10 10 10 10 10 - 

ROCK FILLSLOPE K:1 1 ½  1 ½  1 ½  1 ½  1 ½  1 ½  - 

 BALLAST DEPTH B1 18 6 12 18 6 18 12 18 - 

CUBIC YARDS / STATION  114 34 72 114 34 114 72 114 - 

 TOTAL CY BALLAST  2170 20 90 1360 20 790 470 530 - 

 SURFACING DEPTH B2          

CUBIC YARDS / STATION           

 TOTAL CY SURFACING           

 TOTAL CUBIC YARDS  2170 20 90 1360 20 790 470 530 - 

SUBGRADE WIDTH S 16.5 N/A 15.0 16.5 N/A 16.5 15.0 16.5 - 

BRUSHCUT (Y/N)  N/A N/A N/A N/A N/A N/A N/A N/A Y 

BLADE, SHAPE, & DITCH (Y/N)  N/A N/A N/A N/A N/A N/A N/A N/A - 
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ROAD #  HK-18 HK-26* HK-2601* HK-2601 HK-27 HK-29* HK-29 HK-30  

REQUIRED / OPTIONAL  OPTIONAL OPTIONAL OPTIONAL OPTIONAL OPTIONAL OPTIONAL OPTIONAL OPTIONAL  

CONSTRUCT / RECONSTRUCT  CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT CONSTRUCT  

TOLERANCE CLASS  (A/B/C)  C C C C C C C C  

STATION / MP  TO  6+80 0+00 0+00 3+60 0+00 0+00 3+20 0+00  

STATION / MP   10+20 13+80 3+60 5+50 3+00 3+20 9+20 2+60  

ROAD WIDTH R 12 12 12 12 12 12 12 12  

CROWN (INCHES @ C/L)  3 3 3 3 3 3 3 3  

DITCH WIDTH W 2 2 2 2 2 2 2 2  

DITCH DEPTH D 1 1 1 1 1 1 1 1  

TURNOUT LENGTH L 50 50 50 50 50 50 50 50  

TURNOUT WIDTH T 10 10 10 10 10 10 10 10  

TURNOUT TAPER P 25 25 25 25 25 25 25 25  

GRUBBING G1 5 5 5 5 5 5 5 5  

 G2 5 5 5 5 5 5 5 5  

CLEARING C1 10 10 10 10 10 10 10 10  

 C2 10 10 10 10 10 10 10 10  

ROCK FILLSLOPE K:1 1 ½  1 ½  1 ½  1 ½  1 ½  1 ½  1 ½  1 ½   

 BALLAST DEPTH B1 12 6 6 12 12 6 12 12  

CUBIC YARDS / STATION  72 34 34 72 72 34 72 72  

 TOTAL CY BALLAST  250 470 130 140 220 110 440 190  

 SURFACING DEPTH B2          

CUBIC YARDS / STATION           

 TOTAL CY SURFACING           

 TOTAL CUBIC YARDS  250 470 130 140 220 110 440 190  

SUBGRADE WIDTH S 15.0 13.5 13.5 15.0 15.0 13.5 15.0 15.0  

BRUSHCUT (Y/N)  N/A N/A N/A N/A N/A N/A N/A N/A  

BLADE, SHAPE, & DITCH (Y/N)  N/A N/A N/A N/A N/A N/A N/A N/A  
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MATERIALS LIST 
LOCATION CULVERT DWNSPT RIPRAP 

FILL TYPE 

TO
LERAN

CE 

REMARKS 

ROAD # STATION 

D
IAM

ETER 

LEN
G

TH 

TYPE 

LEN
G

TH 

TYPE 

IN
LET 

O
U

TLET 

TYPE 

Note:  Galvanized metal culverts shall conform to the 
following specifications for gage and corrugation as a 

function of the diameter: 

 Diameter Gage Corrugation 
18” 16 2 2/3" x 1/2" 

24” – 48” 14 2 2/3" x 1/2" 
54” – 96” 14 3" x 1" 

HK-15 1+20 - - - - - - - - - - Start checkdams (2).  See clause 8-5 CHECK DAM 
 2+20 24 32 XX - - 3 5 L/H NT C End checkdams 
 5+50 18 32 XX - - 2 3 L NT C  
 6+20 24 32 XX - - 2 3 L/H NT C  
 8+90 24 40 XX - - 3 5 L/H NT C  
 12+80 18 32 XX - - 2 3 L NT C  
 15+40 18 36 XX - - 2 3 L NT C  
 15+90 24 36 XX - - 3 5 L/H NT C T5 STREAM 
 16+50 18 36 XX - - 3 5 L/H NT C  
 19+70 18 40 XX - - 3 5 L NT C  
 26+40 18 36 XX - - 2 3 L NT C  
 28+40 18 36 XX - - 2 3 L NT C  
 30+70 18 32 XX - - 2 3 L NT C  
 31+70 18 36 XX - - 2 3 L NT C  
 32+30 24 40 XX - - 3 5 L/H NT C Above T5 stream 
 34+90 24 36 XX - - 3 5 L/H NT C  
 37+80 18 40 XX - - 2 3 L NT C  
 40+30 18 32 XX - - 2 3 L NT C  
 41+10 24 36 XX - - 3 5 L/H NT C Intercept ditchline from orphaned grade 
 41+80 18 36 XX - - 2 3 L NT C Start checkdams (2).  See clause 8-5 CHECK DAM. 
 42+50 48 36 GM - - 8 12 L/H NT C T4 STREAM. End checkdams 

GM – Galvanized Metal    PS – Polyethylene Pipe Single Wall    PD – Polyethylene Pipe Dual Wall     AM – Aluminized Metal  C – Concrete       XX – PD or GM 
H – Heavy Loose Riprap      L – Light Loose Riprap            SR – Shot Rock                                   NT – Native (Bank Run)      QS – Quarry Spalls 
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MATERIALS LIST 
LOCATION CULVERT DWNSPT RIPRAP 

FILL TYPE 

TO
LERAN

CE 

REMARKS 

ROAD # STATION 

D
IAM

ETER 

LEN
G

TH 

TYPE 

LEN
G

TH 

TYPE 

IN
LET 

O
U

TLET 

TYPE 

Note:  Galvanized metal culverts shall conform to the 
following specifications for gage and corrugation as a 

function of the diameter: 

 Diameter Gage Corrugation 
18” 16 2 2/3" x 1/2" 

24” – 48” 14 2 2/3" x 1/2" 
54” – 96” 14 3" x 1" 

HK-15 (cont’d) 44+90 18 40 XX - - 2 3 L NT C  

 45+40 to 45+90 50’ FOOT SPAN, GRAVEL DECK, 
LOG STRINGER BRIDGE 

10 - 
L/H - A T3 STREAM, see also Bridge Installation Details and 

clauses 3-6 and 3-11 for RFRS requirements. - 10 
 46+60 18 36 XX - - 3 5 L NT C  
 49+00 30 40 XX - - 5 7 L/H NT C Above type 4 stream 
 49+60 18 32 XX - - 2 3 L NT C  
 51+30 24 40 XX - - 3 5 L/H NT C  
 52+00 24 36 XX - - 3 5 L/H NT C Start checkdams (10).  See clause 8-5 CHECK DAM 
 53+20 30 40 XX - - 5 7 L/H NT C T4 STREAM 
 55+40 42 52 GM - - 8 12 L/H SR C T4 STREAM 
 55+80 - - - - - - - - - - End checkdams 
 57+70 24 40 XX - - 2 3 L NT C  
 58+70 - - - - - - - - - - Start checkdams (8).  See clause 8-5 CHECK DAM 

 59+00 TO 
59+50 

50’ FOOT SPAN, GRAVEL DECK, 
LOG STRINGER BRIDGE 

10 - 
L/H - A T3 STREAM, see also Bridge Installation Details and 

clauses 3-6 and 3-11 for RFRS requirements. - 20 
 60+00 - - - - - - - - - - End checkdams 
 61+80 24 36 XX - - 3 5 L/H NT C Start checkdams (6).  See clause 8-5 CHECK DAM 
 62+80 24 36 XX - - 3 5 L/H NT C T5 STREAM 
 63+70 24 40 XX - - 3 5 L/H NT C  
 64+20 - - - - - - - - - - End checkdams 
 65+30 18 36 XX - - 2 3 L NT C  
             

GM – Galvanized Metal      XX – PD or GM H – Heavy Loose Riprap      L – Light Loose Riprap            SR – Shot Rock             NT – Native (Bank Run) 
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MATERIALS LIST  

LOCATION CULVERT DWNSPT RIPRAP 

FILL TYPE 

TO
LERAN

CE 

REMARKS 

ROAD # STATION 

D
IAM

ETER 

LEN
G

TH 

TYPE 

LEN
G

TH 

TYPE 

IN
LET 

O
U

TLET 

TYPE 

Note:  Galvanized metal culverts shall conform to the 
following specifications for gage and corrugation as a 

function of the diameter: 

 Diameter Gage Corrugation 
18” 16 2 2/3" x 1/2" 

24” – 48” 14 2 2/3" x 1/2" 
54” – 96” 14 3" x 1" 

HK-1509 1+60 18 40 XX - - 2 3 L NT C  
 3+40 18 40 XX - - 2 3 L NT C  
 5+30 18 40 XX - - 2 3 L NT C  
 8+30 18 36 XX - - 2 3 L NT C  
 10+30 18 36 XX - - 2 3 L NT C  
             

HK-26 11+90 18 32 XX - - 2 3 L NT C  
             

HK-2601 3+60 18 32 XX - - 2 3 L NT C  
 5+50 - - - - - - - - - - Ditchout 
             

HK-29 4+90 18 40 XX - - 2 3 L NT C  
 8+10 18 40 XX - - 2 3 L NT C  
             
             
             
             
             
             
             
             
             

GM – Galvanized Metal      XX – PD or GM H – Heavy Loose Riprap      L – Light Loose Riprap            SR – Shot Rock             NT – Native (Bank Run) 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
 

Cuts and Fills 
 Maintain slope lines to a stable gradient compatible with the construction materials. 

Remove slides from ditches and the roadway. Repair fill-failures, in accordance with 
Clause 4-6 EMBANKMENT SLOPE RATIO, with selected material or material approved by 
the Contract Administrator. Remove overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 
 Grade and shape the road surface, turnouts, and shoulders to the original shape on the 

TYPICAL SECTION SHEET. Inslope or outslope as directed to provide a smooth, rut-free 
traveled surface and maintain surface water runoff in an even, unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when 

lost or worn away, or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
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Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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See also 'Log Stringer Bridge
Installation details' for additional
bridge specifications.

Flow

46+20 = 0+00

45+20

45+00

46+00

45+40

45+90

0+5
0

1+00

1+50

BMK1  1140.7'

BMK3 1142.6'

BMK2  1143.9'

Stream bank

46+40

46+60

46+80

47+00

45+90 Install 18"x40'
ditch-relief culvert
(See also Materials List)

Construct check dams
in ditch according
to materials list

Approximate edges of
orphaned grade that
may be used for
equipment passage

FPA Notes
Landowner: Washington State Department of
natural resources
1. Average CBW = 18.1' based on six

measurements
2. 5.4% Average channel gradient within

surveyed reach
3. No channel regrade expected.
4. Downstream survey limited for safety

due to presence of waterfall

Feet
0 10 20

STA 45+40 HK-15 Road
50' Log Stringer Bridge

Plan view

30-104444 Ridge Ender 09/14/2023

Install 50' x 14' 
Log Stringer Bridge
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22'  Minimum spacing
between armoring
(27' gap shown)

Natural ground surface

Exposed bedrock in channel

designed road surface -6% to 0%
designed road surface 0% to -6%

4
5
+
4
0

4
5
+
2
0

4
5
+
0
0

4
4
+
8
0

5' Minimum clearance over
Q100 elev. = 1136.6

4
5
+
6
0

4
5
+
8
0

4
6
+
0
0

4
6
+
2
0

4
5
+
4
0

Rip rap 1
4 : 1 max slope

(shown at 1:1 slope)See also 'Log Stringer
Bridge Installation
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BMK1 1060.0'

BMK2 1072.6'

BMK3 1044.8'
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Stream Bank

58+70

Construct check dams
in ditch according
to materials list

Construct check dams
in ditch according
to materials list

FPA Notes
Landowner: Washington State Department of
natural resources
1. CBW 8' based on nine measurements
2. 19% Average channel gradient within

surveyed reach
3. No channel regrade expected.

See also 'Log Stringer Bridge Installation
details' for additional bridge specifications.

STA 59+00 HK-15 Road
50' Log Stringer Bridge

Plan view

FEET
0 1 2

30-104444 Ridge Ender 09/14/2023

Install 50' x 14' 
Log Stringer Bridge

Flow -->
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Designed road surface -3% to 3%
Designed road surface -6% to 0%

7.5' minimum clearance
over Q100 ELEV =1144.7'

Install bridge at 0%

30' Minimum spacing
between armoring

CBW 11.7'
(Average CBW = 8')

See also 'Log Stringer
Bridge Installation
details' for additional
bridge specifications.

Rip rap 1
4 : 1 max slope

(shown at 12 :1 slope)
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50' Log Stringer Bridge

Profile view
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SUMMARY - Road Development Costs
REGION: Northwest

DISTRICT: Cascade

30-104444

ROAD NUMBERS:

ROAD STANDARD:

NUMBER OF STATIONS: 121.80 0.00 185.50

CLEARING & GRUBBING: $16,884 $0 $0

EXCAVATION AND FILL: $29,034 $0 $0

MISC. MAINTENANCE: $240 - $7,115

ROAD ROCK: $114,903 $0 $0

ROCK STOCKPILE PROD: - - -

CULVERTS AND FLUMES: $37,435 $0 $0

STRUCTURES: $43,248 $0 $0

MOBILIZATION: $8,100 $0 $275

    TOTAL COSTS: $249,843 $0 $7,390

    COST PER STATION: $2,051 N/A $40

ROAD DEACTIVATION & ABANDONMENT COSTS:         $2,544

TOTAL (All Roads)      = $259,778
4667ESTIMATED SALE VOLUME MBF  = 

ESTIMATED TOTAL $/MBF  = $56

Compiled by: Date:A. HALGREN 9/25/2023

SALE/PROJECT NAME: RIDGE ENDER CONTRACT #:

Construction Reconstruction          Maintenance

 HK-15, HK-1509, HK-18, 
HK-26, HK-2601, HK-27, - HK-ML, PT-14, HK-18,
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Prepared By:

Northwest Region

0 1,000500 Feet

hbil490 Modification Date: hbil490 10/26/2023

Ground Harvest
Cable Harvest

~ ~ ~ Sale Boundary Tags
Timber Type Change
Existing Roads
Required Pre-Haul Maintenance

Optional Construction
> > Streams
É

É É
Wetlands - Non-forested

^
^^ ^

W
W WW

W
W
W Forested Wetland

""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ " Leave Tree Area

Riparian Mgt Zone

Wetland Mgt Zone

V V V V
V V V VNo Entry Zone

o* Non-Tradeable Leave Trees
]%4 Stream Type 4
]%5 Stream Type 5
1 Rock Pit

Snohomish
1040-2080

RIDGE ENDER 
30-104444
T28R8E, T28R9E
Capitol Grant (7), Charitable/Educational/Penal & Reformatory Instit. (6), Common School and Indemnity (3)

All State Unless Otherwise Noted

Units 1, 2, 3, 4, 5
37% Ground VRH

56% Uphill Cable VRH
7% Downhill Cable VRH
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Optional Construction
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É ÉWetlands - Non-forested

""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "
""" """ """ """ "

Leave Tree Area
Riparian Mgt Zone
Wetland Mgt Zone

o Leave Tree Area <1/4-acre
]%3 Stream Type 3
]%5 Stream Type 5
k Stream Type Break
1 Rock Pit

Snohomish
1040-2080

RIDGE ENDER 
30-104444
T28R8E, T28R9E
Capitol Grant (7), Charitable/Educational/Penal & Reformatory Instit. (6), Common School and Indemnity (3)

All State Unless Otherwise Noted

Units 1, 2, 3, 4, 5
37% Ground VRH

56% Uphill Cable VRH
7% Downhill Cable VRH
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