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STATE OF WASHINGTON 

DEPARTMENT OF FISH & WILDLIFE 

REQUEST FOR QUOTATIONS (RFQ) 

RFQ # 24-00016 

PROJECT TITLE:  Middle Hutchins Phase 2 Thin 

RFQ RELEASE DATE:  June 3, 2024 

Pre-Bid Conference:  June 24, 2024, from 11 A.M. to 12 P.M. 

QUESTIONS REGARDING RFQ DUE:  June 17, 2024 

WDFW RESPONSE DATE FOR QUESTIONS:  June 24, 2024 

QUOTATION DUE DATE:  July 18, 2024 

APPARENT SUCCESSFUL BIDDER ANNOUNCED ON OR ABOUT:  July 26, 2024 

EXPECTED TIME PERIOD FOR CONTRACT:  July 26, 2024 to November 30, 2024 

CONTRACTOR ELIGIBILITY: This procurement is open to those contractors who are pre-qualified and 

listed on the Department of Natural Resources’ (WDNR) Eligible Harvester Pool and meet the minimum 

qualifications in Section 2 of this RFQ. Potential bidders, not on the WDNR list, may also submit a bid but 

must include additional documentation listed under 1.06 RFQ Definitions and meet the minimum 

qualifications in Section 2 of this RFQ.  
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SECTION 1 INTRODUCTION 

1.01 Project Summary 

The Washington State Department of Fish & Wildlife, (WDFW) solicits Quotations from firms interested 
in participating on a project described below and the Harvesting Services Contract (Exhibit D). The selected 
harvester will be expected to access, cut, yard, load and haul logs from the Middle Hutchins Phase 2 
Timber Sale to specified delivery points.  

1.02 Purpose and Background 

This Request for Quotations seeks responses from harvesters, logging firms, operators of logging 
equipment or any firms, businesses or individuals who have been pre-qualified for DNR’s harvester 
bidding pool and are interested in contract harvesting and delivering to designated purchasers 
approximately 300 acres of timber in 3 unit(s) for the Washington Department of Fish and Wildlife on the 
LT Murray Wildlife Area in Kittitas County, Washington.  

The Middle Hutchins Phase 2 thinning Project is located approximately 13 miles Northwest from the city 
of Ellensburg. It is part of the WDFW LT Murray Wildlife Area in Kittitas County, The units are located in 
part of Sections 3, 4, 9, and 10 of Township 18 North, Range 16 East W.M. (See attached project maps 
for detailed views).  

1.03 Minimum Qualifications 

Eligible Bidders must be licensed to do business in the State of Washington; must demonstrate that they 

are capable of performing the work and meet the requirements outlined in the Harvesting Services 

Contract (Exhibit D), Road Summary (Exhibit E), and Road Plan (Exhibit F); and have been pre-qualified 

and are currently on the WDNR Eligible Harvesters Pool List. 

Bidders must submit a bid for the Harvesting Services Contract along with a Statement of Available 

Resources and Work Plan and any other materials listed as “required” in section 2.06 of the RFQ.   

WDFW contract management staff will review Bidders’ submissions and determine whether they are 
responsive to the procedural instructions in this RFQ.  Non-responsive Quotations will be eliminated 
from further consideration. 

1.04 Contract Term 

The period of performance of the Harvesting Service Contract resulting from this Request for Quotations 
(RFQ) and subsequent bidding process is tentatively scheduled for June 17th, 2024, through November 
30th, 2024, with log deliveries to completed by November 30th, 2024. Any amendments extending the 
period of performance shall be at the sole discretion of WDFW.  

Contract may be Amended to compensate for costs not anticipated at the time of this RFQ. 

Please review the contract draft to ensure there are no other terms or conditions that may need to be 
negotiated and include a note in your response, so we are aware.  Please list the specific detail of the 
language you may want to have negotiated.  
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1.05 Payment for Work 

WDFW shall make payments to the Contractor for services required and approved including log hauling 
and roadwork calculated according to the terms in the Harvesting Services Contract. The Contractor is 
responsible for independently negotiating, procuring and paying for all subcontractor services provided. 

Depending on the project bid structure defined in section 2.08 of this RFQ, payment will be calculated 
using: 

▪ The Contractor’s On Board Truck (OBT) bid rate per Ton for logs harvested and delivered

for sort(s) 1, 2, and 3 delivered from WDFW Units 1, 2, and 3.

▪ Payments to the Contractor for hauling services for sorts  1, 2, and 3 from all units shall

be based upon the tons delivered multiplied by: a base rate, ‘A’ and ‘C’ mile rates, a fuel

index factor and the Contractor’s hauling bid factor using the following formula:

Hauling Services Payment Rate per Ton 

= (Base Rate + Mileage Rate) x (Contractor’s hauling bid factor) 

Base Rate = $2.35  

(based on multiple truck operation fixed cost/ton within ‘Report to the Washington State 

Legislature, The Washington Log Trucking Industry: Costs and Safety Analysis, August 2008’) 

Mileage Rate = (($0.16 x C miles) + ($0.11 x A miles)) x (Fuel Index Factor) 

The Fuel Index Factor will be adjusted quarterly by the State based upon the U.S. Energy 

Information Administration’s Weekly Retail On-Highway Diesel prices for the West Coast region 

posted at https://www.eia.gov/petroleum/gasdiesel/ using the following formula; 

Q(x)  -  Q(base) 

Fuel Index Factor   = 1   +         Q(base) 

Where; Q(base)  =  Average fuel price for quarter preceding harvesting services contract bid 

opening. 

Q(x)    =    Average fuel price for quarter preceding log deliveries. 

The fuel index factor will be calculated each;  

January and apply to loads delivered between January 1 and March 31,  

April and apply to loads delivered between April 1 and June 30, 

July and apply to loads delivered between July 1 and September 30, 

October and apply to loads delivered between October 1 and December 31. 

Hauling Rate Example for each sort dependent upon total mileage to purchaser using 

contractor’s haul bid factor: 

Base Rate = $2.35 

https://www.eia.gov/petroleum/gasdiesel/
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C miles = 10 

A miles = 100 

Fuel Index Factor = 1.000 

Mileage Rate = (($0.16 x 10) + ($0.11 x 100)) x (1.000) = $12.60 

Contractor’s hauling bid factor = 1.100 

Hauling Services Payment Rate per Ton for each sort dependent upon total mileage to purchaser 

using contractor’s haul bid factor: 

=  (Base Rate + Mileage Rate) x (Contractor’s hauling bid factor) 

=  ($2.35 + $12.60) x 1.100 

=  $16.45 

For sorts bid on an MBF basis tonnage will be calculated using the State’s conversion rate unless 

actual tonnage is available and approved for use.  For tonnage based sorts, actual tonnage shall 

apply. 

▪ With prior approval by the State and toll/ferry receipt provided, reimbursement of

toll/ferry costs incurred for transporting logs.

▪ Payment amounts for fixed-rate road construction elements are based upon the rates

established by the State and listed in the Harvesting Services Contract.  When applicable,

payment amounts for biddable road construction elements will be in accordance with the

rates listed in Contractor’s road cost proposal provided as an attachment to the official

bid form.

1.06 RFQ Definitions 
Definitions of terms used in this Request for Quotations: 

Contractor – Individual or company selected to harvest and haul logs for WDFW.  Contractor may also 
be required to perform roadwork or other services as required in the Harvesting Services Contract and 
Road Plan.  

WDFW - The State of Washington, Department of Fish and Wildlife. 

WDNR - The State of Washington, Department of Natural Resources. 

Eligible Bidder – harvesting company, logging firms, operators of logging equipment, or any firms, 

business or individuals that have been pre-qualified and are currently on Washington Department of 

Natural Resources’ (WDNR) Eligible Harvesters Pool List.  

Potential bidders not on the DNR approved eligible bidders list may submit a bid if they provide 

references, a list of at least 3 similar projects, successfully completed, in the last 3 years and any 

additional information that demonstrates the contractor’s ability to fulfill all contractual obligations. 

WDFW reserves the right to determine if contractors not on the DNR’s approved eligible bidders list are 

qualified to bid on this project. 
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Harvesting Services Contract – The agreement between WDFW and a Contractor that defines the work 

to be done by the Contractor.  The Contractor and WDFW sign this contract after the timber sale auction 

where the Purchasers of the log sorts has been determined.   

Purchaser – Person or company that has purchased logs to be delivered by the contractor of a contract 

harvest sale.  A Contract Harvesting sale usually has numerous Purchasers.  

Quotation – Official bid form submitted by eligible Bidders.  A complete Quotation consist of the bid 

rate for delivered logs, the bid rates for hauling services, and a completed Statement of Available 

Resources and Work Plan.  See Section 2.08 for the Quotation format. 

Request for Quotations (RFQ) – This formal procurement process used to solicit bids from pre-qualified 

firms for the right to perform the work defined in this RFQ. 

RFQ Coordinator – WDFW employee who oversees the contractor selection process and serves as the 

main point of contact between the WDFW and eligible bidders.   

Subcontractor – Individual or company employed by the Contractor to perform a portion, or all of the 

services required by the Harvesting Services Contract.  The Contractor is responsible for independently 

negotiating, procuring and paying for any subcontracted services rendered.   

SECTION 2 GENERAL INFORMATION FOR ELIGIBLE BIDDERS 

2.01 RFQ Coordinator 

The RFQ Coordinator is the sole point of contact at WDFW for this procurement. Any other 
communication will be considered unofficial and non-binding on WDFW. Bidders are to rely on written 
statements issued by the RFQ Coordinator. Communication directed to parties other than the RFQ 
Coordinator may result in disqualification of the bidder. 

2.02 Estimated Project Schedule July 26, 2024-November 30, 2024 

Pre-Work Meeting: July 24th, 2024 

Start Work: July 26, 2024 

Pre-Haul Road Maintenance: All pre-haul maintenance, re-construction and new construction for each 

unit must be completed prior to haul unless otherwise approved in writing by the WDFW Contract 

Administrator. 

RFQ Coordinator: Deanna Luque 

Phone: 360-902-8358

Email: deanna.luque@dfw.wa.gov 

mailto:deanna.luque@dfw.wa.gov
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Harvest Expectations: Eligible bidders are expected to prepare a Quotation that will achieve the goal 

of having all log deliveries completed by November 30th, 2024, and all contractual obligations, including 

road abandonment, completed by November 30th, 2024.  

Road Abandonment:  Prior to the Harvesting Services Contract termination date of November 30th, 

2024, all roads identified in the road summary and road summary narrative for abandonment shall be 

abandoned as per Forest Practice Abandonment Standards. This includes all required roads and all 

optional roads deemed necessary by the Contractor.  The WDFW Contract Administrator and the WDFW 

Forest Practices Forester must approve all road abandonment work before removing equipment from 

the site. A contract extension for final roadwork, including road abandonment, will be considered if 

roadwork cannot be completed in a satisfactory manner on or before November 30th, 2024. 

2.03  Pre-Bid Field Tour: 

If bidders have a desire to tour the WDFW project area before bids are submitted, please contact: 

• Leland Lauffer, WDFW Statewide Forester, at 360-584-8180 or Leland.Lauffer@dfw.wa.gov

• Rod Pfeifle, WDFW Statewide Forester, at 509-201-2566 or Rod.Pfeifle@dfw.wa.gov

2.04 Eligible Bidder’s Questions: 

There will be an opportunity for bidders to ask questions about the RFQ before submitting their bid. 

Questions must be submitted by email to the RFQ Coordinator at Deanna.luque@dfw.wa.gov  no later 

than June 17, 2024 by 4:30 PM. WDFW will reply to questions on June 24, 2024 by 4:30 PM.  Only 

responses received in writing from the RFQ Coordinator will be considered official and binding.   

Pre-bid Conference and Vendor Questions Bidders wishing to submit a proposal for this procurement 

may attend an optional Pre-Bid Conference on Monday June 24, 2024, from 11 A.M. to 12 P.M., local 

Olympia WA time. This conference will be held virtually via a Microsoft Teams meeting; the link to this 

meeting is below: 

Join the meeting now

Meeting ID: 244 661 720 183 

Passcode: jNZMQp  

Dial in by phone 

+1 564-999-2000,,169531027# United States, Olympia

(833) 322-1218,,169531027# United States (Toll-free)

Find a local number  

Phone conference ID: 169 531 027# 

mailto:Deanna.luque@dfw.wa.gov
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MzY5ZmZiZjctMmU2NS00YmI4LWE2MjAtYmFiMWUzM2Y3OTYx%40thread.v2/0?context=%7b%22Tid%22%3a%2211d0e217-264e-400a-8ba0-57dcc127d72d%22%2c%22Oid%22%3a%22b857210a-7ca6-4845-b239-b20d5f88f394%22%7d
tel:+15649992000,,169531027
tel:8333221218,,169531027
https://dialin.teams.microsoft.com/811a9140-4f87-4b3b-b4e5-c0df12d33f3f?id=169531027
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2.05 Washington’s Electronic Business Solution (WEBS).  

This RFQ and all amendments and answers to questions about the RFQ will be published through the 
Washington Electronic Business Solution (WEBS) system. All bidders must register with WEBS at 
www.des.wa.gov and maintain an accurate bidder profile. Bidders are also responsible for downloading 
this RFQ and all other documents related to the RFQ, including amendments. 

Notification of amendments to the RFQ will be provided only to those bidders who have registered with 

WEBS and have downloaded the RFQ from WEBS.  Failure to do so may result in a bidder having 

incomplete, inaccurate, or otherwise inadequate information about the project and proposal 

requirements. 

Note:  Persons with disabilities who are unable to utilize the WEBS system and/or need to receive the 

RFQ and related information in an alternative format should contact the RFQ Coordinator, whose 

contact information appears in Section 2.01. 

2.06 Delivery of Quotations: 

Bidders must send a completed Quotation to the RFQ Coordinator at the email address or mailing 
address listed in Section 2.01.  Please reference RFQ #24-00016 in the subject line of the e-mail. 

The Quotation must be received by the RFQ Coordinator no later than 4:30 PM on Thursday, July 18, 
2024. Late Quotations will not be accepted.  WDFW assumes no responsibility for delay in transmission 
of Quotations.  WDFW will use the “time stamp” on emails as the official time of receipt for email. 

2.07  Proprietary Information/Public Disclosure: 

Quotations are considered public records as defined in chapter 42.56 RCW.  In the event a Contactor 
desires to claim portions of its Quotation proprietary and exempt from public disclosure, it must clearly 
identify those portions.  Each page of the Quotation claimed to be exempt must be clearly identified as 
“proprietary information.” If a public records request is made for the information that the consultant 
has marked as “proprietary information, “the Bidder may seek to obtain a court order from a court of 
competent jurisdiction enjoining disclosure pursuant to chapter 42.56 RCW, or other state or federal law 
that provides for nondisclosure.  The successful Contractor’s Quotation will become part of the 
Harvesting Services Contract that is subject to public disclosure. 

WDFW will charge for copying and shipping as permitted by RCW 42.56.120.  No fee shall be charged for 
inspection of contract files.  Twenty-four (24) hours’ notice to the RFQ Coordinator is required.  All 
requests for information should be directed to the RFQ Coordinator.   

2.08 Harvesting Services Contract Quotation Format 

The following bid elements are required for a responsible bid: 

http://www.des.wa.gov/
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2.9 Revisions to the RFQ 

WDFW reserves the right to revise the RFQ and/or to issue addenda to the RFQ.  The published vendor 

questions, and WDFW answers shall be an amendment to the RFQ.  

WDFW also reserves the right to cancel or to reissue the RFQ, in whole or in part, prior to execution of a 

Harvesting Services Contract.  If WDFW finds it necessary to revise any part of the RFQ an amendment 

will be made available through WEBS. 

2.10  Most Favorable Terms: 

WDFW reserves the right to determine the Apparent Successful Bidder without further discussion of the 

Quotation submitted.  Therefore, the Quotation should be submitted initially on the most favorable 

terms which the Eligible Bidder can propose.  There will be no best and final offer procedure.  WDFW 

reserves the right to contact an Eligible Bidder for clarification of a Quotation. 

2.11 Cost to Propose 

WDFW will not be liable for any costs that the Eligible Bidder incurs in preparing a Quotation related to 

this RFQ or any other activities related to responding to the RFQ.  

SECTION 3 PROJECT SCOPE OF WORK 

3.01 Project Scope of Work. 

The Project Scope of Work is defined in the Harvesting Services Contract (Exhibit D), Road Plan (Exhibit 

F), Timber Sale Map (Exhibit C) and ARRF Rates (Exhibit G). 

3.02 SPECIAL REQUIREMENTS 

N/A 

SECTION 4 QUOTATION EVALUATION 

Exhibit A Certifications and Assurances Required 

Exhibit B Bidder Profile Required 

Exhibit H Harvesting Services Bid Form, including: 

Required 
OBT harvesting rate per Ton for Sorts 1-3 

Haul bid factor (formatted to 3 decimals i.e. #.###) 

Statement of Available Resources and Work Plan 

Exhibit I Harvesting Services Contract Road Cost Bid Form Required 
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4.01 Evaluation Team 

WDFW will designate an evaluation team to evaluate Quotations.  The evaluation team will evaluate 

Quotations according to the requirements outlined in this RFQ and any amendments issued.   

4.02. Administrative Requirements 

The RFQ Coordinator will review all Quotations to determine compliance with administrative 

requirements and instructions specified in the RFQ.  Only Quotations meeting the minimum 

requirements will be forwarded to the evaluation team for further review.   

4.03 Responsibleness 

When evaluating the Quotations, the evaluation team will consider the bidder’s responsibleness.  An 

Eligible Bidder is responsible if it: 

• Has adequate financial resources to perform the Harvesting Services Contract, or the ability to

obtain them.

• Is able to comply with the required delivery or performance schedule, taking into consideration

all existing commercial and governmental business commitments.

• Has a satisfactory performance record. An Eligible Bidder shall not be determined responsible,

or non-responsible, solely based on a lack of relevant performance history, unless the WDFW

determines special standards are appropriate.  A Bidder that is, or recently has been, seriously

deficient in contract performance shall be presumed to be non-responsible, unless WDFW

determines that the circumstance were properly beyond the Bidder’s control, or that the Eligible

Bidder has taken appropriate corrective action.  Past failure to apply sufficient tenacity and

perseverance to perform acceptably is strong evidence of non-responsibility.  Failure to meet

the quality requirements of the Harvesting Services Contract is a significant factor to consider in

determining satisfactory performance.  WDFW shall consider the number of contracts involved

and the extent of deficient performance in each contract when making this determination.

• Special standards properly identified in this solicitation will apply to all Contractors and their

subcontractors.

4.04 Signatures

Quotations must be signed and dated by a person authorized to bring the Bidder to a contractual 

arrangement, e.g. the President or Executive Director if a corporation, the managing partner if a 

partnership, or the proprietor if a sole proprietorship. 

4.05 Failure to Comply 

If the Bidder fails to comply with any requirement of the RFQ, WDFW will reject the Quotation. 

4.06 Rejecting Quotations 

WDFW reserves the right at its sole discretion to reject all Quotations received without penalty and not 

to issue a contract from this RFQ.  WDFW also reserves the right at its sole discretion to waive minor 

administrative irregularities contained in any Quotation.  
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4.07 Information Used for Evaluation 

The evaluation will include the Bidder’s references, previous WDFW and WDNR performance 

evaluations, the ability to meet any specials standards, and their Quotation including their “Statement of 

Available Resources and Work Plan”.  The objective is meant to identify a Contractor best qualified to 

meet the requirements of this RFQ and available for providing the services as needed by WDFW.   

4.08 Lowest Responsible Bidder 

Award of the Harvesting Services Contract shall be determined by 70% bid price and 30% experience. In 

determining the lowest responsible bidder, in addition to price, the following may be considered: 

a. The ability, capacity, and skill of the bidder to perform the Harvesting Services Contract

b. The character, integrity, reputation, judgement, experience, and efficiency of the bidder

c. Whether the bidder can perform the Harvesting Services Contract within the time specified

d. The quality of performance of previous contracts, and

e. The previous and existing compliance by the bidder with laws relating to the Harvesting Services

Contract or services.

f. WDFW’s determination that a bidder is not qualified shall result in the rejection of the bid

submitted.

4.09 Notice of Award 

WDFW will notify all bidders via email of the selection of Apparent Successful Bidder via e-mail. 

4.10 Harvesting Services Contract Terms 

The successful bidder will be required to sign a Harvesting Services Contract that contains general 

terms and conditions substantially the same as those included with the RFQ Exhibit D. 

4.11 Authority to Bind WDFW 

Only the Director of WDFW and his/her designated representatives may legally commit WDFW to 

contracts.  The Bidder shall not incur, and WDFW shall not pay, any costs incurred before a contract is 

fully executed. 

4.12 Procurement Complaint Process 

Vendors considering submitting a bid or proposal in response to any request for bids, request for 
qualifications, request for proposals or any solicitation for goods and services under RCW 39.26 may 
submit complaints regarding a particular solicitation to the WDFW solicitation point of contact.  Bidders 
may submit a complaint on the following for any solicitation:  

• The solicitation unnecessarily restricts competition;

• The solicitation evaluation or scoring process is unfair or flawed; or

• The solicitation requirements are inadequate or insufficient to prepare a response.
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All complaints submitted under this process must: 

• Be in writing;

• Be received by the WDFW solicitation point of contact by e-mail not later than five business days
before the vendor’s response to a solicitation is required to be submitted to WDFW.

• Clearly articulate the basis for the complaint; and

• Include a proposed remedy.

WDFW will respond to complaints in writing and post the response (and any changes to the solicitation 
required by the response) on WEBS.  The Director will be notified of all complaints and be provided a 
copy of WDFW's response.  Bidders may not appeal the response or raise the same complaint during any 
protest period. 

4.13 Procurement Protest Procedure. 

RCW 39.26.170 requires WDFW to have a clear and transparent complaint process that allows bidders 
to submit protests after the announcement of the apparent successful bidder (ASB).  The purpose of this 
process is to allow WDFW to correct evaluation process errors and problems before a contract is 
executed.  After the announcement of the ASB, the WDFW solicitation point of contact must offer a 
debriefing conference to any bidder upon request. Bidders must request a debriefing conference within 
three (3) business days after the ASB is announced. In order to submit a protest for a solicitation: 

• The bidder must have submitted a response for that solicitation;

• The bidder must have participated in a debriefing conference for that solicitation;

• The protest must be received by the WDFW solicitation point of contact by e-mail or letter within (5)
business days after the bidder’s debriefing conference; and

• The protest must be in writing and clearly articulate the basis for the protest.

Bidders may submit a protest on the following issues for a solicitation: 

• A matter of bias, discrimination, or conflict of interest on the part of an evaluator;

• Errors in computing the scores; or

• Non-compliance with procedures described in the procurement document or agency protest
process.

The WDFW Chief Financial Officer will act as the Protest Officer for as long as he/she has no involvement 
in the evaluation and award process; if he/she has such involvement the WDFW Deputy Director will 
select another neutral party to act as Protest Officer  The Protest Officer is responsible for investigating 
and responding to the protest in writing within 10 business days from receipt of the protest, unless 
additional time is needed. If additional time is needed the Protest Officer will notify the protesting 
bidder within 10 business days from receipt of the protest.  The Protest Officer’s decision regarding a 
protest is final. 



RFQ 24-00016  pg. 13 

SECTION 5 EXHIBITS 

Exhibit A: Certifications and Assurances 

Exhibit B: Bidder Profile 

Exhibit C: Timber Sale Maps 

Exhibit D: Harvesting Services Contract 

Exhibit E: Road Summary 

Exhibit F: Road Plan 

Exhibit G: Access Road Revolving Fund (ARRF) Equipment Rates 

Exhibit H: Harvesting Services Contract Bid Form 

Exhibit I: Harvesting Services Contract Road Cost Bid Form 



Page 1 of 3 
 

Exhibit A  

Certifications and Assurances 

We make the following certifications and assurances as a required element of submitting this Proposal, 
affirming the truthfulness of the facts declared here and acknowledging that the continuing compliance 
with these statements and all requirements of the solicitation are conditions precedent to the award or 
continuation of the resulting contract. 

1. We have read, understand, and agree to abide by all information contained in the solicitation, all 
Exhibits, and incorporated documents. 

2. The attached Proposal is a firm offer for a period of 90 days following the Proposal Due Date 
specified in the solicitation, and it may be accepted by WDFW without further negotiation (except 
where obviously required by lack of certainty in key terms) at any time within this period. In the case 
of a protest, our Proposal will remain valid for 90 days or until the protest and any related court 
action is resolved, whichever is later. 

3. In preparing this Proposal, we have not been assisted by any current or former employee of the 
state of Washington whose duties relate (or did relate) to the state's solicitation, or prospective 
Contract, and who was assisting in other than his or her official, public capacity. Neither does such a 
person nor any member of his or her immediate family have any financial interest in the outcome of 
this Proposal. (Any exceptions to these assurances are described in full detail on a separate page 
and attached to this document.) 

4. We understand that the state of Washington will not reimburse us for any costs incurred in the 
preparation of this Proposal. All Proposals become the property of the state, and we claim no 
proprietary right to the ideas, writings, items or samples unless so stated in the Proposal. Submittal 
of the attached Proposal constitutes an acceptance of the evaluation criteria and an agreement to 
abide by the procedures and all other administrative requirements described in the solicitation. 

5. We understand that any Contract awarded as a result of this Proposal will incorporate all solicitation 
requirements. Submittal of a Proposal and execution of this Certifications and Assurances document 
certify our willingness to comply with the Contract terms and conditions appearing in the 
solicitation, all Exhibits, and incorporated documents if selected as a Contractor. It is further 
understood that our standard Contract will not be allowed as a replacement for the terms and 
conditions appearing in the solicitation, all Appendices, and incorporated documents of this 
solicitation. 

6. By submitting this Proposal, we hereby offer to furnish materials, supplies, services and/or 
equipment in compliance with all terms, conditions, and specifications contained in this solicitation. 

7. We are not submitting any exceptions. 

8. That neither we nor our “principals” (as defined in 49 CFR 29.105) are presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation 
in this transaction by any federal department or agency, or the state of Washington.   
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9. That we have NOT been determined by a final and binding citation and notice of assessment issued 
by the Washington Department of Labor and Industries or through a civil judgment entered by a 
court of limited or general jurisdiction to have willfully violated, as defined in RCW 49.48.082, any 
provision of RCW chapters 49.46, 49.48, or 49.52 within three (3) years prior to the date of the 
solicitation date. 

I certify (or declare) under penalty of perjury under the laws of the State of Washington that the 
foregoing is true and correct. 

 

By: __________________________________   
  SIGNATURE OF AUTHORIZED PERSON  

Title: ________________________________   
  TITLE OF PERSON SIGNING CERTIFICATE  

Date: ________________________________  
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VENDOR CERTIFICATION EXECUTIVE ORDER 18-03 – WORKERS’ RIGHTS WASHINGTON STATE GOODS 
& SERVICES CONTRACTS 

Pursuant to RCW 39.26.160(3) (best value criteria) and consistent with Executive Order 1803 – 
Supporting Workers’ Rights to Effectively Address Workplace Violations (dated June 12, 2018), the 
Washington Department of Fish and Wildlife will evaluate bids for best value and provide a bid 
preference in the amount of 3% to any bidder who certifies, pursuant to the certification below that its 
firm does NOT require its employees, as a condition of employment, to sign or agree to mandatory 
individual arbitration clauses or class or collective action waiver. I hereby certify, on behalf of the firm 
identified below, as follows (check one):  

� NO MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS 
FOR EMPLOYEES.  This firm does NOT require its employees, as a condition of employment, to sign 
or agree to mandatory individual arbitration clauses or class or collective action waivers.  

OR  

� MANDATORY INDIVIDUAL ARBITRATION CLAUSES AND CLASS OR COLLECTIVE ACTION WAIVERS FOR 
EMPLOYEES.  This firm requires its employees, as a condition of employment, to sign or agree to 
mandatory individual arbitration clauses or class or collective action waivers.  

I HEREBY CERTIFY, UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE OF WASHINGTON, 
THAT THE CERTIFICATIONS HEREIN ARE TRUE AND CORRECT AND THAT I AM AUTHORIZED TO MAKE 
THESE CERTIFICATIONS ON BEHALF OF THE FIRM LISTED HEREIN.  

FIRM NAME:  _____________________________________________________    

    NAME OF VENDOR – PRINT FULL LEGAL ENTITY NAME OF FIRM  

dba, if applicable ____________________________________________________    

By: __________________________________   
  SIGNATURE OF AUTHORIZED PERSON  

Title: ________________________________   
  TITLE OF PERSON SIGNING CERTIFICATE  

Date: ________________________________  

_____________________________________  

PRINT NAME OF PERSON MAKING CERTIFICATIONS FOR FIRM  

Place: ________________________________   
   PRINT CITY AND STATE 
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BIDDER PROFILE 

COMPANY INFORMATION (for Contract administration purposes) 

Company Name & Address: 

 

Authorized 
Representative:  

Phone:  

Email:  

Ordering Address: 

 

Payment Address: 

 

Federal Taxpayer Identification 
Number 

 

WA Dept. of Revenue Registration 
Number (UBI) 

      

WA Statewide Vendor Payment 
Number 

 

 

REFERENCES - Provide a minimum of three (3) commercial or government references for which Bidder 
has delivered goods and/or services similar in scope as described in the RFQ. 

1. Customer: 

Contact: 

Phone: 

Email: 

 

2. Customer: 

Contact: 

Phone: 

Email: 

 

3. Customer: 

Contact: 

Phone: 

Email: 
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SUBCONTRACTORS 

If applicable, on a separate sheet, identify any subcontractors who will perform services in fulfillment of 
contract requirements, the nature of services to be performed, and include federal tax identification 
(TIN) number for each subcontractor. If a subcontractor is a minority or women owned business, please 
include their OMWBE Certification Number (if certified).  If necessary, attach additional sheets (please 
stamp or mark each page with a company name, mark, or initial). Do not include any Social Security 
Numbers. 

The contractor, by including subcontractor(s) as part of your signed Proposal is your agreement to take 
complete responsibility, contract obligations, and liability for all actions of such subcontractors.  All 
subcontractors are subject to DES approval. DES reserves the right to approve or disapprove any 
subcontractor. 

SALES/CUSTOMER SERVICE 

Purchasing Cards Accepted: 

 Visa   Master Card   American Express   Discover   Other:       

MINORITY/WOMEN OWNED BUSINESS STATUS 

Is your firm a Minority/Women Owned Business?  Yes   No  

Office of Minority and Women-Owned Business Enterprises MWBE certification #       

VETERAN OWNED BUSINESS STATUS 

Is your firm a Veteran Owned Business?  Yes   No  

Washington State Department of Veterans Affairs certification #       
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STATE OF WASHINGTON 
DEPARTMENT OF FISH AND WILDLIFE 

 
HARVESTING SERVICES CONTRACT 

 
AGREEMENT NO.  24001MH Through 24003MH 

 
SALE NAME: Middle Hutchins Phase 2 Thin 

 
THE STATE OF WASHINGTON DEPARTMENT OF FISH AND WILDLIFE, 
HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY CAPACITY, 
STATE, AND ___________________________, CONTRACTOR, AGREE AS 
FOLLOWS: 

 
Section G: General Terms 
G-001.1 Definitions 

The following definitions apply throughout this contract; 
 
Contract Administrator: Wildlife Program Land Division Manager designee responsible 
for assuring that the contractual obligations of the Contractor are met. 
 
Contractor: State-selected harvester responsible to perform all duties as required by the 
Harvesting Services Contract, including but not limited to timber harvesting, road 
construction, debris removal and piling, hauling and delivery of forest products for 
weighing and/or scaling, to the Purchasers of the timber sales Sorts.  
 
Delivery: Occurs when logs or forest products meeting the sorting specifications arrive 
at the Purchaser’s destination, as described in the contract. 
 
Forest Product: Any material derived from the forest for commercial use. 
 
Harvesting: A general term, referring to the Contractor’s various obligations under the 
Harvesting Services Contract. 

 
Harvesting Services Contract: Contract between the Contractor and the State, which 
sets forth the procedures and obligations of the Contractor for completing the 
harvesting of timber, and the delivery of various log sorts to the State’s purchasers, and 
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the payment obligations of the State, The Harvesting Services Contract will include a 
Road Plan for any road construction or reconstruction, where applicable.  
 
Log Sale and Purchase Contract: Purchase Agreement between the State and 
Purchaser(s) of particular log sorts from the timber sale. 
 
Purchaser: The company or individual that has entered a Log Sale Contract with the 
State for individual log sorts from the timber sale area. The Contractor must deliver the 
designated log sorts to this company or individual. Contractor will likely be delivering 
different log sorts to different purchasers under the Harvesting Services Contract.  
 
Road Construction Services: Includes building new and maintaining existing forest 
roads and associated work that may be optional or required as described in the Road 
Plan. 
 
State: The Washington State Department of Fish and Wildlife, landowner and seller of 
logs from the timber sale area. The State is represented by the Wildlife Program Lands 
Division Manager as designated on the contract signature page. Contractual obligations 
to the State are enforced by the Lands Division Manager or the designated Contract 
Administrator. 
 
Subcontractor: Individual or company employed by the Contractor to perform a portion 
or all of the services required by the Harvesting Services Contract. The Contractor is 
responsible for independently negotiating, procuring and paying for all subcontracted 
services rendered. 

G-015.1 Harvest Area and Location 
Contractor shall harvest and deliver 13,409 Tons, All delivered timber as described in 
Schedule A bounded by pink flagging in Units 1, 2, and 3 meeting the specifications 
described below, located on approximately 310 acres on part(s) of Sections 3, 4, 9, 10, 
in Township 18 North, Range 16 East, W.M. Kittitas County, Washington as shown on 
the attached timber sale maps. 

G-020.1 Inspection by Contractor 
Contractor hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products to be harvested. Contractor further warrants 
to the State that they enter this contract based solely upon their own judgment of the 
harvest and road work, and condition of the forest products, formed after their own 
examination and inspection of both the timber sale area and the forest products to be 
harvested. Contractor also warrants to the State that they enter this contract without any 
reliance upon the volume estimates, acreage estimates, appraisals, pre-bid 
documentation, or any other representations by the State. 

G-022.1 Sorting Specifications 
Contractor is responsible for sorting logs to the specifications listed below and hauling 
to the appropriate designated locations. Contractor is responsible for determining the 
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highest value of each tree felled and the highest value destination of each log 
manufactured. The Contract Administrator will provide direction and guidance to 
Contractor with respect to highest value.  
 
Logs produced under this contract will be manufactured by Contractor meeting the 
individual sort specifications and Purchaser’s preferred log lengths, with a minimum 
length of 12 feet, unless otherwise directed by the Contract Administrator.  
 
Contractor shall deliver log sorts to the Purchaser(s) location that meet the following 
specifications: 

 
Agreement 

No. 
Sort # Species/Diameter 

Inside Bark 
(dib)/Specification 

Scaling 
Rule 

Preferred Log 
Lengths 

 
Destination/Location 

A 
Miles 

C 
Miles 

 
24001MH 1 DF / 5”+ dib saw ES     

 
24002MH 2 PP/ 5”+ dib saw ES     

24003MH 3 Pulp/ 2”+ Utility 
(Pulp) ES     

 
“WS” indicates that west side scaling rules apply. Minimum trim is 8 inches per scaling 
segment for west side scaling rules. “ES” indicates that east side scaling rules apply. 
Minimum trim is 6 inches per scaling segment for east side scaling rules.  
 
Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort 
requirements as described above that have been pre-approved for delivery by the 
Contract Administrator shall not be considered mis-sorts. 

G-024.1 Manufacturing Standards 
For sorts designated as non-utility, Contractor will manufacture and deliver logs with 
the following minimum specifications: 
 

a. Sweep will be limited to within the bole of the log as measured using a tape 
stretched between the centers of each end of the log. 

b. Limbs and knots shall be cut flush, with no more than 15 percent of a log 
having limbs or knots over 2 inches in diameter extending more than 2 inches 
above the surface of the log.  

c. Logs in peeler sorts shall be chuckable with no more than a 2 inch diameter 
area of rot within a 5 inch diameter circle located at the center of either end of 
the log. 

d. If poles are to be produced under this contract, they shall meet the 
specifications outlined in Schedule P, Pole Specifications. 

e. Surface characteristics for a high quality (HQ) "A" log sort will have sound 
tight knots and not to exceed 1 ½ inch in diameter, numbering not more than 
an average of one per foot of log length. May include logs with not more than 
two larger knots. Knots ½ inch and smaller in diameter shall not be a 
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determining factor. Logs will have a growth ring count of 6 or more rings per 
inch in the outer third top end of the log. 

G-025 Schedules 
The following attached schedules are hereby incorporated by reference: 
 

Schedule  Title 
A    Harvest Prescription Summary 
B     Road Summary 
C    Road Plan 
D    DNR Access Road Revolving Fund (ARRF) Rates 
E    Project Maps 
 

G-027.1 Log Delivery Schedule and Conditions 
a. Contractor shall deliver logs to Purchaser’s designated delivery location per 

G-022.1 clause. If a log delivery location is changed during this contract, the 
Contract Administrator shall notify the Contractor. Once notified, the 
Contractor shall deliver logs to the new location. 

 
b. The Contractor may deliver logs to the Purchaser’s delivery location during 

the Purchaser’s working hours, or at least between the hours of 8:00 a.m. and 
5:00 p.m., Monday through Friday, except, scheduled closures and legal 
holidays for the contract term as described in clause G-030.1, unless 
permission to do otherwise is agreed upon by the State. 

 
c. The Contractor agrees to deliver said logs on conventional or self-loading 

logging trucks, properly and legally loaded, bound, branded, and ticketed. 
Logs in loads shall not be double-ended unless approved in writing by the 
Contract Administrator. It is understood and agreed that the Purchaser incurs 
no obligation to accept improperly or illegally loaded trucks in its facility. 
Any truck so loaded may be directed to vacate the yard and shall remain the 
responsibility of the Contractor to make the load conform to legal 
requirements for hauling. 

 
d. If a receiving Purchaser plans a scheduled closure, the Contract Administrator 

shall notify the Contractor at least 48 hours before the scheduled closure. 
Depending on the length of the scheduled closure or delays in log delivery, the 
Contract Administrator will decide in the best interest of the State on the 
disposition of the affected log sort(s) or any alternate delivery schedule or 
location. 

 
e. Contractor’s daily log delivery to a Purchaser’s location may be limited 

according to the table below, provided the Contract Administrator notifies the 
Contractor at least 48 hours prior to the time this truck delivery limit is 
established. 
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Sort(s) Maximum No. 

Loads/day 
_All Sorts_ 10 

____________ ____ 
 

f. A truck delivery is all the wood hauled including sorts on super trucks, mule 
trains and pups brought to the delivery point by a single truck. Contractor 
shall notify the State’s Contract Administrator if for any reason a Purchaser 
refuses truck deliveries. 

G-030.1 Contract Term and Expiration Dates 
To ensure the timely completion of activities under this contract, the State shall 
determine the project starting date. The State shall notify the Contractor no later than 
fourteen (14) days prior to the anticipated starting date.  
 
All activities required under this contract are to be completed between the starting date 
of June 25th 2024 and the expiration date of November 30th 2024,  All forest product 
deliveries are to be completed prior to October 31st 2024. 
  
Contractor shall not have any right to enter the sale area to perform harvesting services 
after contract expiration. 

G-033.1 Curtailment of Operations 
Contractor shall provide the State with five days advance written notice to the Contract 
Administrator of its intent to commence or cease any and all operations under this 
contact. The commencement or cessation of operations must be approved by the 
Contract Administrator. Failure to comply will be considered a breach.G-040.1
 Contract Term Adjustment 
A Contract Term Adjustment may be considered based on actual time lost through 
unforeseeable causes beyond the control and without fault or negligence of the 
Contractor, including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
conditions, provided that the Contractor shall, within seven (7) calendar days of the 
initiation of such delay, notify the State, in writing, of the cause of delay, upon which 
notification the State shall ascertain the facts and extent of the delay and notify the 
Contractor in writing of its decision regarding contract adjustment. 

G-050.1 Contract Term Extension 
An extension of operating authority time may be granted at the discretion of the State 
upon written request thirty (30) days prior to the termination date and upon the terms 
and conditions as specified by the State. Contract extensions may not exceed thirty (30) 
days unless otherwise agreed to by State and Contractor. Extension requests within the 
last thirty (30) days of the contract may be considered if the extension would be in the 
best interest of the State. The extension, if granted, will be contingent upon the 
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payment of an extension fee to the State, by the Contractor, in the amount of $100.00 
per day of extension. 

G-054.1 Early Contract Termination 
The State may terminate this contract prior to the expiration date listed in G-030.1 in 
whole or in part by giving fifteen (15) days written notice to the Contractor when it is 
in the best interests of the State. If this contract is so terminated, the State shall be liable 
to make payments to the Contractor for the sum of the estimated expenditures for road 
construction, felling, bucking, yarding and decking of products processed but not 
removed from the sale area due to termination action. Contractor may not seek any 
other damages from the State for early termination of this harvesting agreement. 

G-060.1 Exclusion of Warranties 
The following specific matters ARE NOT WARRANTED, and are EXCLUDED from 
this transaction:  
 

a. The CONDITION of the site or forest products. Any descriptions of the site or 
forest products in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are provided solely for administrative and 
identification purposes.  

 
b. The ACREAGE contained within any sale area. Any acreage descriptions 

appearing in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are estimates only, provided solely for 
administrative and identification purposes. 

 
c. The VOLUME, WEIGHT, QUALITY, or GRADE of the forest products to be 

harvested. The descriptions of the forest products to be harvested are estimates 
only, made solely for administrative and identification purposes. 

 
d. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE. 
These documents have been prepared for informational purposes, but the 
information contained therein is not warranted. Contractors must make their 
own assessments of the site.  

 
e. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat. The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
f. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies. The State is not responsible for actions to enforce regulatory laws, 



EXHBIT D 
Harvesting Service Contract RFQQ #  

________ 

Harvesting Contract Middle Hutchins Phase 2 Thin Due Date 

such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
g. Items contained in any other documents prepared for or by the State. 

 
G-064.1 Permits 

Contractor is responsible for obtaining any permits not already obtained by the State 
that relate to Contractor's operation. Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Contractor. Contractor is 
responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 
The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066.1 Governmental Regulatory Actions 
a. Regulatory Risk 

 
Except as provided in this clause, Contractor assumes all risks associated with 
governmental regulatory actions, including actions taken pursuant to the 
Forest Practices Act, Ch. 76.09 RCW, the Endangered Species Act, 16 U.S.C 
1531-1544 and any Habitat Conservation Plan between the Department of 
Natural Resources and the U.S. Fish and Wildlife Service or any other agency 
now in place and as may be amended, or hereafter created, that may affect the 
operability of the timber sale. 

 
 
b. Increased Costs 

 
Contractor shall be responsible for any increased operational costs arising 
from any applicable foreign or domestic governmental regulation or order that 
does not cause contract performance to become commercially impracticable 
or that does not substantially frustrate the purpose of the contract. If 
impracticability or frustration results from Contractor’s failure to comply with 
this contract or from Contractor’s acts or omissions, Contractor shall remain 
responsible for fulfilling contract obligations notwithstanding the 
impracticability or frustration. 

G-070.1 Limitation on Damage 
In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to the Contractor will be limited to a return of the Performance 
Security, and payment for improvements and other services rendered by the Contractor, 
which were required by the Harvesting Services Contract. The State shall not be liable 
for any damages, whether direct, incidental, or consequential. 
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G-092.1 Harvest Area Boundary Adjustment 
The State may make adjustments in the harvest area boundaries, or may mark timber 
outside such boundaries. The cumulative changes to the sale area during the term of the 
contract shall not exceed more than five (5) percent of the original sale area. Such 
adjustments or marking will be accomplished by the Contract Administrator. The 
Contractor must remove and deliver all material so designated, prior to the expiration 
date of the contract. All contract services within such boundary adjustments or so 
marked shall be paid for at contract rates. 

G-112.1 Title 
All rights, title, and interest in and to any timber shall belong to the State until 
delivered, at which time the appropriate Purchaser assumes title. 

G-120.1 Responsibility for Work 
All work, equipment, personnel, and materials necessary to perform the Harvesting 
Services Contract shall be the responsibility of the Contractor. 

G-121.1 Exceptions 
Exceptions to Contractor's responsibility in clause G-120.1 shall be limited exclusively 
to the circumstances described in this clause. These exceptions shall not apply where 
damages occur due to Contractor's failure to take reasonable precautions or to exercise 
sound forest engineering and construction practices. 

 
The State shall bear the cost to repair any existing roadway or section of required road 
completed to the point that an authorization to haul has been issued where such damage 
was not caused by Contractor, its employees, agents, or invitees, including independent 
contractors. Contractor shall accomplish repairs promptly as required by the State at the 
rates set forth in the equipment rate schedule on file at the Region office or Engineering 
Division in Olympia. The State may elect to accomplish repairs by means of State 
provided resources.  
 
Nothing contained in clauses G-120.1 (Responsibility for Work) and G-
121.1(Exceptions) shall be construed as relieving Contractor of responsibility for, or 
damage resulting from, Contractor's operations or negligence, nor shall Contractor be 
relieved from full responsibility for making good any defective work or materials. 

G-123.1 Operating Authority 
The State has arranged for the Contractor to have full and free license and authority to 
enter upon said lands with his agents and employees and do all things necessary, within 
the limitations herein set forth, in harvesting said timber as described in this contract. 

G-124.1 Contractor Not an Employee of State 
Contractor and his or her employees or agents performing under this contract are not 
employees of the State. The Contractor will not hold itself out as nor claim to be an 
officer or employee of the State by reason hereof, nor will the Contractor make any 
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claim or right, privilege or benefits which would accrue to an employee under chapter 
41.06 RCW or Chapter 28B.16 RCW. 

G-125.1 Use of Subcontractors 
Contractor’s use of subcontracted services shall be subject to approval in writing by the 
Contact Administrator. Approval of subcontracted services may be revoked in 
accordance with the G-220.1 ‘State Suspends Operations’ clause when the Contract 
Administrator determines that the Subcontractor’s work has been performed in a 
manner that does not meet contractual requirements, optimize value or otherwise causes 
damage to the state. 
 
Contractor shall arrange with the Contract Administrator to meet on site at least once a 
week during active operations to review and inspect subcontractor performance. 
Contractor shall provide a written plan of operations detailing planned operations for 
the following week. 

G-126.1 Disputes with Subcontractors or Material Providers 
Should Contractor and its subcontractors or materials providers develop disputes 
affecting the completion of obligations under this contract, Contractor shall resolve any 
such disputes in a timely and efficient manner that does not involve or adversely affect 
either the State or its Purchasers. 

 
G-130.1 Prevention of Damage and Consequences of Contractor-Caused Damage 

The Contractor agrees to exercise due care and caution at all times to avoid damage to 
all special resources including environmentally sensitive areas, research, 
demonstration, and cultural objects or areas. Additionally, the Contractor agrees to 
protect all improvements on State property affected by the work of this contract 
including, but not limited to, roads, culverts, bridges, ditches, fences, utility lines, and 
buildings.  
 
If damages occur due to the Contractor’s operations, the Contractor shall be responsible 
for damage or restoration costs, or other compensation measures as described in this 
contract. State may deduct damage or restoration costs from payments to the 
Contractor. This clause shall not relieve the Contractor from other applicable civil or 
criminal remedies provided by law. 

G-140.1 Indemnity 
To the fullest extent permitted by law, Contractor shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract. 
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom. Contractors' obligations to indemnify, defend, and hold 
harmless includes any claim by Contractors' agents, employees, representatives, or any 
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subcontractor or its employees. Contractor expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Contractors' or any 
subcontractors' performance or failure to perform the contract. Contractors' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials. Contractor waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees. 
 
In addition to any other remedy authorized by law, the State may retain as much of the 
performance security, or any money or credits due Contractor necessary to assure 
indemnification. 

G-150.1 Insurance 
Contractor shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below. Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option. State may also suspend 
Contractor operations until required insurance has been secured. 

 
Companies admitted to do business within the State of Washington and have a rating of 
A-, Class VII or better in the most recently published edition of Best’s Reports should 
issue all insurance and surety bonds. Any exception shall be reviewed and approved by 
the department's risk manager before the insurance coverage is accepted. If an insurer is 
not admitted, all insurance policies and procedures for issuing the insurance policies 
must comply with Chapter 48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Fish and Wildlife in Olympia, Washington 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal. If cancellation is due to non-payment of 
premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation. If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Contractor shall furnish State with a certificate(s) of insurance, 
executed by a duly authorized representative of each insurer, showing compliance with 
the insurance requirements specified in the contract. The Contractor shall obtain 
insurance coverage prior to operations commencing and continually maintain it in full 
force until all contract obligations have been satisfied or an operating release has been 
signed by the State. 
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Contractor shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor. Subcontractor(s) must comply fully with all insurance requirements 
stated herein. Failure of subcontractor(s) to comply with insurance requirements does 
not limit Contractor’s liability or responsibility. 
 
The State of Washington, Department of Fish and Wildlife, its elected and appointed 
officials, agents and employees shall be named as an additional insured on all general 
liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State. Contractor 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
If Contractor is self-insured, evidence of its status as a self-insured entity shall be 
provided to State. If requested by State, Contractor must describe its financial condition 
and the self-insured funding mechanism. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Contractor and such coverage and limits shall not limit Contractor's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State, shall 
not be less than as follows: 
 
Commercial General Liability (CGL) Insurance. Contractor shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence. If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit. CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage). All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.  
 
Employer's Liability "Stop Gap" Insurance. Contractor shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.  
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Workers' Compensation Coverage. Contractor shall comply with all State of 
Washington workers' compensation statutes and regulations. Workers' compensation 
coverage shall be provided for all employees of Contractor and employees of any 
subcontractor or sub-subcontractor. Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract. Except as prohibited by law, Contractor waives all rights of 
subrogation against State for recovery of damages to the extent they are covered by 
workers' compensation, employer's liability, commercial general liability, or 
commercial umbrella liability insurance. 
 
If Contractor, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, 
Contractor shall indemnify State. Indemnity shall include all fines, payment of benefits 
to Contractor or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees.  
 
 
Business Auto Policy (BAP). Contractor shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident. Such insurance shall cover liability arising out of "Any 
Auto". Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage. If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01. Contractor waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160.1 Agents 
The State's rights and duties will be exercised by the Wildlife Program Lands Division 
Manager. The Wildlife Program Lands Division Manager will notify Contractor in 
writing who is responsible for administering the contract. The Wildlife Program Lands 
Division Manager has sole authority to waive, modify, or amend the terms of this 
contract in the manner prescribed in clause G-180.1. No agent, employee, or 
representative of the State has any authority to bind the State to any affirmation, 
representation, or warranty concerning the forest products harvested beyond the terms 
of this contract. 
 
Contractor is required to have a person on site during all operations who is authorized 
to receive instructions and notices from the State. Contractor shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170.1 Assignment and Delegation 
Contractor shall assign no rights or interest in this contract without prior written 
permission of the State. Any attempted assignment shall be void and ineffective for all 
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purposes unless made in conformity with this paragraph. Contractor may perform any 
duty through a delegate, but Contractor is not thereby relieved of any duty to perform 
or any liability. Any assignee or delegate shall be bound by the terms of the contract in 
the same manner as Contractor. 

G-180.1 Modifications 
Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Contractor and the State. 

G-181.1 Contract Modification for Protection of Resources and Improvements 
The Harvesting Services contract may be unilaterally terminated or modified by the 
State upon determination that the Contractor’s operations would cause serious damage 
to resources or improvements, or would be significantly inconsistent with State land 
management plans. 
 
In the event of contract modification under this section and through no fault of 
Contractor operations, the Contractor shall be reimbursed for any additional operations 
required, provided that any work or extra protection shall be subject to prior approval 
of the State. 

G-190 Contract Complete 
This contract is the final expression of the Parties' agreement. There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 

G-200.1 Notice 
Notices required to be given by the State under the following clauses shall be in writing 
and shall be delivered to the Contractor’s authorized agent or sent by certified mail to 
the Contractor’s post office address, so that their receipt may be acknowledged by 
Contractor. 
 
 G-030.1 Commencement Date 
 G-092.1 Harvest Area Boundary Adjustment 
 G-181.1 Contract Modification for Protection of Resources and Improvements 
 G-210.1 Violation of Contract 
 G-220.1 State Suspends Operation 
 D-015.1 Delivered Mis-sorted Logs and Penalties 
 D-016.1 Damages for Delivered Mis-manufactured Logs 
 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the party’s post office address. Contractor 
agrees to notify the State of any change of address. 

G-210.1 Violation of Contract 
a. If Contractor violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation. If 
the violation is capable of being remedied, the Contractor has fifteen (15) days 
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after receipt of suspension notice to remedy the violation. If the violation 
cannot be remedied or Contractor fails to remedy the violation within fifteen 
(15) days after receipt of a suspension notice, the State may terminate the 
rights of the Contractor and collect liquidated damages under this contract 
associated with the breach. In the event of such a contract termination, the 
State may demand all or part of the Contractor’s surety in order to satisfy the 
State’s damages. 

  
b. The State has the right to remedy a breach if Contractor is unable, as 

determined by the State, to remedy the breach, or if the Contractor has not 
remedied the breach within 15 days of a suspension notice. Any expense 
incurred by the State in remedying Contractor’s breach may be charged to 
Contractor, or State may deduct such expenses from payments to the 
Contractor. 

 
c. If the contract expires without the Contractor having performed all their duties 

under this contract, Contractor’s rights and obligations to harvest, deliver 
forest products, and perform any additional contract-related requirements are 
terminated. Thus, Contractor cannot remedy any breach once this contract 
expires. This provision shall not relieve Contractor of any financial 
obligations and unresolved contractual agreements, including payment to sub-
contractors for work performed under this contract. 

G-220.1 State Suspends Operations 
The Contract Administrator may suspend any operation of Contractor under this 
contract when the State is suffering, or there is reasonable expectation the State will 
suffer environmental, monetary or other damage if the operation is allowed to continue. 
 
Contractor shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes prior to approval and notice from the 
Contract Administrator. 
 
Contractor may request a modification of suspension within seven (7) calendar days of 
the start of suspension through the dispute resolution process. If this process results in a 
finding that the suspension exceeded the time reasonably necessary to stop or prevent 
damage to the State, Contractor may request a contract term adjustment based on the 
number of excess days of suspension. 

G-230.1 Unauthorized Activity 
Any cutting, removal, or damage of forest products by Contractor, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized. Such activity may subject 
Contractor to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes. 
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G-240.1 Dispute Resolution 
The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Contractor must make a written request to the 
Wildlife Program Lands Division Manager for resolution prior to seeking 
other relief. 

 
b. The Wildlife Program Lands Division Manager will issue a written decision 

on Contractor’s request within five business days. 
 

c. Within five business days of receipt of the Wildlife Program Land Division 
Manager's decision, the contractor may make a written request for resolution 
to the Wildlife Program Manager for the Department of Fish and Wildlife. 

 
d. Unless otherwise agreed, the Wildlife Program Manager will hold a 

conference within 15 calendar days of the receipt of Contractor’s request for 
review of the Land Division Manager's written decision. Contractor and the 
Lands Division Manager will have an opportunity to present their positions. 
The Wildlife Program Manager will issue a decision within a reasonable time 
of being presented with both Parties' positions. 

G-250.1 Compliance with All Laws 
Contractor shall comply with all applicable statutes, regulations and laws, including, 
but not limited to, chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 
296-54. Contractor shall provide documentation from Washington State Departments of 
Labor and Industries and Revenue that all obligations concerning worker compensation 
and safety will be met. Failure to comply may result in forfeiture of this contract. 

G-260 Venue 
This contract shall be governed by the laws of the State of Washington. In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 
 

G-270.1 Equipment Left on State Land 
 

All equipment owned or in the possession of Contractor, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract. Equipment remaining 
unclaimed on State land 30 days after the expiration of the contract period is subject to 
disposition as provided by law. Contractor shall pay to the State all costs of moving, 
storing, and disposing of such equipment. The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 
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G-280.1 Operating Release 
An operating release is a written document, signed by the State and the Contractor, 
indicating that the Contractor has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract. Contractor and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed. Upon issuance of a release, Contractor’s right to cut and 
remove forest products on the released area will terminate. 

G-310.1 Road Use Authorization 
The Contractor is authorized to use the following roads: Hutchins Road, MHP1, MHP2, 
MHP3. The State may authorize in writing the use of other roads subject to fees, 
restrictions, and prior rights. 

G-330.1 Pre-work Conference 
Contractor shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations. A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Contractor before 
beginning any operations. To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail. State's acceptance and approval of 
Contractor’s plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Contractor's purposes or complies with applicable 
laws. 
 
Contractor shall arrange with the Contract Administrator to review this contract and 
work requirements with any and all subcontractors prior to receiving authorization for 
any subcontractor to begin operations. 

G-340.1 Preservation of Markers 
Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Contractor shall, at the Contractor’s own expense, 
re-establish them through a licensed land surveyor in accordance with U.S. General 
Land Office standards. Corners and/or witness objects that must be disturbed or 
destroyed in the process of road construction or logging shall be adequately referenced 
and/or replaced in accordance with RCW 58.24.040(8). Such references must be 
approved by the Contract Administrator prior to removal of said corners and/or witness 
objects. 

G-430.1 Open Fires 
The Contractor its employees or its subcontractors shall not set or allow to be set any 
open fire at any time of the year without first obtaining permission in writing from the 
Contract Administrator. 
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Section P: Payments and Securities 
P-030.1 Payment for Harvesting and Hauling Services 

The State shall pay Contractor for harvesting and hauling services at the following 
rates:  
 
Payment for Harvesting Stump to Truck (‘On Board Truck’ or OBT): The State’s 
payment to the Contractor for harvesting services will be in accordance with the 
following table; 
 

Sort 
Number(s) 

Unit of Measure OBT Rate 

All      Tons $__/Ton 
 
Utility volume for mbf sorts determined on an adjusted gross scale basis. 
 
Payment for Hauling: The State’s payment to the Contractor for hauling services upon 
the tons delivered multiplied by: a base rate, ‘A’ and ‘C’ mile rates, the ‘haul miles’ 
listed in clause G-022, a fuel index factor and the Contractor’s hauling bid factor using 
the following formula: 
 
Hauling Services Payment Rate per Ton 
= (Base Rate + Mileage Rate) x (Contractor Haul Bid Factor) 
 
Base Rate = $2.35  
(based on the multiple truck operation fixed cost/ton within ‘Report to the Washington 
State Legislature, The Washington Log Trucking Industry: Costs and Safety Analysis, 
August 2008’.) 
 
Mileage Rate = (($0.16 x C miles) + ($0.11 x A miles)) x Fuel Index Factor  
 
The Fuel Index Factor will be adjusted quarterly by the State based upon the U.S. 
Energy Information Administration’s Weekly Retail On-Highway Diesel prices for the 
West Coast region posted at http://tonto.eia.doe.gov/oog/info/wohdp/diesel.asp using 
the following formula; 
 
Fuel Index Factor = 1 + ( (Q(x) - Q(base)) / Q(base) ) 
 
Where;  
 

Q(base) = Average fuel price for quarter preceding harvesting services contract 
bid opening. 

Q(x) = Average fuel price for quarter preceding log deliveries. 
 
The fuel index factor will be calculated each; 
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January and apply to loads delivered between January 1 and March 31, 
April and apply to loads delivered between April 1 and June 30, 
July and apply to loads delivered between July 1 and September 30, 
October and apply to loads delivered between October 1 and December 31. 

 
Travel distances to each log sort destination will be determined by the State and 
represents the one-way travel distance from the sale area to the purchaser’s delivery 
point. 
 
The state must approve all haul routes and will determine travel distances prior to 
contractor delivery of logs to each specified destination. The State may determine 
alternate haul routes and delivery destinations during the course of this contract. Upon 
notification by the State, the Contractor is required to deliver logs: using the alternative 
route, or to State approved alternative delivery locations. Payment rates for approved 
alternate routes and delivery destinations shall be set forth by amending this clause in 
accordance with clause G-180.1. 
 
For sorts bid on an mbf basis tonnage will be calculated using the State’s conversion 
rates in the table below unless actual tonnage is available and approved for use. For 
tonnage sorts, actual tonnage shall apply. 

 
Contractor is responsible for billing the State for harvesting and hauling services 
performed using load data collected by State approved third party scaling organizations 
and reported by the State designated Log and Load Reporting Service. The billing 
statement shall include itemized accounts and summaries of harvesting tonnage and 
hauling mileage charges in a format approved by the State. 
 
The billing schedule shall be the 1st and the 15th of each month with payment due by 
State within fourteen (14) days. Reporting periods end on the 14th and the end of each 
month. 
 
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, 
and no payment shall be construed to be an acceptance of any defective work, which 
may before or afterwards appear. 

P-031.1 Payment for Hauling Across Ferries and Other Miscellaneous Tolls 
Prior approval by the State is required for payment of any additional transportation 
charges, including ferries and other miscellaneous tolls, incurred by Contractor. 
 
If the Contract Administrator authorizes hauling across ferries or other miscellaneous 
tolls, the Contractor’s billing statement must include an itemized list of loads by ticket 
number with toll receipts or ‘Good to Go’ statements for each crossing attached. Where 
‘Good to Go’ rates are available, approval for toll reimbursement will be granted up to 
the applicable ‘Good to Go’ rate established by the Washington State Transportation 
Commission.  
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Requests for payment of additional transportation charges must be received by the State 
prior to contract termination. Contractor shall only be reimbursed for the amount of toll 
approved by the Contract Administrator. 
 
Payment for tolls incurred for backhauling loaded trucks shall be the responsibility of 
the Contractor and will not be reimbursed by the State. 

P-032.1 Payment for Road Construction 
The Contractor is responsible for independently negotiating, procuring and paying for 
road construction services provided. 
 
The State shall pay Contractor for roadwork completed at the following rates: 
 
Insert road work bids from contractor bid form.  
 
One station of road construction is 100 feet. All materials, equipment time, labor, and 
equipment mobilization costs are included in the total price.  
 
Upon completion of road construction, the Contractor shall submit a report identifying 
the road(s), and the number of stations that have been completed to the Contract 
Administrator. Once the Contract Administrator has approved the roadwork in writing, 
the Contractor is responsible for billing the State for road construction services 
performed. The billing statement shall include an itemized account of the road(s), the 
number of stations and which stations have been completed. The Contract 
Administrator will verify that road construction described on the billing statement is 
complete prior to State making payment to Contractor.  
 
The billing schedule shall be the 1st and the 15th of each month with payment due by 
State within fourteen (14) days. Reporting periods end on the 14th and the end of each 
month.  
 
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, 
and no payment shall be construed to be an acceptance of any defective work, which 
may before or afterwards appear. 

P-033.1 Payment for Additional Road Maintenance Work 
The Contractor is responsible for independently negotiating, procuring and paying for 
additional road maintenance services provided. 
 
During the course of operations, the State may identify and require additional road 
maintenance work to be completed by the Contractor. The amount of payment for this 
additional road maintenance work deemed necessary by the State will be calculated and 
paid for using the equipment rates in Schedule C Access Road Revolving Fund (ARRF) 
rate schedule. 
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Upon completion of any additional road maintenance work, the Contractor shall submit 
a report identifying the road(s), and the number of stations that have been completed to 
the Contract Administrator. Once the Contract Administrator has approved the 
additional road maintenance work in writing, the Contractor is responsible for billing 
the State for additional road maintenance services performed. The billing statement 
shall include an itemized account of the road(s), the number of stations and which 
stations have been completed. The Contractor Administrator will verify that road 
maintenance described on the billing statement is complete prior to State making 
payment to Contractor. The billing schedule shall be the 1st and the 15th of each month 
with payment due by State within fourteen (14) days. Reporting periods end on the 14th 
and the end of each month.  
 
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, 
and no payment shall be construed to be an acceptance of any defective work, which 
may before or afterwards appear. 

P-034.1 Payment for Additional Miscellaneous Work 
During the course of operations, the State may identify and require additional 
miscellaneous work to be completed by the Contractor.  
 
A plan for the additional work deemed necessary by the State shall be provided by the 
Contractor and must be approved in writing by the State prior to commencement of 
work by the Contractor. After the Contract Administrator has inspected and approved 
the work in writing, the Contractor is responsible for billing the State for work 
performed. The billing statement shall include an itemized account of the equipment, 
labor and materials necessary for the additional work that has been completed and 
approved.  
 
The State shall reimburse the Contractor according to schedule C for approved costs 
within thirty (30) days of State’s approval of the statement.  
 
No certificate given or payment made shall be evidence of the satisfactory performance 
of the Contract, either wholly or in part, against the claim of the State to the contrary, 
and no payment shall be construed to be an acceptance of any defective work, which 
may before or afterwards appear. 

P-090.1 Performance Security 
Prior to start of any operations Contractor agrees to provide one or more of the 
following State approved performance securities; cash, savings account assignment, 
certificate of deposit assignment, irrevocable standby letter of credit, or a Miller Act 
bond, for the amount of $50,000. 
 
Security provided shall guarantee performance of all provisions of this contract and 
payment of any damages caused by Contractor’s operations, failure to perform, or 
noncompliance with any rule or law. In addition, said security may be used by the State 
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to satisfy any claims or liens made by Contractor’s subcontractors, material providers, 
or other individuals against the State or its Purchasers, which arise from this Harvesting 
Services Contract.  
 
If at any time the State decides that this security has become unsatisfactory, the 
Contractor agrees to suspend operations and, within fifteen (15) days of notification, 
replace the security with one acceptable to the State. The State may also require 
increases to the existing performance security at any time. 
 
Unapplied performance security will be returned to Contractor after the State issues an 
operating release and completes the financial closeout. 

P-100.1 Performance Security Reduction 
The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Contractor. Prior to any reduction of the performance security amount, 
the Contractor must submit a written reduction request. No reduction will be allowed 
by the State unless such reduction can be made while fully protecting the State’s 
interests. 

P-120.1 Contractor Responsibility for Subcontractor Services 
Contractor is responsible for negotiating, procuring, and paying for all services 
rendered by any subcontractor. Subcontractor services may include, but are not limited 
to, harvesting logs, hauling logs, and building roads. 

Section L: Log Definitions and Accountability 
L-010.1 Forest Products Conveyed 

Forest products conveyed are logs or parts of logs delivered meeting the sorting criteria 
defined by clauses G-022.1 and G-024.1 of this contract. 

L-013.1 Log Sorts Delivered to Incorrect Destination 
Purchasers have agreed to purchase the log sort (s) as described in the G-022.1 clause. 
In the event a load of logs from an incorrect sort is delivered to a Purchaser, the 
Purchaser may reject the load. If Purchaser receives an incorrectly delivered load, 
Contractor shall notify the State within 24 hours. The Contractor will maintain 
responsibility for proper disposition and delivery of incorrectly delivered loads. 

L-060.1 Load Tickets 
Contractor shall complete and use load tickets as directed by the Contract 
Administrator and, if required, use other identification as directed by the State to ensure 
accounting of forest products removed from the sale area. A load ticket must be fixed, 
as designated by the Contract Administrator, to each truck and trailer load prior to 
leaving the landing. 
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Contractor shall account for all load tickets issued by the Contract Administrator. The 
State may treat load tickets not accounted for as lost forest products. All costs 
associated with computing the billings for lost loads shall be borne by Contractor. 

L-100 Scaling Rules 
Determination of volume and grade of any forest products, except ponderosa pine, shall 
be conducted by a state approved third party scaling organization and in accordance 
with the Westside log scaling and grading rules and Scribner Volume Table, revised 
July 1, 1972, contained in the Northwest Log Rules Eastside and Westside Log Scaling 
Handbook (developed and produced by the Northwest Log Rules Advisory Group) and 
in effect on the date of confirmation of this contract. 
 
Determination of volume and grade of ponderosa pine logs shall be conducted by a 
state approved third party scaling organization and in accordance with the Eastside log 
scaling and grading rules, Region 6 taper rules, and Scribner Volume Table, revised 
July 1, 1972, contained in the Northwest Log Rules Eastside and Westside Log Scaling 
Handbook (developed and produced by the Northwest Log Rules Advisory Group) and 
in effect on the date of confirmation of this contract. 
 
Special scaling specifications shall be noted on the State’s Brand Designation form 
which is hereby incorporated to this contract by reference. 

L-110 State Approval of Log Scaling and Weighing Locations 
Forest Product measurement and weighing facilities required by this contract must be 
approved by the State. Forest products sold under the contract which require log scaling 
shall be scaled, measured, or counted by a State approved third party log scaling 
organization. Forest products sold under the contract which require weighing shall be 
weighed at a location that meets Washington State Department of Agriculture approval. 
 
Prior to forest products being hauled, the Contract Administrator must authorize in 
writing the use of State approved measurement and/or weighing facilities that are at or 
en-route to final destinations. Forest products from this sale shall be measured or 
weighed at facilities, which are currently approved for use by the State and are 
currently authorized for this sale. The State reserves the right to verify load volume and 
weights with State employees or contractors at the State's own expense. The State 
reserves the right to revoke the authorization of previously approved measurement 
locations. 

L-114.1 State Approval of Haul Route 
Contractor shall file with the Contract Administrator and Contract Administrator shall 
approve a map showing the haul route, which unscaled and unweighed logs will travel 
from the harvest area to the weighing/scaling location and approved destinations. The 
Contractor must notify Contract Administrator within 24 hours of any deviation from 
the haul route. The route of haul may be changed by prior agreement of the State and 
the Contractor. The Contract administrator must be notified by the Contractor of any 
overnight stays of an unscaled or unweighed load of logs. 
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Section H: Harvesting Operations 
H-010.1 Cutting and Yarding Schedule 

Ground based yarding will not be permitted from December 1 to April 30 unless 
authorized in writing by the Contract Administrator. 

H-011.1 Certification of Fallers and Log Manufacturers 
All persons engaged in the felling of timber and manufacturing of logs or poles must 
receive certification in writing from the Contract Administrator. Certification may be 
revoked when the Contract Administrator determines that log utilization or 
manufacturing has been performed in a manner that does not optimize value or 
otherwise causes damage to the state. 

H-012.1 Leave Tree Damage Definition 
Leave tree damage exists when one or more of the following criteria are satisfied as a 
result of Contractor's operation: 
 

a. A leave tree has one or more scars on its trunk exposing the cambium layer, 
which in total exceeds 144 square inches. 

 
b. A leave tree’s top is broken or the live crown ratio is reduced below 30 

percent. 
 

c. A leave tree has more than 1/3 of the circumference of its root system injured 
such that the cambium layer is exposed. 

 
Excessive leave tree damage is established when more than 5 percent of the leave trees 
in a setting are damaged (see clause D-040.1). The Contract Administrator will identify 
the damaged trees. 

H-015.1 Skid Trail Requirements 
A skid trail is defined as an area that is used to skid logs for more than three passes by 
any equipment. 
 

a. Skid trail will not exceed 12 feet in width, including rub trees. 
 

b. Skid trails shall not cover more than 10 percent of the total acreage on each 
unit. 

 
c. Skid trails will be pre-approved by the Contract Administrator. 

 
d. Except for rub trees, skid trails shall be felled and yarded prior to falling 

adjacent timber. 
 

e. Rub trees shall be left standing until all timber tributary to the skid trail has 
been removed. 

 



EXHBIT D 
Harvesting Service Contract RFQQ #  

________ 

Harvesting Contract Middle Hutchins Phase 2 Thin Due Date 

f. Excessive soil damage is not permitted. Excessive soil damage is described in 
clause H-017. 

 
g. Skid trails will be water barred at the time of completion of yarding, if 

required by the Contract Administrator.  
 
Violation of any part of this clause will be cause to revoke the Contractor’s rights to 
harvest and to enter the sale area. 

H-017 Preventing Excessive Soil Disturbance 
Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line. To reduce soil damage, the Contract Administrator may require 
water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures. Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator. 

H-030.1 Timber Falling 
Trees shall be felled and logs shall be bucked to obtain the greatest practicable 
utilization and value of forest products. 

H-035 Fall Trees Into Sale Area 
Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-052.1 Branding and Painting 
The State shall provide a State of Washington registered log brand. Contractor must 
brand and paint all logs removed from the harvest area in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(i). All logs removed from the harvest area 
designated as export restricted shall also be painted in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(ii). 
 
For pulp loads purchased under a contract designated as export restricted, Contractor 
shall brand at least 3 logs with legible brands at one end. Also, 10 logs shall be painted 
at one end with durable red paint. 

H-110 Stump Height 
Trees shall be cut as close to the ground as practicable. Stump height shall not exceed 
12 inches in height measured on the uphill side, or 2 inches above the root collar, 
whichever is higher. 

H-120.1 Harvesting Equipment 
Forest products harvested under this contract shall be removed using rubber tired 
skidders, shovels, and/or cable yarding equipment, unless authority to use other 
methods or equipment is granted in writing by the State. 
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H-130.1 Hauling Schedule 
The hauling of forest products will not be permitted on all roads from November 1 to 
April 30 unless authorized in writing by the Contract Administrator. 

H-140.1 Special Harvest Requirements 
Contractor shall accomplish the following during the harvest operations:  
 
1) No operations outside of the timber sale boundary without written permission of the 

Contract Administrator. 
2) Contractor is required to maintain an average production of 6 loads per day during 

the normal work week (Monday through Friday excluding holidays) within 1 week 
of the commencement of timber harvest. This production rate will be maintained for 
the duration of harvesting portion of the contract (June 1 – September 30). The 
Contract Administrator will verify minimum production requirements every 2 
weeks and notify contractor within 24 hours of production shortfalls.  

3) Fall and skid away from all wet areas. 
4) Protect residual leave trees and advance regeneration in all units. 
5) A minimum of 2 down logs per acre (already on the ground) greater than or equal to 

12" diameter on the small end and 20' in length, or bunches of logs equal to 100 
board feet shall be left (large cull logs are preferred) to meet Forest Practice 
requirements. Contractor shall also leave at least 2 additional down logs per acre for 
habitat reasons.  

6) Tree length yarding/skidding may be allowed with permission of the Contract 
Administrator as long as the requirements of Items #4 and #5 have been met. 

7) A landing slash abatement plan must be provided by the Contractor and be 
approved by the Contract Administrator that will address large slash accumulations 
on the landings. 

8) The operator may be required to return up to 30% of the landing slash back to the 
forest floor to eliminate oversized landing debris piles and to provide a minimum of 
350 to 750 cubic feet of down wood per acre. 

9) Landing slash not returned to the forest floor shall be piled for burning. Slash piles 
should be free of excessive dirt and suitable for burning by WDFW staff. 

10) Contractor will be required to leave all snags greater than 10”dbh and 12 feet tall 
that do not pose a safety hazard and meet Labor and Industries regulations. Where 
appropriate, snags can be clumped. See Schedule A for complete details on unit 
specific prescriptions.  

11) Work Notification: On the following road(s), Harvester shall notify the Contract 
Administrator a minimum of 5 calendar days before work begins.  

 
Road Stations 

ALL ROADS  
  
  

 
Permission to do otherwise must be granted in writing by the Contract Administrator. 
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H-150.1 Required Removal of Forest Products 

Contractor shall remove from the sale area, present for scaling and deliver to the 
designated purchaser locations specified in the G-022.1 clause all forest products 
conveyed that meet the following minimum dimensions unless directed otherwise by 
the Contract Administrator: 
 

Species Net Bd Ft Log Length (ft) Log dib 
Conifer 10 16 5 

 
The State may treat failure to remove forest products left in the sale area that meet the 
above specifications as a breach of this contract. The Contractor shall be responsible for 
forest products not removed. At the State's option, the State or a third party scaling 
organization may scale forest products, for volume, that meet the above specifications 
and are left in the sale area. State may deduct the value of forest products not removed 
from payments to the Contractor for harvesting services rendered. All costs associated 
with scaling and computing the billing for forest products left in the sale area will be 
borne by Contractor. 
 
If Contractor's failure to remove all the forest products specified under the contract is 
due to circumstances beyond the control and without fault or negligence of the 
Contractor including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
conditions, the State may elect to modify the required removal requirements. 
Contractor is required to request contract removal requirement modifications in writing. 
The State shall consider such requests and may grant them in part or entirety only when 
Contractor has demonstrated that they have been endeavoring to complete the project 
and are otherwise performing with due diligence. 

H-161.1 Excessive Timber Breakage 
The Contractor shall be responsible for felling and yarding timber in a manner that shall 
minimize breakage and maintain stump heights within contract specifications, unless 
permission to do otherwise is agreed to by the Contract Administrator.  
 
The State may treat excessive timber breakage, as determined by the Contract 
Administrator as a breach of this contract. At the State's option, the State or a third 
party scaling organization may scale forest products, for volume. State may deduct the 
value of forest products damaged through excessive breakage from payments to the 
Contractor for harvesting services rendered. All costs associated with scaling and 
computing the billing for forest products damaged through excessive breakage will be 
borne by Contractor. 
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H-190 Completion of Settings 
Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 

H-230.1 Tops and Limbs Outside the Sale Boundary 
Tops and limbs outside the sale boundary as a result of Contractor's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator. 

Section C: Construction and Maintenance 
C-040.1 Road Plan 

Road construction and associated work provisions of the Road Plan for this project, are 
hereby made a part of this contract.  
 
The State may make modifications to the Road Plan made necessary by unforeseen 
conditions. Any modifications that create additional work for the Contractor shall be 
paid in accordance with the payment terms set forth in this contract. 
statement. 

C-080.1 Landing Location Approval Prior to Construction 
Contractor shall use previously used landing locations. Use of other landing locations 
must be approved by the Contract Administrator prior to construction. 

C-140.1 Water Bars 
Contractor shall, as directed by the Contract Administrator, construct water bars across 
haul roads, skid trails and fire trails as necessary to control soil erosion and water 
pollution. 

Section S: Site Preparation and Protection 
S-010.1 Fire Hazardous Conditions 

Contractor agrees to use its best efforts to minimize the risk of fire. If a fire start does 
occur, contractor shall notify DNR Fire and CA immediately  

S-030 Landing Debris Clean Up 
Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

S-040.1 Noxious Weed Control 
Contractor shall notify the Contract Administrator in advance of moving equipment 
onto State lands. Contractor shall thoroughly clean all off-road equipment prior to entry 
onto State land to remove contaminated soils and noxious weed seed. If equipment is 
moved from one Washington Department of Wildlife project area to another, the 
Contract Administrator reserves the right to require the cleaning of equipment. 
Equipment shall be cleaned at a location approved by the Contract Administrator. 
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S-060.1 Pump Truck or Pump Trailer 
Contractor shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 
Slash or debris which enters any stream as a result of operations under this contract and 
which is identified by the Contract Administrator shall be removed and deposited in a 
stable position. Removal of slash or debris shall be accomplished in a manner that 
avoids damage to the natural stream bed and bank vegetation. 

S-110 Resource Protection 
No ground based equipment may operate within the 30 foot equipment limitation zone 
of all typed waters unless authority is granted in writing by the Contract Administrator. 

S-120 Stream Protection 
No timber shall be felled into, across, or yarded through any streams without written 
permission of the Contract Administrator. 

S-130.1 Hazardous Materials 
a. Hazardous Materials and Waste - Regulatory Compliance 

 
Contractor is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract. Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup 
and waste disposal. Contractor shall be responsible for restoring the site in the 
event of a spill. 

 
b. Hazardous Materials Spill Prevention 

 
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land). 

 
c. Hazardous Material Spill Containment, Control and Cleanup 

 
If safe to do so, Contractor shall take immediate action to contain and control 
all hazardous material spills. Contractor shall ensure that enough quick 
response spill kits capable of absorbing 4 to 6 gallons of oil, coolant, solvent 
or contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations. If large 
quantities of bulk fuel/other hazardous materials are stored on site, Contractor 
must be able to effectively control a container leak and contain & recover a 
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hazmat spill equal to the largest single on site storage container volume. 
(HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology. It is the responsibility of the 
Contractor to have all emergency contact information readily available and a 
means of remote communication for purposes of quick notification. In the 
event of a spill, the Contractor is responsible for notifying the following: 

 
Appropriate Department of Ecology regional office (contact information 
below). 
Department of Fish and Wildlife Contract Administrator 

 
DOE - Northwest Region: 
1-425-649-7000 
(Island, King, Kitsap, San Juan, Skagit, Snohomish, and Whatcom counties) 

 
DOE - Southwest Region: 
1-360-407-6300 
(Clallam, Clark, Cowlitz, Grays Harbor, Jefferson, Mason, Lewis, Pacific, 
Pierce, Skamania, Thurston, and Wahkiakum counties) 

 
DOE - Central Region: 
1-509-575-2490 
(Benton, Chelan, Douglas, Kittitas, Klickitat, Okanogan, and Yakima 
counties) 

 
DOE - Eastern Region: 
1-509-329-3400 
(Adams, Asotin, Columbia, Ferry, Franklin, Garfield, Grant, Lincoln, Pend 
Oreille, Spokane, Stevens, Walla Walla, and Whitman counties) 

 
S-131.1 Refuse Disposal 

As required by RCW 70.93, All Contractor generated refuse shall be removed from 
state lands for proper disposal prior to termination of this contract. No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 
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Section D: Damages 
D-010.1 Liquidated Damages 

The clauses in the DAMAGES section of this contract provide for the State’s payments 
to the Contractor to be reduced for certain breaches of the terms of this contract. These 
offsets are agreed to as liquidated damages for the Contractor’s breach, and are not 
penalties. They are reasonable estimates of anticipated harm to the State caused by the 
Contractor's breach. The State and Contractor agree to these liquidated damages 
provisions with the understanding of the difficulty of proving loss and the 
inconvenience or infeasibility of obtaining an adequate remedy. These liquidated 
damages provisions provide greater certainty for the Contractor by allowing the 
Contractor to better assess its responsibilities under the contract. 

D-015.1 Damages for Delivered Mis-sorted Logs 
Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort 
specifications as described in clause G-022.1, where species are mixed, or are over 1" 
out of tolerance of scaling diameter, and logs not meeting the minimum length 
requirements as designated for this contract, and unless otherwise indicated, logs 
containing blue stain are considered mis-sorts.  
 
Mis-sorted log volume will be considered on a per load basis. When mis-sorts amount 
to more than 5% of a load’s total volume, as determined by a third party scaling 
organization, the State is harmed and an adjustment to the Contractor’s harvesting 
payment may be made. For the improper delivery of mis-sorted logs, the State may 
reduce the harvesting payment by $100.00 for each load delivered which contained 
mis-sorted volume in excess of 5%, as documented by third party scaling ticket. 

D-016.1 Damages for Delivered Mis-manufactured Logs or Poles 
Logs or Poles delivered by Contractor that do not meet the receiving Purchaser’s 
preferred log length specifications as described in clause G-022.1, and logs not meeting 
minimum log quality specifications for sweep, peeler sorts, untrimmed limbs and knots 
as described in the G-024.1 clause are considered mis-manufactured logs or poles.  
 
Mis-manufactured log or pole volume will be considered on a per load basis. When 
mis-manufactured logs or poles amount to more than 5% of a loads total volume, as 
determined by a third party scaling organization, the State is harmed and an adjustment 
to the harvesting payment may be made. For the delivery of mis-manufactured logs or 
poles, the State may reduce the harvesting payment due to the Contractor by an amount 
of $100.00 for each load of logs or $300 for each load of poles delivered which has 
been determined to contain mis-manufactured volume in excess of 5% as documented 
by third party scaling ticket. 
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D-023.1 Damages for Failure to Remove Forest Products 

Contractor’s failure to remove all of the forest products specified prior to the expiration 
of the contract operating authority results in substantial injury to the State. The value of 
the forest products sold at the time of breach is not readily ascertainable. The 
Contractor’s failure to perform disrupts the State's management plans in the project 
area, the actual cost of which is difficult to assess. A re-offering of the contract 
involves additional time and expense and is not an adequate remedy. Therefore, the 
Contractor agrees to accept a reduction of the amount due for harvesting services from 
the State in the amount calculated according to the following guidelines: 
 

a. Full stumpage value will be assessed for felled trees, individual or scattered 
standing trees, or clumps of standing trees less than three acres in size, plus all 
costs associated with scaling and computing the stumpage value of the forest 
products left. 

 
b. 35% of full stumpage value will be assessed for clumps of standing trees 

greater than three acres in size, plus all costs associated with scaling and 
computing the stumpage value of the forest products left. 

 
The stumpage value of forest products left shall be determined by the State or a third 
party scaling organization utilizing whatever method(s) best suited for accurate volume 
and acreage measurement as determined by the State. 

D-024.1 Damages for Excessive Timber Breakage 
Excessive breakage of timber results in substantial injury to the State. The value of the 
forest products sold at the time of breach is not readily ascertainable. Therefore, the 
Contractor agrees to accept a reduction of the amount due for harvesting services from 
the State at an amount calculated according to the following: 
 

The value for excessive timber breakage will be determined at a rate, which 
reflects the log sort price that the Purchasers would have paid for unbroken 
logs minus the cost of delivery, plus all costs associated with scaling and 
computing the stumpage value of the forest products excessively broken. 

 
The stumpage value of forest products excessively broken shall be determined by the 
State or a third party scaling organization utilizing whatever method(s) best suited for 
accurate volume measurement as determined by the State. 



EXHBIT D 
Harvesting Service Contract RFQQ #  

________ 

Harvesting Contract Middle Hutchins Phase 2 Thin Due Date 

D-030.1 Inadequate Log Accountability 
Removal of forest products from the sale area without adequate branding and/or valid 
load tickets attached to the load, weighing or scaling forest products in a location other 
than the facilities authorized for use for this sale, and failing to deliver load ticket to the 
weighing/scaling official all result in substantial injury to the State. The potential loss 
from not having proper branding, ticketing, weighing locations and accountability is 
not readily ascertainable. These contractual breaches result in a loss of load and 
weighting/scaling data the potential for the removal of forest products for which the 
State receives no payment, and cause increases in the State's administration costs 
associated with this contract. The actual costs of these breaches are difficult to assess. 
 
For these reasons, Contractor’s payments for harvesting under this contract will be 
reduced in the following amounts, as liquidated damages, to compensate the State for 
these breaches: a sum of $100.00 each time a load of logs does not have branding as 
required in the contract, $250.00 each time a load of logs does not have a load ticket as 
required by the contract, $250.00 each time a load ticket has not been filled out as 
required by the plan of operations, $250.00 each time a load is weighed at a facility not 
approved as required by the contract, and $250.00 each time load and weight scale data 
is not presented to the weighing/scaling official. 

D-040.1 Leave Tree Excessive Damage 
When Contractor’s operations exceed the damage limits set forth in clause H-012.1, 
Leave Tree Damage Definition, the trees damaged result in substantial injury to the 
State. The value of the damaged leave trees at the time of the breach is not readily 
ascertainable. Therefore, Contractor agrees to pay the State as liquidated damages at the 
rate of $750.00 per tree for all damaged trees in the unit. 

 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

_____________________ STATE OF WASHINGTON 
_____________________ DEPARTMENT OF FISH AND WILDLIFE 
 
 ______________________  ________________________  
Purchaser Cynthia Wilkerson 
 Wildlife Program Lands Division Manager 
 
Date: ________________ Date: _________________ 
Address: ________________ 
 ________________ 
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Schedule A  
Harvest Prescription Summary 

 
In all units, the thinning prescription will use a combination of Individual, Clumps and Openings (ICO) 
techniques and stocking/spacing strategies. All 3 units will be leave-tree marked with orange paint. The 
following criteria will be used during the leave tree selection process: 
 
 Species preference, in declining order of preference, would include ponderosa pine/western 

larch, Douglas-fir, white pine, lodge-pole pine, sub-alpine fir and grand fir. Leave all stand 
alone or small clumps of western larch.  

 Leave all “unique” species, if any, that are limited to micro-sites in the stand (e. g. western red 
cedar and Engelmann spruce).  

 All hardwoods will be automatic leave trees and will not be marked. In general, Leave large 
diameter “legacy” trees over 24” dbh. The exception to this when species preference guidelines 
result in removing a shade tolerant leave tree species (e.g. grand fir) with a seral species (e.g. 
ponderosa pine) to achieve long-term historic species composition objectives.  

 Leave trees with good growing characteristics (good crown ratios and relatively free of 
pathogens and/or insect attack). 

 Leave defective trees with unique characteristics (trees with cat faces, “wolfy” crowns, large 
limbs, etc.) for Wildlife Reserve Tree (WRT) or snag recruitment. 

 In areas with less than 2 snags (WRT’s) per acre, the layout crew shall mark two or three trees 
10” dbh and greater with defect in the butt log with 2 orange bands at eye level for short snag 
(WRT) recruitment. Larger diameter trees make better short snags and will be marked for snag 
creation when feasible and safe.  The double banded tree indicates to the logging contractor 
that he needs to “snip off” the tree as high as he can safely reach with the harvester to create a 
short snag or WRT. Contractor will be directed to remove limbs, if possible, from the trunk of 
operator created snags. Mix up the species of operator created short snags to promote snags 
that are in various stages of snag characteristics (hard versus soft) and longevity.  

 In general, attempt to leave a residual stand with a post-treatment stocking level of between 30 
(average 38’ spacing) and 35 (average 35’ spacing) TPA on the North facing slopes, Units 1&4, 
and 25 (average 42’ spacing) and 30 (average 38’ spacing) TPA on the South facing slopes, Unit 
1-4. Realize that these stocking/spacing guidelines are only intended as a spatial reference 
starting point. The tree marking crew is expected to constantly adapt the marking strategy to 
account for changes in timber types and micro-site conditions.  

 Snags will not be marked as leave trees with orange paint. All snags that do not pose a safety 
threat, as per L & I guidelines, are required to be left by the logging contractor. Those snags 
dropped for safety reasons by the logging contractor will be left in place, providing down log 
habitat benefits. 
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Schedule B 
Road Summary 

 
Schedule C 

 
See attached for Road Plan 

 
Schedule D 

 
See attached Access Road Revolving Fund (ARRF) rate schedule. 

 
 
 

Schedule E 
 

See attached for Project Maps. 
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STATE OF WASHINGTON 
DEPARTMENT OF FISH AND WILDLIFE 

 
MIDDLE HUTCHINS PHASE 2 ROAD PLAN 

KITTITAS COUNTY 
L.T. MURRAY WILDLIFE AREA 

 
CONTRACT NO.: _________ FORESTER: LAUFFER 

 
DATE: _________  

 
SECTION 0 – SCOPE OF PROJECT 

 
0-1 ROAD PLAN SCOPE  

Clauses in this road plan apply to all road related work, including landings and rock source development, unless otherwise 
noted. 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

 
Road Stations Type 

Hutchins Road 0+00~301+71 Pre-Haul Maintenance/Rock* 
MHP1 0+00~8+43 Reconstruction 
MHP2 0+00~18+56 Reconstruction 
MHP3 0+00~19+17 New Construction/Reconstruction 

.*= See Rock Detail 
 

0-3 OPTIONAL ROADS 
The specified work on the following roads is not required. Any optional roads built by the Purchaser must meet all the 
specifications in the road plan. 
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Road Stations Type 
  Optional Reconstruction, brushing, 

grading 
 
0-4 CONSTRUCTION  

This project includes, but is not limited to the following construction requirements: 
 
New construction will require end hauling of material on Slopes >=60%. 
 

Road <Stations> Requirements 
MHP3 0+00~3+57 New construction for curve on 

temporary spur 
 
0-5 RECONSTRUCTION 

This project includes, but is not limited to the following reconstruction requirements: 
 

Road <Stations> Requirements 
MHP1 0+00~8+43 Remove debris, brushing, remove 

berm and reshape 
MHP2 0+00~18+56 Remove debris, brushing, remove 

berm and reshape 
MHP3 0+00~19+17 Remove debris, brushing, remove 

berm and reshape 
 
 

0-6 PRE-HAUL MAINTENANCE 
This project includes, but is not limited to the following pre-haul maintenance requirements: 
 

Road <Stations> Requirements 
Hutchins Road 0+00~301+71 Rolling and Grading as needed 

.*= See Rock Detail 
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0-7 POST-HAUL MAINTENANCE 

This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL MAINTENANCE. 
 

0-8 CLOSURE 
This project includes road closure listed in Clause 9-15 ROAD CLOSURE. 
 

0-9 DECOMMISSIONING 
This project includes decommissioning listed in Clause 9-20 ROAD DECOMMISSIONING. 
 
 

0-10 ABANDONMENT 
This project includes abandonment listed in Clause 9-21 ROAD ABANDONMENT. 
 

 
SECTION 1 – GENERAL 

 
1-1 ROAD PLAN CHANGES 

If the Purchaser desires a change from this road plan including, but not limited to, relocation, extension, change in design, or 
adding roads; a revised road plan must be submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for any submitted plan that changes the scope of work or 
environmental condition from the original road plan. 
 
 

1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
Purchaser shall repair or replace all materials, roadway infrastructure, and road components damaged during road work or 
operation activities. The Contract Administrator will direct repairs and replacements. Repairs to structural materials must be 
made in accordance with the manufacturer’s recommendation and may not begin without written approval from the 
Contract Administrator. 
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<SUBSECTION TIMING> 
 

1-20 COMPLETE BY DATE 
Purchaser shall complete pre-haul road work before the start of timber haul.  
 

Road Stations <Comments> <Date> 
Hutchins Road* 0+00~301+71 June 17th, 2024 

.*= See Rock Detail 
 
1-21 HAUL APPROVAL  

Purchaser shall not use roads under this road plan for any activities not associated with harvest operations without written 
approval from the Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
On the following road(s), Purchaser shall notify the Contract Administrator a minimum of 5 calendar days before work 
begins.  
 

Road Stations 
All Roads All Stations 
  
  
  
  

.*= See Rock Detail 
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<SUBSECTION RESTRICTIONS> 
 

 
 

 
1-29 SEDIMENT RESTRICTION 

Purchaser shall not allow silt-bearing runoff to enter any streams. . If sediment delivery is observed log hauling operations 
will be suspended until road drys out or mitigation measures, approved by the CA, are in place. 
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract Administrator will suspend road work 
or hauling right-of-way timber, forest products, or rock under the following conditions: 
 Wheel track rutting exceeds 6 inches on access roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of operations. 
 When, in the opinion of the Contract Administrator excessive road damage or rutting may occur. 

 
Operations must stop unless authority to continue working or hauling is granted in writing by the Contract Administrator. In 
the event that surface or base stability problems persist, Purchaser shall cease operations, or perform corrective 
maintenance or repairs, subject to specifications within this road plan. Before and during any suspension, Purchaser shall 
protect the work from damage or deterioration. 

 
 

 
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS for the entire term of this contract. Maintenance is required even during periods of inactivity.  
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2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 PURCHASER ROAD MAINTENANCE AND 
REPAIR in accordance with FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS.  
  
 
 

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain <the following> road(s) in a condition that will allow the passage of light administrative vehicles.  
 

Road Stations 
All Roads All Stations 
  
  
  
  

.*= See Rock Detail 
 

2-5  MAINTENANCE GRADING – EXISTING ROAD 
On the following road(s), Purchaser shall use a grader to shape the existing surface as needed or as required by the Contract 
Administrator. 
 

Road Stations Requirements 
Huthcins Road 0+00~301+71 Blade/grade, rock as needed and roll 

   
  Blade/grade, rock 2” minus at 4” lift 

and roll 
  Blade/grade, rock as needed 
  Blade/grade, rock as needed 
.*= See Rock Detail 

 
2-6 CLEANING CULVERTS/SEDIMENT TRAPS 
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On the following road(s), Purchaser shall clean the inlets and outlets of all culverts and sediment traps.  
 

Road Stations 
Hutchins Road 

Culverts 
3+44, 142+57, 237+05, 256+96, 288+66, 
293+46 

Hutchins Road 
Sediment Trap 

57+87 

 
 

 
 

2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  
On the following road(s), Purchaser shall clean ditches, headwalls, and catchbasins. Work must be completed before log haul 
begins and as part of the final maintenance. 

 
 

 
SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 

 
SUBSECTION BRUSHING 

 
3-1 BRUSHING 

Harvester shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 40%. 

Against standing trees unless approved by the Contract Administrator. 
 

<SUBSECTION CLEARING> 
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3-8 PROHIBITED DECKING AREAS 

Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 40%. 
 Against standing trees unless approved by the Contract Administrator. 

 
 

<SUBSECTION ORGANIC DEBRIS> 
 

3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract Clause G-010 PRODUCTS SOLD AND 
SALE AREA or G-011 RIGHT TO REMOVE FOREST PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in 
volume within the brushing area as shown on the BRUSHING DETAIL. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert inlets and outlets. Purchaser shall 
complete all disposal of organic debris, before the contract termination date. 
 

3-23 PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:  
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland ,unless used to comply with the specifications detailed in the Riparian 

Strategy, Clause 3-6 CLEARING WITHIN RIPARIAN AREA AT TYPE NP or F STREAM CROSSING, and Clause 3-11 
GRUBBING WITHIN RIPARIAN AREA AT TYPE NP and F STREAM CROSSING On road subgrades, or excavation and 
embankment slopes. 

 Against standing timber. 
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3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 
 
3-25 SCATTERING ORGANIC DEBRIS 

On the following road(s)> Purchaser shall scatter organic debris in natural openings on the side of the road as directed by the 
Contract Administrator. Where natural openings are unavailable or restrictive, alternate debris disposal methods are subject 
to the written approval of the Contract Administrator. 
 

Road Stations Requirements 
On new construction 
roads 

All Stations Not to exceed a depth of 10ft. 
Scattered material shall be 
minimized on shrub steppe 
land. 

 
 
 

<SUBSECTION PILE> 
 

3-31 PILING 
Purchaser shall pile organic debris at landing sites no closer than 20 feet from standing timber and no higher than 10 feet. 
Piles must be free of rock and soil. 
 

SECTION 4 – EXCAVATION 
 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 

 
4-29 DITCHOUTS 
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On the following road(s), Purchaser shall construct ditchouts as needed and as directed by the Contract Administrator. 
Ditchouts must be constructed in a manner that diverts ditch water onto the forest floor and must have excavation 
backslopes no steeper than a 1:1 ratio. L or R denotes ditchout left or ditchout right.  
 

Road Stations <L or R> 
Huthcins Road As Needed As Needed 

 
<SUBSECTION SHAPING> 

 
4-55 ROAD SHAPING 

Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION SHEET. The subgrade and surface shape 
must ensure runoff in an even, un-concentrated manner, and must be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
At any time of year, the Contract Administrator may require the application of water to facilitate shaping activities. The 
method of water application is subject to written approval by the Contract Administrator. 
 
 

<SUBSECTION CULVERTS> 
 

5-5 CULVERTS 
 Harvester shall install culverts as part of this contract. Culverts must be installed concurrently with subgrade work. 
Culvert locations and the minimum requirements for culvert length and diameter are designated on the attached culvert list.  
Culvert, downspout, and flume lengths may be adjusted to fit as-built conditions and may not terminate directly on 
unprotected soil. Harvester shall obtain approval from the Contract Administrator for the quality of used culverts before 
installation.  

 
SUBSECTION CULVERT INSTALLATION 

 
5-15 CULVERT INSTALLATION 
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Culvert installation must be in accordance with the CULVERT AND DRAINAGE SPECIFICATION DETAIL and must be installed in 
a manner consistent with the manufacturer’s recommendations. 
 

5-16 APPROVAL FOR LARGER CULVERT INSTALLATION 
Harvester shall obtain written approval from the Contract Administrator for the installation of culverts 30 inches in diameter 
and over before backfilling. 
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from perpendicular to the road centerline, 
except where the cross drain is at the low point in the road waterbars will not be skewed. Cross drain drivable waterbars 
must be installed at a slope steeper than the incoming ditch grade, but not less than 3% or more than 10%. 

 
SUBSECTION ENERGY DISSIPATERS 

 
5-20 ENERGY DISSIPATERS 

Purchaser shall install energy dissipaters if deemed necessary by the Contract Administrator. 
 
Energy dissipaters must extend a minimum of 1 foot to each side of the culvert at the outlet and a minimum of 2 feet beyond 
the outlet. No placement by end dumping or dropping of rock is allowed 
 

5-21 DOWNSPOUTS AND FLUMES 
Downspouts and flumes longer than 10 feet must be staked on both sides at maximum intervals of 10 feet with 6-foot heavy-
duty steel posts, and fastened securely to the posts with No. 10 galvanized smooth wire 1/2-inch bolts in accordance with the 
CULVERT AND DRAINAGE SPECIFICATION DETAIL. 
 

 
 

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 
Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE SPECIFICATION DETAIL. Rock used for 
headwalls must be approved by the Contract Administrator. Rock must be placed on shoulders, slopes, and around culvert 
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inlets and outlets. Minimum specifications require that rock be placed at a width of one culvert diameter on each side of the 
culvert opening, and to a height of one culvert diameter above the top of the culvert. Rock may not restrict the flow of water 
into culvert inlets or catch basins.  
 

 
SUBSECTION SURFACE DRAINAGE 

 
5-30 DRIVABLE WATERBAR CONSTRUCTION 

Purchaser shall construct drivable waterbars in accordance with the DRIVABLE WATERBAR DETAIL and as directed by the 
Contract Administrator. Drivable waterbars must be installed concurrently with construction of the subgrade and must be 
maintained in an operable condition.  
 

5-31 ROLLING DIP CONSTRUCTION 
Purchaser shall construct rolling dips in accordance with the ROLLING DIP DETAIL and as directed by the Contract 
Administrator. Rolling dips must be installed concurrently with construction of the subgrade and must be maintained in an 
operable condition.  
 

5-33 NATIVE SURFACE ROADS 
If overwintered, native surface roads must be waterbarred (drivable or non-drivable) at the discretion of the Contract 
Administrator by November 1. Purchaser shall construct waterbars at a maximum spacing that will produce a vertical 
distance of no more than 10 feet between waterbars or between natural drainage paths, and with a maximum spacing of 300 
feet. 
 
 

<SUBSECTION DUST ABATEMENT> 
 

6-80 WATERING FOR DUST ABATEMENT 
Purchaser shall use water for dust abatement <on the following roads> <as directed by the Contract Administrator>. 
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Road Stations 
Hutchins Road 0+00~301+71 

 
 
 

SUBSECTION REVEGETATION 
 

8-15 REVEGETATION 
On the following road(s), Purchaser shall spread certified seed mixture previously approved by the LT Murray Wildlife Area 
Manager on all exposed soils resulting from road work activities as directed by the Contract Administrator. Required seed not 
spread by the termination of this contract will become the property of the state. 
 

Road Qty (lbs)* Type Comments 
All Roads to be 

Abandoned 
20lbs/acre 

(132lbs) 
See 8-25 See 8-25 

*Quantities are estimates only. Actual quantities may vary and are the responsibility of the Purchaser. 
 

8-16 REVEGETATION SUPPLY 
*The Purchaser shall provide the seed mixture as specified by the L.T. Murray Wildlife Area Manager. 

 
 

8-17 REVEGETATION TIMING 
On the following roads, Harvester shall revegetate as authorized in writing by the Contract Administrator. 
 
 

SUBSECTION SEED AND MULCH 
 

8-25 GRASS SEED 
Harvester shall evenly spread the seed mixture listed below on all exposed soil as specified by the Contract Administrator at a 
rate of 20 pounds per acre with an estimation of 3 acres in total of exposed soil including all abandonments and landings. 
Grass seed must meet the following specifications:  
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1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

5. Seed must conform to the following mixture <unless a comparable mix is approved in writing by the Contract 
Administrator>. 

 
Kind and Variety of Seed in Mixture % by Weight <Minimum % germination> 

Mountain Brome – Reecer Creek 30% 90% 
Blue Wildrye – Upper Yakima 20% 90% 

Idaho Fescue – Chelan 20% 90% 
Bluebunch Wheatgrass – Squilchuck 10% 90% 

Praire Junegrass – Sinlahekin  10% 90% 
Sandberg Bluegrass – Entiat 10% 90% 

 
 

 
SECTION 9 – POST-HAUL ROAD WORK 

 
SUBSECTION STRUCTURES 

 
 

9-3 CULVERT MATERIAL REMOVED FROM STATE LAND 
Culverts removed from roads become the property of the Harvester and must be removed from state land.  
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SUBSECTION POST-HAUL MAINTENANCE 
 

9-5 POST-HAUL MAINTENANCE 
Harvester shall perform post-haul maintenance in accordance with the FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS and as specified below.  
 

Road <Stations> Additional Requirements 
Huthcins 

Road 
0+00~301+71 Grade & Shape/restablish any ditch and ditch outs 

 
 

<SUBSECTION CLOSURE 
 
 

9-21 ROAD ABANDONMENT 
Purchaser shall abandon the following roads before the termination of this contract. Work must be in accordance with the 
ROAD ABANDONMENT CROSS SECTIONS DETAIL. 
 

Road Stations <Type> <Date> 
MHP1 0+00~8+43 Light Abandonment 11/30/2024 
MHP2 0+00~18+56 Light Abandonment 11/30/2024 
MHP3 0+00~19+17 Light Abandonment 11/30/2024 
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9-22 LIGHT/MEDIUM DECOMMISSIONING AND ABANDONMENT 
 Remove road shoulder berms except as directed by Contract Administrator. 
 Construct drivable waterbars according to the attached DRIVABLE WATERBAR DETAIL at a maximum spacing that will 

produce a vertical drop of no more than 6 inches between waterbars or between natural drainage paths and with a 
maximum spacing of 500 feet, or as directed by the Contract Administrator. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on roads in excess of 3 percent grade. 
 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be outsloped to provide positive drainage. 

Outlets must be on stable locations. 
 Apply grass seed at discretion of CA and in accordance with Section 8 EROSION CONTROL. If scenario for grass seed 

germinatation is not present during contract term then contractor shall supply grass seed to Wildlife Area Manager. 
 Cover, concurrently with abandonment, all exposed soils within 100 feet of any live stream, with a 8 inch deep layer of 

straw. See engineered design for culvert removal. 
 Construct earthen berm at sta 0+00 
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EXHIBIT F 
RFQ 24-00016 

Middle Huthcins Phase 2 Page 22 of 24 Revised March 2022 
Contract No. _________ 

5 FEET MI N
BEYOND DI TCH

15 FEET MI N
ABOVE ROAD 
CENTERLI NE5 FEET MI N

BEYOND
ROAD EDGE

BRUSHI NG DETAI L

( OR EDGE OF
ROAD I F NO

DI TCH)
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
 
Surface 
 Grade and shape road surfaces, turnouts, and shoulders to the original shape to provide 

a smooth, rut-free traveled surface and maintain surface water runoff in an even, 
unconcentrated manner. 

 Blading shall not undercut the backslope. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material as 

directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 

Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
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Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
 
 
 
 
 
 
 

 
 
 
 
 

 
 
 
 

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 



Motor Grader

To 140 HP 177.00

To 175 HP 219.00

238.00

308.00

Ripper/Scarifier Use

To 140 HP 4.80

To 175 HP 7.20

Over 175 HP 12.00

Front End Loader; Loader/Backhoe

142.00

150.00

To 160 HP 152.00

170.00

Addition for special attachment use:  compactor, clam, extendaboom, etc. 7.80

Gravel Trucks

On‐Highway Rear Dump 165.00

On‐Highway Rear Dump Transfer Trailer (2 axles, 10 CY) 18.00

On‐Highway Bottom Dump Trailer (3 axles, 12 CY) 18.00

Dozers

135.00

176.00

200.00

227.00

262.00

Over 240 HP 378.00

Ripper Use

To 180 HP 9.00

To 235 HP 15.00

Over 235 HP 24.00

Tractor Brush Cutters

To 67 PTO HP 120.00

To 80 PTO HP 127.00

Over 80 PTO HP JD 6320 136.00

Excavators

138.00

178.00

205.00

To 95 HP

CAT 120H, 120M

John Deere 772; CAT 140M; Volvo G940; 

CAT 160M, 14M, 16H; Komatsu GD‐825A‐2

JD 310 L EP, CAT 416D, CAT 416E; Komatsu WB142‐2

CAT 420E; Case 580, 590; CAT 908H, 914G; John Deere 344J

CAT 924H, 930H; Hyundai HL730‐9; John Deere 524K

John Deere 624K; Case 621E; CAT 938H, 950H, 966K

Case 650 K; CAT D3K XL

CAT D6T, D7E; John Deere 850J; Komatsu D65EX‐17

CAT D4K, D5K; Case 750K, 850K; John Deere 450J, 550J, 650J; Komatsu D37EX‐24

CAT D6K; Case 1150K, John Deere 700J; Komatsu D51EX‐22

John Deere 750J; Case 1650, 1850; CAT D6N; Komatsu D61EX ‐15

John Deere 670D, 670G, 672D, G; CAT 12M; CAT 140G; CAT143H; Volvo G930; 

Komatsu GD‐655‐3

ACCESS ROAD WORK ORDER EQUIPMENT RATES
Effective 07/01/2022

To 110 HP

CAT D8T; John Deere 950J

To 60 HP

To 240 HP

CAT 312D, 314D; Hitachi 120‐3, 135US‐3; Link‐Belt 135; Komatsu PC 120‐6, 

PC130‐8; John Deere 120D, 135D

CAT 315D; John Deere 160LC; Doosan 175LCV; Komatsu PC160LC‐8; Link‐Belt 160 

LX; Volvo EC160C L

To 75 HP

Over 160 HP

Over 200 HP

To 200 HP

To 105 HP

To 75 HP

Kubota U45, U55; John Deere 50D; Hitachi 50U; CAT 307D

To 120 HP

To 135 HP

To 185 HP



Excavators (continued)

To 140 HP CAT 319D L, 320C; Hitachi 160LC‐3; Link‐Belt 210LX 212.00

215.00

250.00

Over 230 HP 280.00

Add Attachment Rate to Excavator 36.00

Self Propelled Vibratory Compactors

140.00

To 125 HP Bomag BW177PDBH‐40; CAT CP‐433E; Sakai SV400D‐II; Dynapac CA152D 160.00

Over 125 HP 190.00

Track Mounted Rock Drills (with one operator)

To 4.5 inch diameter hole 380.00

Over 4.5 inch diameter hole 446.50

Heavy Equipment Hauling

On‐Highway Rear Dump 165.00

Tilt Deck Utility Trailer (2 axle, up to 40,000 lbs) 10.00

Tilt Deck Utility Trailer (3 axle, up to 50,000 lbs) 13.00

On‐Highway Truck Tractor (GVW up tp 50,000 lbs) 142.00

Lowbed Trailer (2‐axle, up to 50,000 lbs) 15.00

Lowbed Trailer (3‐axle, up to 80,000 lbs) 35.00

Water Trucks

On‐Highway Water Tanker (3,000 gallon capacity) 104.00

On‐Highway Water Tanker (4,000 gallon capacity) 126.00

Off‐Highway Water Tanker (5,000 gallon capacity) 147.00

Power Saws; Pumps 10.00

Laborer Wages (Fully Burdened Rates including profit and overhead)

Laborer‐ Journey Level 50.00

Laborer‐ Apprentice Level 47.00

Notations

1 HP taken at the Flywheel unless stated otherwise.

2

3

4

5 Rates for equipment not included in this schedule can be determined upon request.

To 230 HP

To 80 HP

CAT 320D; Hitachi 200LC‐3, Link‐Belt 240 LX;  PC220LC‐8; John Deere 225D LC; 

Volvo EC240C

CAT 324D, 324E, 328D, 329D; John Deere 240D, 270D, 290G; Hitachi 240LC‐3 

270LC‐3; Link‐Belt 290 LX RBl; Volvo EC 290C
CAT 330D L, 336; Volvo EC330C, John Deere 350G, 350D; Komatsu PC300LC‐8, PC390LC‐

11; Link‐Belt 330 X4;  Hitachi 330LC‐6, 350LC‐3

Bomag BW211PD‐40; Dynapac  CA262D; Ing Rand SD105DA TF; Sakai SV505D‐I

Specification data such as weight and flywheel HP can be determined upon request by providing 

equipment make and model information.

ACCESS ROAD WORK ORDER EQUIPMENT RATES
Effective 07/01/2022

WA Sales Tax ‐ Add sales tax only if an activity is not directly tied to a state timber sale.  Sales tax on 

purchased material will be reimbursed.  

Bomag BW145DH‐40, BW177D‐40; Dynapac CA150D; Sakai SV 201D; Ing. Rand 

SD45F TF

To 170 HP

Hourly rates include operator, owning and operating costs, profit and overhead, and also includes all 

costs of service and support vehicles.
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STATE OF WASHINGTON 
DEPARTMENT OF FISH & WILDLIFE (WDFW) 

 
 

HARVESTING SERVICES CONTRACT 
BID FORM 

 
 
 

Middle Hutchins Phase 2 Thin 
(Print Project Name) 

______________ 
(Agreement No.) 

 
 
_______________________________ 
(Print Company Name) 
_______________________________          _______________________________ 
(Street Address)                (Business Telephone Number) 
_______________________________          _______________________________ 
(City, State and Zip Code)             (email address) 
 
 
************************************************************************ 
To meet Harvesting obligations, I bid the following On Board Truck (OBT) rate: 
 

(check box for appropriate project payment method. RFQ 
section 2.06) 

    $/Ton of timber harvested and delivered. 
    $/mbf of timber harvested and delivered. 

 
And to meet pole sort Harvesting obligations, I bid the following OBT rate: 
 

(check box for appropriate project payment method. RFQ 
section 2.06) 

    $/Ton of poles harvested and delivered. 
    $/mbf of poles harvested and delivered. 

 
“Does Not Apply” to projects with no pole sorts identified.  Refer to RFQ section 2.06. 

 
To meet Hauling obligations, I bid: 
 

 
Hauling Bid Factor 
(format to 3 decimal places ie 0.000) 
 

Hauling Services Payment calculation explained in RFQ section 1.05. 
Actual “live-load” weights used to determine payment for hauling sorts designated as 
“tonnage”.  Sorts designated as “MBF” will use calculated tonnage based on the DNR’s 
advertised “tons/mbf conversion factor specific for each sort unless actual tonnage is available 
and approved for use.  

Does Not Apply 
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If awarded this contract, I am responsible for independently negotiating, procuring 
and paying for any and all subcontracted services provided. 
 
Attached is my completed ‘Statement of Available Resources and Work Plan’ which 
I understand will be evaluated by the Department of Fish and Wildlife (WDFW) in 
conjunction with my bid to determine my ability to complete the project.  
************************************************************************ 
BY SUBMISSION OF THIS BID THE BIDDER WARRANTS AND AGREES TO 
THE FOLLOWING: 
 

1. The bid price has been determined independently, without consultation, 
communication, or agreement with others for the purpose of restricting 
competition. 

 
2. The bid is a firm offer for a period of 90 days from the bid submission deadline, 

and it may be accepted by the State without further negotiation at any time 
within the 90-day period. 

 
3. In preparing this proposal or bid, the Bidder was not assisted by any current or 

former employee of WDFW whose duties relate (or did relate) to this 
prospective contract and who was assisting in other than his or her official, 
public capacity.  Neither does such a person or any member of his or her 
immediate family have any financial interest in the outcome of this proposal. 

 
4. Acceptance of the Harvesting Services Contract general terms and conditions.   

 
5. Acceptance of the Harvesting Services Contract estimated road payment values 

as shown fixed by terms in contract clause P-027. 
 

6. The Bidder has had an opportunity to fully inspect the sale area and the timber 
to be harvested. 

 
7. The Bidder enters this bid based solely upon their own judgment of the costs 

associated with harvesting, hauling, and any additional required work formed 
after their own examination and inspection of both the timber sale area and the 
forest products to be harvested. 

 
8. The Bidder enters this bid without any reliance upon the volume estimates, 

acreage estimates, appraisals, pre-bid documentation, or any other 
representation by the WDFW.  

 
9. The Bidder, if successful, will furnish the necessary labor, equipment, and 

services needed to complete the work as specified by the harvesting contract 
including commencing and completing the operations in the times specified. 

 
10. The Bidder agrees to execute the harvesting contract for the said project and 

agrees to furnish surety and insurance as required in the specifications. 
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11. The Bidder assumes the risk of liabilities related to any regulatory actions by 
any government agency that may affect the operability of these harvesting 
contracts.  Such regulatory actions include, but are not limited to, actions taken 
pursuant to the Forest Practices Act, chapter 76.09 RCW, and the Endangered 
Species Act, 16 U.S.C. §§ 1531-1544.  Please see the Harvesting Services 
Contract for further information. 

 
12. WDFW cannot verify the presence or absence of northern spotted owls, 

marbled murrelets or any other threatened or endangered species that may 
affect the operability of the timber sale.  The Bidder relies solely on his/her 
own assessments. 

 
13. Acreage estimates and volume estimates contained within the harvesting 

services contract are made only for administrative and identification purposes.  
Except as expressly provided by the harvesting contract, the Apparent 
Successful Contractor shall be responsible to harvest the sale, even if the actual 
acreage or timber volume varies from the estimated quantity or volume shown. 

 
14. WDFW will not reimburse the Bidder for any costs incurred in the preparation 

of this proposal.  All proposals become the property of the DNR and I/we claim 
no proprietary rights to the ideas or writings contained in them. 

 
15. The Bidder will be required to comply with the Department's 

Nondiscrimination Plan and federal and state laws on which it is based.  If 
requested by the WDFW, the Bidder/Harvester will submit additional 
information about the nondiscrimination and affirmative action policies and 
plans of their organization in advance of or after the contract award. 

 
************************************************************************ 
 
By signing and submitting this bid the Bidder agrees to all of the preceding requirements.  
The Bidder further warrants to the State that they enter this bid based upon their own 
judgments of the value of the harvesting services to be provided through the Harvesting 
Services Contract, formed after their own examination and inspection of both the timber 
sale area and the forest products to be harvested. 
 
 
_____________________________________    ____________________ 
(Signature of authorized representative submitting this bid)  (Date) 
 
_________________________________________________ 
(Print name and title of authorized representative signing bid) 
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Statement  of  Available  Resources  and  Work Plan 
 
Attach additional pages if necessary. 
 
1.  List your available resources (i.e. # of sides, crew & equipment dedicated to the project, use of 
subcontractors) and describe your plans how you will complete this project within the project 
schedule. 
 
 
 
 
 
 
 
 
 
 
 

 
2.  Provide an estimated time-line indicating your expected rate of log deliveries to the state’s 
designated log purchaser locations for this project. 
 
 
 
 
 
 
 
 
 

 
3.  Describe how you plan to complete any additional special work requirements identified in 
section 3.02 of the project’s RFQ. 
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STATE OF WASHINGTON 
DEPARTMENT OF FISH AND WILDLIFE (WDFW) 

 
HARVESTING SERVICES CONTRACT 

ROAD COST BID FORM 
 
_______________________________ 
(Print Company Name) 
_______________________________          _______________________________ 
(Street Address)                (Business Telephone Number) 
_______________________________          _______________________________ 
(City, State and Zip Code)             (email address) 
 
************************************************************************ 
Instructions: 

1. Enter Contractor’s per station bid rates for each biddable item for road work described in 
the Road Summary Narrative (Exhibit E). 

2. Required items are fixed to the stations listed in the table and the total should reflect the 
total cost for completing all stations for that item, including materials. 

3. Add all item totals and enter the sum in the Total Road Cost Proposal below the table. 
 
 
 

Road Type Stations Total 
Stations 

Price Per 
Station 

Total Price 

Hutchins 
Road 

Pre-Haul 
Maintenance 

0+00~301+71 301+71   

Huthcins 
Road 

Post-Haul 
Maintenance 

0+00~301+71 301+71   

MHP1 Reconstruction 0+00~8+43 8+43   
MHP2 Reconstruction 0+00~18+56 18+56   
MHP3 Reconstruction 0+00~19+17 19+17   
MHP3 New Construction 

for Curve 
0+00~3+57 3+57   

MHP1 Decomission 0+00~8+43 8+43   
MHP2 Decomission 0+00~18+56 18+56   
MHP3 Decomission 0+00~19+17 19+17   

1 Station=100’       *Optional Bid Item     **Required Bid Item 

        Total Road Proposal Cost = $_________________________ 
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