
















Unit 10: From Forks travel 14.1 miles south on U.S 101, Turn left on the Hoh Mainline and 
continue for 4.4 miles. Turn right on H-1200 and travel south for 2.2 miles. Turn left on H-
1205 and continue for 0.4 miles. 

Unit 11: Continue on H-1205 for 0.2 miles. 

Unit 1: Return to Hoh Mainline and turn right. Travel for 2.8 miles, unit will be on your left. 

Unit 2: From unit 1 travel north on Hoh Mainline for 0.3 miles, turn right on H-1000, drive 0.3 
miles and turn right onto H-1500. Travel south 0.8 miles, turn right on H-1510 and travel 0.5 
miles. 

Unit 3: From jct. H-1510, travel south on H-1500 for 0.1 miles. Turn right on the H-1320, and 
the unit is on both sides of the road. 

Unit 4: Travel south on the H-1320 0.5 miles, turn right on H-1320.2 and arrive. 

Unit 17 ROW: Right-of-way strip on both sides of the H-1320.2 

Unit 9: Return to Hoh Mainline and travel south for 2.6 miles. Turn left onto H-1320S and 
continue for 0.1 miles. Turn left on H-1320.4, drive 0.4 miles and arrive. 

Unit 8: Return to H-1320S, turn left and continue 0.2 miles. Arrive.  

Unit 7: Travel 0.2 miles on H-1320 and arrive. 

Unit 13: Return to Hoh Mainline and turn left. Travel 0.1 miles and turn right onto C-2700. 
Travel 0.2 miles then turn right on the C-2760. Unit is on both sides of the road. 

Unit 12: Travel east on the C-2760 for 0.2 miles. 

Unit 14: Continue up the C-2760 for 0.3 miles 

Unit 15: Return to C-2700 and turn right. Continue for 0.3 miles and unit is on both sides of 
the road. 

Unit 16: Continue on C-2700 for 0.2 miles and bear right onto C-2750. Travel 1.9 miles and 
turn right on 9+90 spur. Travel 0.2 miles and arrive. Turn right onto 9+50 spur to access the 
top of unit 12. 

Dry Creek pit: Accessed via H-1510.1, approximately 250ft west of jct. H-1500. 

Dry Fire pit: Accessed via H-1500, approximately 0.2 miles north of Dry Creek pit. 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 
 

Export Restricted Lump Sum AGREEMENT NO. 30-0108466 
 

SALE NAME: MAPLE GROUNDS 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 
Section G: General Terms 
G-001 Definitions 

The following definitions apply throughout this contract; 
 
Bill of Sale and Contract for Forest Products: Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable. 
 
Contract Administrator: Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met. 
 
Forest Product: Any material derived from the forest for commercial use. 
 
Purchaser: The company or individual that has entered into a Bill of Sale and Contract 
for Forest Products with the State for the right to harvest and remove forest products 
from the timber sale area. 
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Road Construction: Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan. 
 
State: The Washington State Department of Natural Resources, landowner and seller of 
Forest Products from the timber sale area. The State is represented by the Region 
Manager as designated on the contract signature page. Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator. 
 
Subcontractor: Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products. The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered. 

G-011 Right to Remove Forest Products and Contract Area 
Purchaser was the successful bidder on March 25, 2026 and the sale was confirmed on 
______________________. The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber, except trees marked with a band 
of blue paint, bounded out by leave tree area tags or any downed redcedar; bounded by 
timber sale boundary tags, timber type change, the 23+90 spur and the Hoh Mainline in 
Unit 1; timber sale boundary tags and the H-1520 road in Unit 2;  timber sale boundary 
tags, timber type change in Unit 3 and Unit 4; timber sale boundary tags and the H-
1320 road in Unit 7 and Unit 8; timber sale boundary tags, timber type change in Unit 
9; timber sale boundary tags and the H-1230 Tie road in Unit 10 and Unit 11; timber 
sale boundary tags and the C-2760 road in Unit 12 and Unit 14; timber sale boundary 
tags and the C-2700 and C-2760 roads in Unit 13; timber sale boundary tags and the C-
2700 road in Unit 15; timber sale boundary tags and the 9+90 and the 9+50 spur in Unit 
16.  
 
All timber bounded out by right of way boundary tags.  
 
In no instance shall downed redcedar be removed.  
 
All trees 60 inches in Diameter at Breast Height (DBH) and greater shall not be felled 
unless for safety reasons, which must be approved by the Contract Administrator. If 
trees 60 inches in DBH or greater need to be felled for safety reasons, trees will be left 
where felled. 
 
All forest products described above located on approximately 256 acres on part(s) of 
Sections 8, 9, 15, 16, 19, 20, 21, 29, and 30 all in Township 26 North, Range 11 West 
W.M. in Jefferson County(s) as designated on the sale area and as shown on the 
attached timber sale map. 
 
All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal. Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
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including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 
eligible for removal under the terms of this contract. 
 
Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed. Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 
Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold. Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold. Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources. 

G-025 Schedules 
The following attached schedules are hereby incorporated by reference: 
 

Schedule  Title 
A    Slash Piling Specifications 
B    Green Tree Retention Plan  

G-031 Contract Term 
Purchaser shall complete all work required by this contract prior to October 31, 2028. 

G-040 Contract Term Adjustment - No Payment 
Purchaser may request an adjustment in the contract term. A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay. The claim must also indicate the actual or anticipated length of interruption or 
delay. The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control. The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed: 
 

a. Road and bridge failures which deny access. 
 

b. Access road closures imposed by road owner. 
 

c. Excessive suspensions as provided in clause G-220. 
 

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months. 
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G-051 Contract Term Extension - Payment 
Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed. The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied: 
 

a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract. 

 
b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 
 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price. 

 
For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price. 

 
The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100. 

 
d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 
 

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract. 

 
e. Payment of $861.00 per acre per annum for the acres on which an operating 

release has not been issued.   
 

f. In no event will the extension charge be less than $200.00. 
 

g. Extension payments are non-refundable. 
G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State. The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 
The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold. For example, THE FOLLOWING SPECIFIC MATTERS ARE 
NOT WARRANTED, and are EXCLUDED from this transaction: 
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a. The MERCHANTABILITY of the forest products. The use of the term 

"merchantable" in any document is not intended to vary the foregoing. 
 

b. The CONDITION of the forest products. The forest products will be conveyed 
"AS IS." 

 
c. The ACREAGE contained within any sale area. Any acreage descriptions 

appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes. 

 
d. The VOLUME, QUALITY, OR GRADE of the forest products. The State 

neither warrants nor limits the amount of timber to be harvested. The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes. 

 
e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE. 
These documents have been prepared for the State's appraisal purposes only. 

 
f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat. The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies. The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
h. Items contained in any other documents prepared for or by the State. 

G-061 Inadvertent Discovery of Cultural Resources 
Purchaser acknowledges that cultural resources as defined in WAC 222-16-010 may 
exist within the timber sale area and that the existence and location of such resources 
may be unknown at the time this contract is executed. Purchaser has a duty to exercise 
due care in its operations and in the event any human skeletal remains are discovered 
by the Purchaser or the State during the course of operations Purchaser shall 
immediately halt operations and notify local law enforcement in the most expeditious 
manner possible then notifying the Contract Administrator. In the event cultural 
resources are discovered by the Purchaser or the State during the course of operations 
Purchaser shall immediately halt operations and notify the Contract Administrator. Any 
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potential resources shall not be removed or disturbed. Purchaser shall resume 
operations as directed in writing by the Contract Administrator. 

G-062 Habitat Conservation Plan 
The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act. The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 
as ITP), or as amended hereafter by the Services. The ITP authorizes the incidental take 
of certain federally listed threatened and endangered species, as specified in the ITP 
conditions. All HCP materials, including the ITP, are available for review at the State’s 
Regional Offices and the administrative headquarters in Olympia, Washington. 
 
By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract. The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP. The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP. Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act. 
 
Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 
a. Purchaser shall immediately notify the Contract Administrator of new 

locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout. Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period. 

 
b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator. Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species. Purchaser 
may be required to take certain actions to help the Contract Administrator 
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safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference. In all circumstances, notification must occur within a 24 hour 
time period. 

 
c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 

(copies which are located in the region office) in all correspondence and 
reports concerning permit activities. 

 
d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330. All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area. Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 
Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation. Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser. Purchaser is 
responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 
The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 
a. Risk 

 
Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract. If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration. 

 
b. Sale Area 

 
When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply: 
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i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 
c. Adjustment of Price 

 
The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured. The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order. The State shall reduce the 
total contract price by that calculated percentage. However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State. 
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber. A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area. 

G-070 Limitation on Damage 
In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser. The 
State shall not be liable for any damages, whether direct, incidental or consequential. 

G-080 Scope of State Advice 
No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract. Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract. Purchaser retains the final responsibility for its operations under this 
contract and State shall not be liable for any injuries resulting from Purchaser's reliance 
on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 
The Parties may agree to adjustments in the sale area boundary. The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area. If the sale area is increased, the added forest products 
become a part of this contract. The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103. If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103. 
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G-101 Forest Products Not Designated 
Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator. Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator. Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.   
 
Contract Appraised Overbid   Contract 
Item Price Factor Price Fees Payment Rate 
Douglas fir $159.55 0 $0.00 $12.00 $12.00 
Hemlock $125.64 0 $0.00 $12.00 $12.00 
Red alder $148.49 0 $0.00 $12.00 $12.00 
Redcedar $307.76 0 $0.00 $12.00 $12.00 
Spruce $126.41 0 $0.00 $12.00 $12.00 
Other $159.94 0 $0.00 $12.00 $12.00 

G-106 Adding Naturally Damaged Forest Products 
Any forest products not designated for removal that are seriously damaged by disease, 
insects or wind, or that may contribute seriously to the spread of insect or disease 
damage may be added to this sale by the State's Contract Administrator. Additions must 
be in unlogged areas of the sale and added volume shall not exceed an amount equal to 
10 percent of the original advertised volume. Added forest products become a part of 
this contract and shall be paid for at the rate set forth in clause G-101, G-102 or G-103. 

G-111 Title and Risk of Loss 
Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract. Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
the time the sale is confirmed under RCW 79.15.120. Breach of this contract shall have 
no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI®) Certification 
Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative 2022 Forest Management Standard under 
certificate number: BVC-SFIFM-018227. 
 
Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI 
Standard. Purchaser shall designate in writing the name(s) of the individual(s) who will 
be on-site and provide proof of their successful completion of an approved training 
program prior to active operations. 
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G-120 Responsibility for Work 
All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser. Any damage to improvements, except as provided in clause 
G-121 or unless the State issues an operating release pursuant to clause G-280, shall be 
repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 
Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following. These exceptions shall not apply where road damage occurs due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices. 
 
The State will bear the cost to repair damages caused by a third party. In all other cases, 
the Purchaser shall bear responsibility for the costs as described below. 
 
Road is defined as the road bed, including but not limited to its component parts, such 
as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards. 
 
For the purposes of this clause, damage will be identified by the State and is defined as: 
 

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued; 

 
2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 
 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods. 

 
The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price. The State may elect to accomplish repairs by means of State-provided 
resources. 
 
For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs. 
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000. The State shall be solely responsible for the portion of the 
cost of repairs that exceed $15,000. 
 
Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials. Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchaser's expense regardless of cost, to remedy deficiencies at any time. 
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G-140 Indemnity 
To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract. 
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom. Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees. Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract. Purchasers' obligation to 
indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials. Purchaser waives its immunity under Title 51 RCW to the extent it is required 
to indemnify, defend and hold harmless State and its agencies, officials, agents or 
employees. 

G-150 Insurance 
Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below. Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option. State may suspend 
Purchaser operations until required insurance has been secured. 
 
All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal. If cancellation is due to non-payment of 
premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation. If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
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representative of each insurer, showing compliance with the insurance requirements 
specified in the contract. Insurance coverage shall be obtained by the Purchaser prior to 
operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State. 
 
Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor. Subcontractor(s) must comply fully with all insurance requirements 
stated herein. Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility. 
 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State. Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows: 
 
Commercial General Liability (CGL) Insurance. Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence. If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit. CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit. CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage). All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition. 
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Employer's Liability "Stop Gap" Insurance. Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease. 
  
Workers' Compensation Coverage. Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations. Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor. Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract. Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance. 
 
If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
shall indemnify State. Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees. 
 
Business Auto Policy (BAP). Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident. Such insurance shall cover liability arising out of "Any 
Auto". Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage. If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01. Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160 Agents 
The State's rights and duties will be exercised by the Region Manager at Forks, 
Washington. The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract. The Region Manager has sole authority to waive, 
modify, or amend the terms of this contract in the manner prescribed in clause G-180. 
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract. 
 
Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State. Purchaser shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 
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G-170 Assignment and Delegation 
No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State. Any attempted assignment shall be void and ineffective 
for all purposes unless made in conformity with this paragraph. Purchaser may perform 
any duty through a delegate, but Purchaser is not thereby relieved of any duty to 
perform or any liability. Any assignee or delegate shall be bound by the terms of the 
contract in the same manner as Purchaser. 

G-180 Modifications 
Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State. 

G-190 Contract Complete 
This contract is the final expression of the Parties' agreement. There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 

G-200 Notice 
Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 
address of record: 
 

G-210 Violation of Contract 
G-220 State Suspends Operations 

 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address. Purchaser 
agrees to notify the State of any change of address. 

G-210 Violation of Contract 
a. If Purchaser violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation. If 
the violation is capable of being remedied, Purchaser has 30 days after receipt 
of a suspension notice to remedy the violation. If the violation cannot be 
remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
State may terminate the rights of Purchaser under this contract and collect 
damages. 

 
b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach. This 
provision shall not relieve Purchaser of any payment obligations. 

 
c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
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remedy the breach. Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing. 

 
d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due. 

G-220 State Suspends Operations 
The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue. 
 
Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator. 
 
Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240. If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040. 
 
If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 
Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized. Such activity may subject Purchaser 
to liability for triple the value of said forest products under RCW 79.02.320 or RCW 
79.02.300 and may result in prosecution under RCW 79.02.330 or other applicable 
statutes. 

G-240 Dispute Resolution 
The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief. 

 
b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 
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c. Within ten business days of receipt of the Region Manager's decision, 

Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources. 

 
d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision. Purchaser and the Region 
Manager will have an opportunity to present their positions. The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions. 

G-250 Compliance with All Laws 
Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54. Failure to comply may result in forfeiture of this contract. 

G-260 Venue 
This contract shall be governed by the laws of the State of Washington. In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

G-270 Equipment Left on State Land 
All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract. Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law. Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment. The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 

G-280 Operating Release 
An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract. Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed. Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate. 

G-310 Road Use Authorization 
Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; Hoh Mainline, H-1000, Dry Creek Pit 
Road, Dry Fire Pit Road, H-1200, H-1205, H-1230, H-1230 Tie, H-1320, H-1320.1, H-
1320.2, H-1320.4, H-1328, H-1500, H-1510, H-1510.1, H-1520, C-2700, C-2750, C-
2760, 3+00 Spur, 3+60 Spur, 23+90 Spur, 1+70 Spur, 1+20 Spur, 7+30 Spur, 4+30 
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Spur, 7+50 Spur, 4+20 Spur, 4+81 Spur, 9+50 Spur, 9+90 Spur. The State may 
authorize in writing the use of other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 
Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations. A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations. To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail. State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws. 

G-340 Preservation of Markers 
Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
replaced in accordance with RCW 58.24.040(8). Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 
The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract. The State 
may extend such rights to others. If the State grants such rights to others, the State shall 
require performance or payment, as directed by the State, for their proportionate share 
of maintenance based on their use. 

G-370 Blocking Roads 
Purchaser shall not block the H-1320, C-2700 and C-2760 roads, unless authority is 
granted in writing by the Contract Administrator.  

G-380 Road Easement and Road Use Permit Requirements 
Purchaser agrees to comply with the terms and conditions of the attached: 
 
Easement #55-000467; Bert Cole; dated October 3, 1966 
Easement Amendment #55-000467; Bert Cole; dated September 25, 1967 

G-430 Open Fires 
Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 
This contract and Purchaser's activities are subject to the following:  
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Easement, including the terms and provisions thereof, 
For:   Buried Power and Road 
In Favor of:   PUD No. 1 of Clallam County 
Disclosed by Application No.:   50-032440 
Granted:   12/26/1967 
Expires:     Indefinite 
 
Easement, including the terms and provisions thereof, 
For:   Overhead Power and Road 
In Favor of:   PUD No. 1 of Clallam County 
Disclosed by Application No.:   50-047817 
Granted:   10/31/1986 
Expires:     Indefinite 
 
Easement, including the terms and provisions thereof, 
For:   Fiberoptic Cable 
In Favor of:   Peninsula Telecom 
Disclosed by Application No.:   50-053244 
Granted:   2/1/1993 
Expires:     Indefinite 
 
Easement, including the terms and provisions thereof, 
For:   Road 
In Favor of:   Rayonier Timberlands Operating Company 
Disclosed by Application No.:   50-053697 
Granted:   10/1/2003 
Expires:     Indefinite 
 
Easement, including the terms and provisions thereof, 
For:   Fiberoptic Cable 
In Favor of:   CenturyTel of Washington, Inc. 
Disclosed by Application No.:   50-074758 
Granted:   10/1/2003 
Expires:     9/30/2033 
 
 
Lease, including the terms and provisions thereof, 
For:   Land Use License 
In Favor of:   10,000 Year Institute  
Disclosed by Application No.:   60-107420 
Granted:   6/1/2024 
Expires:     6/1/2027 
 
Lease, including the terms and provisions thereof, 
For:   Land Use License 
In Favor of:   University of Wyoming 
Disclosed by Application No.:   60-109097 
Granted:   6/6/2025 
Expires:     6/30/2030 
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No Pending Applications of Record 
 
Region Encumbrances 
 
Lease, including the terms and provisions thereof, 
For:   Minor Forest Products 
In Favor of:   DNR – Olympic Region 
Disclosed by Application No.:   35-FPFB02 
Granted:   9/12/1997 
Expires:     Indefinite 
 
Lease, including the terms and provisions thereof, 
For:   Minor Forest Products 
In Favor of:   DNR – Olympic Region 
Disclosed by Application No.:   35-FPHB01 
Granted:   8/1/2004 
Expires:     7/31/2033 
 
Lease, including the terms and provisions thereof, 
For:   Minor Forest Products 
In Favor of:   DNR – Olympic Region 
Disclosed by Application No.:   35-FPHS01 
Granted:   9/1/2004 
Expires:     8/31/2033 
 
Special Notations 
 
Located within the Quinault River Treaty area.  Intergovernmental agreement for vehicle 
access with Hoh Indian Tribe. 

Section P: Payments and Securities 
P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3). If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due. Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment for Forest Products 
Purchaser agrees to pay the total, lump sum contract price of $258,440.00.  The total 
contract price consists of a $0.00 contract bid price plus $258,440.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause. Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract. 
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THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING: the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by Purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause. The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract. 

P-045 Guarantee of Payment 
Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security. The amount of cash or payment security shall be 
determined by the State and shall equal or exceed the value of the cutting proposed by 
Purchaser. 

P-050 Billing Procedure 
The State will compute and forward to Purchaser statements of charges provided for in 
the contract. Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement. 

P-080 Payment Account Refund 
Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 
of charges. Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 
Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $100,000.00. The Security provided shall 
guarantee performance of all provisions of this contract and payment of any damages 
caused by operations under this contract or resulting from Purchaser's noncompliance 
with any rule or law. Acceptable performance security may be in the form of a 
performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 
account assignments, and must name the State as the obligee or beneficiary. A letter of 
credit must comply with Title 62A RCW, Article 5. Performance security must remain 
in full force over the duration of the contract length. Surety bonds issued shall conform 
to the issuance and rating requirements in clause G-150. The State shall retain the 
performance security pursuant to RCW 79.15.100. Purchaser shall not operate unless 
the performance security has been accepted by the State. If at any time the State decides 
that the security document or amount has become unsatisfactory, Purchaser agrees to 
suspend operations and, within 30 days of notification, to replace the security with one 
acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 
The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser. 
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Section H: Harvesting Operations 
H-001 Operations Outside the Sale Boundaries 

No operations shall occur outside the sale boundaries, as described within the contract, 
unless approved in writing by the State. 

H-010 Cutting and Yarding Schedule 
Falling and Yarding will not be permitted within 0.55 miles of the goshawk nest site 
from April 1 to August 31 in Units 3, 4, unless authorized in writing by the Contract 
Administrator. 

H-013 Reserve Tree Damage Definition 
Reserve trees are trees required and designated for retention within the sale boundary. 
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations. 
 
Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator: 
  

a. A reserve tree has one or more scars on its trunk exposing the cambium layer, 
which in total exceeds 100 square inches. 

  
b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 
  

c. A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed. 

  
If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator. Purchaser may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.  
 
Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Unauthorized Activity’ clause. Purchaser is required to leave all 
cut or damaged reserve trees on site. 

H-017 Preventing Excessive Soil Disturbance 
Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line. To reduce soil damage, the Contract Administrator may require 
water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures. Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator. 

H-018 Temporary Stream Crossings 
A temporary stream crossing is required to access the northwest corner of unit 3. 
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 Purchaser shall comply with the following during the yarding operation: 
 

a. Adhere to the approved Hydraulic Permit Application (HPA) or Forest 
Practice Application (FPA) with approved hydraulic project work, if required, 
amend a current FPA or obtain a new FPA prior to commencing any new 
stream crossing construction. 

 
b. Location of the temporary stream crossing must be approved by the Contract 

Administrator. 
 

c. A temporary stream crossing shall not exceed 16 feet in width, including rub 
trees. 

 
d. Purchaser shall suspend operations during periods of wet weather when a high 

potential for sediment delivery into typed waters may occur. 
 

e. Temporary stream crossings shall be removed at the time of completion of 
yarding as required by the Contract Administrator. 

 
 
 
Purchaser shall not deviate from the requirements set forth in this clause without prior 
written approval from the Contract Administrator. 

H-035 Fall Trees Into Sale Area 
Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-040 Purchaser Harvest Plan 
Purchaser shall, as part of the plan of operations, prepare an acceptable harvest plan for 
utilizing rubber tired skidders in the sale area. The plan shall address the location and 
timing of desired use, which are part(s) of this contract. The harvest plan shall be 
approved by the Contract Administrator prior to beginning the harvest operation. 
Purchaser shall not deviate from the harvest plan without prior written approval by the 
Contract Administrator. 

H-051 Branding and Painting 
Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand. All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i). All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 
 
For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end. Also, 10 logs shall be painted 
at one end with durable red paint. 
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H-120 Harvesting Equipment 
Forest products sold under this contract shall be harvested and removed using cable, 
cable-tethered, and ground based equipment. Cable-tethered equipment is limited to 
sustained slopes of 75 percent and less. Ground based equipment is limited to tracked 
equipment on sustained slopes that are 45 percent and less. Rubber tired skidders are 
restricted unless approved by the Contract Administrator. 30’ Equipment Limitations 
Zones on all typed water, shovel logging must meet rutting and skidding requirements 
and harvest plans. Authority to use other equipment or to operate outside the equipment 
specifications detailed above must be approved in writing by the State. 

H-125 Log Suspension Requirements 
Lead-end suspension is required for all yarding activities.  

H-140 Special Harvest Requirements 
Purchaser shall accomplish the following during the harvest operations: 
 
1. Purchaser must have utility lines located before: 
 a. Beginning road construction/reconstruction 
 b. Digging next to the following road(s) H-1320, C-2700, C-2760 
 
2. While felling timber, 2 warning signs must be posted on the H-1320 and C-2700 
roads.  
 
3. Yarding equipment shall not cross live streams without an FPHP. 
 
4. The Purchaser shall notify all employees and subcontractors working on this sale that 
any danger tree, marked or unmarked, may be felled. Any felled marked danger tree 
shall be replaced with a suitable tree of similar size and species as approved by the 
Contract Administrator. 
 
5. All trees 60 inches in Diameter at Breast Height (DBH) and greater shall not be 
felled unless for safety reasons, which must be approved by the Contract Administrator. 
If 
trees 60 inches in DBH or greater need to be felled for safety reasons, trees will be left 
where felled. 
 
Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-142 Wildlife Timing Restrictions 
The following wildlife timing restrictions apply to this contract and shall be in place in 
the locations shown on the attached timber sale map. 
 
All road activities, right-of-way timber falling, and yarding or operation of heavy 
equipment performed during the Marbled Murrelet nesting season (April 1 through 
September 23) is restricted to two hours after sunrise to two hours before sunset on the 
H-1320N (21+50 – 27+90), H-1320N (0+00 – 13+60), H-1320.2 (0+00 – 3+50), H-
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1328(0+00 – 10+70), C-2700 (0+00 – 4+00), C-2750 (58+00 – 85+20), H-1320.4 
(0+00 –3+80), H-1200 (116+30 – 11+30 ), H-1205 (0+00 – 3+00). This restriction does 
not apply to the hauling of timber, rock, or equipment. 
 
All road construction/maintenance, timber harvest and yarding activities within the 
Goshawk timing restriction as shown on the timber sale map will be prohibited from 
April 1st – August 31st. DNR Region biologist will survey the nest in subsequent years, 
and this timing restriction may be removed if the nest is found to be inactive. 
 
Permission to do otherwise must be granted in writing by the State. 

H-190 Completion of Settings 
Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 

H-220 Protection of Residual or Adjacent Trees 
Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230. 

Section C: Construction and Maintenance 
C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 
7/1/2025 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 
Purchaser shall perform work at their own expense on all roads listed in the Road Plan 
authorized in clause G-310 and not listed in clause C-060.  All work shall be completed 
to the specifications detailed in the Road Plan. 

C-060 Designated Road Maintainer 
If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on Hoh-Clearwater Mainline, H-1000, H-1500, 
H-1510.1 (0+00-2+30), Dry Creek Pit Road, Dry Fire Pit Road. Purchaser shall furnish 
a statement in a form satisfactory to the State showing the costs incurred while 
performing this work. Costs shall be based on the rates set forth in the equipment rate 
schedule on file at the Region office or Engineering Division in Olympia. The State 
shall reimburse Purchaser for said costs within 30 days of receipt and approval of the 
statement. 

Section S: Site Preparation and Protection 
S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area. The Contract Administrator and 
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the State shall be promptly notified whenever an incident occurs requiring an 
emergency response. 
 
The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 
Purchaser acknowledges that operations under this Contract may increase the risk of 
fire. Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting. 
 
In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity. 
 
Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations. 

S-030 Landing Debris Clean Up 
Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

S-035 Logging Debris Clean Up 
Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator. 

S-050 Cessation of Operations for Low Humidity 
During the “closed season”, when the humidity is 30 percent or lower on the sale area, 
all operations must cease unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 
Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 
Slash or debris which enters any typed waters as a result of operations under this 
contract and which is identified by the Contract Administrator shall be removed and 
deposited in a stable position. Removal of slash or debris shall be accomplished in a 
manner that avoids damage to the natural stream bed and bank vegetation. 

S-110 Resource Protection 
No  equipment may operate within 30 feet of typed waters unless authority is granted in 
writing by the Contract Administrator. 
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S-130 Hazardous Materials 
a. Hazardous Materials and Waste - Regulatory Compliance 

 
Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup, 
and waste disposal. 

 
Purchaser shall be responsible for restoring the site in the event of a spill or 
other releases of hazardous material/waste during operations conducted under 
this contract. 

 
b. Hazardous Materials Spill Prevention 

 
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land). 

 
c. Hazardous Materials Spill Containment, Control and Cleanup 

 
If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills. Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations. If large 
quantities of bulk fuel/other hazardous materials are stored on site, Purchaser 
must be able to effectively control a container leak and contain & recover a 
hazmat spill equal to the largest single on site storage container volume.  
(HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY). It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification. In 
the event of a spill covered in part a., the Purchaser is responsible for 
immediately notifying all the following: 

 
-Department of Emergency Management at 1-800-258-5990 
-National Response Center at 1-800-424-8802 
-Appropriate Department of Ecology (ECY) at 1-800-645-7911 
-DNR Contract Administrator 
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S-131 Refuse Disposal 
As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract. No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 

Section D: Damages 
D-013 Liquidated Damages or Failure to Perform 

The following clauses provide for payments by Purchaser to the State for breaches of 
the terms of this contract other than failure to perform. These payments are agreed to as 
liquidated damages and not as penalties. They are reasonable estimates of anticipated 
harm to the State, which will be caused by Purchaser's breach. These liquidated 
damages provisions are agreed to by the State and Purchaser with the understanding of 
the difficulty of proving loss and the inconvenience or infeasibility of obtaining an 
adequate remedy. These liquidated damages provisions provide greater certainty for the 
Purchaser by allowing the Purchaser to better assess its responsibilities under the 
contract. 
 
Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 
of the contract requirements other than the below liquidated damage clauses without 
written approval by the State. Purchaser’s failure to pay for all or part of the forest 
products sold in this contract prior to expiration of the contract term results in 
substantial injury to the State. Therefore, Purchaser agrees to pay the State the full lump 
sum contract price in P-020 in the event of failure to perform. 

D-041 Reserve Tree Excessive Damage 
When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 
trees that are not replaced in all units. 
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SIGNATURES 
 
This agreement may be executed in any number of counterparts (including by electronic mail in 
portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 
all of which, when taken together, shall constitute one and the same Agreement binding on all 
parties. 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
 ______________________  ________________________  
Purchaser William Wells 
____________________ Olympic Region Manager 
Print Name 
 
Date:    ________________ Date:    _________________ 
Address:  
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CORPORATE ACKNOWLEDGEMENT 
(Required for both LLC and Inc. Entities) 

 
STATE OF   ____________________________) 

 ) 
COUNTY OF   ____________________________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation that 
executed the within and foregoing instrument and acknowledged said instrument to be the free and 
voluntary act and deed of the corporation, for the uses and purposes therein mentioned, and on 
oath stated that (he/she was) (they were) authorized to execute said instrument. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

____________________________________ 
Notary Public in and for the State of 
 
____________________________________ 
 
My appointment expires  _______________ 
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Schedule A 

                                                        Specifications for Slash Piling 
 
All landings and processing areas shall be piled by creating circular piles of slash and brush 
conforming to the following specifications: 
 
* Piles shall be a minimum of 12 feet tall by 8 feet wide to a maximum of 30 feet tall and 30 feet 
wide. Piles shall be cone shaped and stable. 
 
* Piles shall be free of topsoil, large rotten logs and large stumps. Any unburnable material shall 
be well scattered. 
 
* Piles shall not be placed on large stumps, logs, or against standing snags. 
 
* Piles shall be stacked a minimum of 50 feet from all unit boundaries, Riparian Management 
Zones, leave trees, culverts, and any standing timber; a minimum of 100 feet from any public 
roads and highways; and a minimum of 200 feet from any structures. 
 
* Piling shall be completed using an approved hydraulic shovel and grapples. 
 
* Slash and displaced soil shall be removed from swales and natural drainage channels 
concurrent with yarding. 
 
* Removal of slash piles from State land is optional. 
 
* Slash shall be placed in skid roads or ahead of machinery. Slash which accumulates on 
landings and/or roads shall be lopped and scattered within the harvest area or as designated by 
the Contract Administrator. 
 
* Slash generated during cable yarding shall be stacked in dirt free piles and shall not block 
roads or interfere with functioning of drainage structures, ditches or stream channels. 
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Schedule B 

Green Tree Retention Plan- COAST 
 

Leave the following as directed by the Contract Administrator: 
 
1. All trees marked with a blue band of paint and all leave tree area clumps shall remain 
standing. The perimeter of the leave tree clumps are designated by Leave Tree Area tags. The 
tags face outward from the leave tree clumps. 
 
                        # of Individually                                             # of Trees           Total # of 
  Unit #            Marked Trees                 # of Clumps              Clumped              Leave Trees 
 
     1                      176                                      2                        366                       544 
     2                       0                                         0                        40                         40 
     3                      203                                      7                        421                       624 
     4                      25                                        1                         91                        116 
     7                      48                                        0                         0                          48 
     8                      8                                          0                         0                           8 
     9                      16                                        0                         0                          16 
    10                     147                                      1                         157                      304 
    11                     48                                        2                         80                        128 
    12                     40                                        2                         114                      154 
    13                     40                                        0                         0                          40 
    14                     59                                        0                         30                         89 
    15                     68                                        1                         36                        104 
    16                      8                                         0                         0                           8 
 
 



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 11/2024) 

linear feet 

linear feet 
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PRE-CRUISE NARRATIVE 

 

 
UNIT ACREAGES AND METHOD OF DETERMINATION: 

Unit # 
 Harvest 

R/W or RMZ 
WMZ 

Legal 
Description 

(Enter only one 
legal for each unit) 
 Sec/Twp/Rng 
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nt
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ss
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Deductions from Gross Acres 
(No harvest acres) 
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A
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Acreage 
Determination 

(List method and 
error of closure if 

applicable) R
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Z/
 

W
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Z 
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es
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ee
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es
 

Ex
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A
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(d
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1 S9 T26 R11W 03 98.0 33.0 3.0 4.0 0 61.0 GPS (Garmin)      

2 S15 T26 R11W 03 14.0 9.0 0 0 0 5.0 GPS (Garmin)      

3 S15 T26 R11W 03 107.0 26.0 5.0 5.0 0 71.0 GPS (Garmin)      

4 S15 T26 R11W 03 20.0 5.0 2.0 2.0 0 13.0 GPS (Garmin)      

5 S16 T26 R11W 03 9.0 5.0 0 0 0 4.0 GPS (Garmin)      

6 S21 T26 11W 03 31.0 18.0 0 0 0 13.0 GPS (Garmin)      

7 S21 T26 R11W 03 17.0 10.0 0 1.0 0 6.0 GPS (Garmin)      

8 S20 T26 R11W 03 4.0 3.0 0 0 0 1.0 GPS (Garmin) 

9 S20 T26 R11W 03 8.0 6.0 0 0 0 2.0 GPS (Garmin) 

10 S9 T26 R11W 03 47.0 8.0 1.0 1.0 0 37.0 GPS (Garmin) 

11 S8 T26 R11W 03 25.0 9.0 1.0 1.0 0 14.0 GPS (Garmin) 

12 S20 T26 R11W 03 62.0 41.0 2.0 1.0 0 17.0 GPS (Garmin) 

13 S20 T26 R11W 03 9.0 3.0 0 1.0 0 5.0 GPS (Garmin) 

14 S20 T26 R11W 03 20.0 12.0 1.0 1.0 0 6.0 GPS (Garmin) 

15 S29 T 26 
R11W 

03 30.0 16.0 1.0 1.0 0 12.0 GPS (Garmin) 

16 S19 T26 R11W 03 3.0 2.0 0 0 0 1.0 GPS (Garmin) 

17 ROW S15 T26 R11W 03 1.0 0 0 0 0 1.0  
TOTAL 
ACRES 

  508 206 16 18 0 268  

Sale Name: Maple Grounds Region: Olympic 
Agreement #:  30-108466       District:  Coast 
Contact Forester: Dave Riley  
Phone / Location: 360-640-5370 – Forks, WA 

County(s): Jefferson 

Alternate Contact: Domonyk Qunneke   
Phone / Location: 360-640-1563 – Forks, WA 
    

Other information: 
Click here to enter text. 
 

Type of Sale: Lump Sum  
Harvest System:  Ground based Click here to enter text.
  

90% 

Harvest System: Uphill Cable  Click here to enter text.
    

10% 
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HARVEST PLAN AND SPECIAL CONDITIONS: 

Unit # 
 

Harvest Prescription:  
(Leave, take, paint color, tags, flagging 
etc.) 

Special Management 
areas: 

Other conditions (# 
leave trees, etc.) 

1 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change  
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:366 
Individual:176 
Total:544 

2 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change  
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint.      

N/A 
Clumped:0 
Individual:40 
Total:40 

3 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:421 
Individual:203 
Total:624 

4 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:91 
Individual:25 
Total:116 

5 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:0 
Individual:33 
Total:33 

6 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 

Clumped:0 
Indidvidual:104 
Total:104 
             

7 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red N/A Clumped:0 
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flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

Individual:48 
Total:48 

8 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:0 
Indidvidual:8 
Total:0 

9 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:0 
Individual:16 
Total:16 

10 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:157 
Individual:147 
Total:304 

11 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:80 
Individual:48 
Total:128 

12 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:112 
Indidvidual:40 
Total:154 

13 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:0 
Individual:40 
Total:40 

14 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red N/A 

Clumped:30 
Individual:59 
Total:89 
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OTHER PRE-CRUISE INFORMATION: 

Unit # Primary, 
secondary 
Species /  
Estimated Volume 
(MBF) 

Access information 
(Gates, locks, etc.) 

Photos, traverse 
maps required 

1      
1,800 
WH, SS, DF      Access from H-1000      See Cruise Maps      

2 
125 
WH, SS, DF       Access from H-1510      See Cruise Maps 

3 
2,200 
WH, SS, DF 

Access from north end of H-1320 via  
H-1500      See Cruise Maps 

4 
375  
WH, SS, DF      

Access from north end of H-1320 via  
H-1500 See Cruise Maps 

5 
400 
WH, SS, DF Access from south end of H-1320 See Cruise Maps 

6 
450 
WH, SS, DF Access from south end of H-1320 See Cruise Maps 

7 
220 
WH, SS, DF Access from south end of H-1320 See Cruise Maps 

8 
25 
WH, SS, DF Access from south end of H-1320 See Cruise Maps 

9 
50 
WH, SS, DF Access from south end of H-1320 See Cruise Maps 

10 
900 
WH, SS, DF Access from Hoh Mainline See Cruise Maps 

11 
375 
WH, SS, DF Access from Hoh Mainline See Cruise Maps 

flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

15 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:36 
Individual:68 
Total:104 

16 

Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change 
 Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers, and blue 
paint. 

N/A 
Clumped:0 
Individual:8 
Total:8 
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12 
500 
WH, SS, DF Access from C-2760 See Cruise Maps 

13 
120 
WH, SS, DF Access from C-2700 See Cruise Maps 

14 
300 
WH, SS, DF Access from C-2760 See Cruise Maps 

15      
325 
SS, WH, DF Access from C-2700      See Cruise Maps 

16      25 
WH, SS, DF      Access from C-2750      See Cruise Maps 

TOTAL 
MBF 8,190mbf             

 
REMARKS: 
Units 1-3 and parts of 4 were thinned in FY 2014 as part of the Dry Maple Thinning. Parts of 
units 5-8 and 9 were thinned in the FY 2005 thinning H-1320. Units 13,15 and parts of 14 
were thinned in FY 2020 as part of the Snahapish thinning.         

 
Prepared By: Domonyk Qunneke 
Date:  05/29/2025      

Title: Natural Resource Specialist 1 
 

CC: Dave Riley 
Coast Dist. Unit Forester       

            
 



Timber Sale Cruise Report
Maple Grounds - OLY

Sale Name: MAPLE GROUNDS
 

Sale Type: LUMP SUM
 

Region: OLYMPIC
 

District: COAST
 

Lead Cruiser: Jacob Whyte
 

Other Cruisers:Chance Leroy
 

Cruise Narrative:
Location:

This sale consists of 14 variable retention harvest (VRH) units and 1 Right-Of-Way unit. Located off the Hoh-
Clearwater Mainline, H-1200, H-1500, H-1320S, C-2700 and C-2760 road
systems in the Clearwater Block. No keys were needed for access, and all roads are in good condition.

Cruise Design:

All units were cruised using variable radius plots with sample trees sighted at 4.5'. Boles were measured to a 
break point of 40% of the diameter at 16' or to a 5" top. Logs were scaled to 40' preferred lengths for conifers 
and 30' for hardwoods. Units 1 and 10 were cruised using a 54.44 BAF with a count to measure plot ratio of 
1:1. Units 3, 3 WH, 4, 11, 12 and 15  were cruised using a 46.94 BAF with a count to measure plot ratio of 1:1. 
Units 2, 7, 8, 9, 13, 14, 16 and 17 were cruised using a 46.94 BAF measure all plots. Unit 1 WH were cruised 
using a 40.00 BAF measure all plots.  

The primary species for this sale is:
Western Hemlock (59%) with an average diameter of 17.4 inches.
Douglas-fir (32%) with an average diameter of 18.5 inches.
Sitka Spruce (7%) with an average diameter of 19.5 inches

A good mix of WH/DF with a small SS component. Units 1-3, 4,7-9, and 13-15 contain acres from a previous 
thinning. Most commonly observed defects were spike knots, broken/forked tops and thinning damage. 
Estimated harvest systems are 10% uphill cable and 90% ground-based logging.
 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 17.0 4,178 1,788 2,157 234
DF 18.6 6.1 2,827 1,311 1,227 284 5
SS 16.5 324 74 130 120
RA 10.8 43 1 41
RC 14.9 12 12
ALL 17.2 5.9 7,384 3,172 3,527 679 5
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Timber Sale Notice Weight (tons)

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
WH 39,158 15,915 21,046 2,196
DF 25,772 11,322 11,788 2,585 77
SS 3,190 636 1,281 1,273
RA 331 13 318
RC 110 110
ALL 68,561 27,873 34,238 6,373 77

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

245.3 3.4 119.8 1.3 29,302 3.6

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

MAPLE 
GROUNDS U1

B1C: VR, 1 BAF (54.44) Measure/
Count Plots, Sighting Ht = 4.5 ft

58.0 57.9 20 10 1

MAPLE 
GROUNDS U1 
WH

B1: VR, 1 BAF (40) Measure All, 
Sighting Ht = 4.5 ft

3.0 2.7 2 2 0

MAPLE 
GROUNDS U2

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

5.0 5.0 4 4 0

MAPLE 
GROUNDS U3

B1C: VR, 1 BAF (46.94) Measure/
Count Plots, Sighting Ht = 4.5 ft

46.0 46.1 31 16 0

MAPLE 
GROUNDS U3 
WH

B1C: VR, 1 BAF (46.94) Measure/
Count Plots, Sighting Ht = 4.5 ft

25.0 24.6 11 6 0

MAPLE 
GROUNDS U4

B1C: VR, 1 BAF (46.94) Measure/
Count Plots, Sighting Ht = 4.5 ft

13.0 13.4 10 5 0

MAPLE 
GROUNDS U7

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

6.0 6.2 6 6 0

MAPLE 
GROUNDS U8

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

1.0 0.6 1 1 0

MAPLE 
GROUNDS U9

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

2.0 1.6 2 2 0

MAPLE 
GROUNDS U10

B1C: VR, 1 BAF (54.44) Measure/
Count Plots, Sighting Ht = 4.5 ft

37.0 36.2 17 9 0

MAPLE B1C: VR, 1 BAF (46.94) Measure/ 14.0 14.3 9 5 0
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Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

GROUNDS U11 Count Plots, Sighting Ht = 4.5 ft
MAPLE 
GROUNDS U12

B1C: VR, 1 BAF (46.94) Measure/
Count Plots, Sighting Ht = 4.5 ft

17.0 17.0 12 6 0

MAPLE 
GROUNDS U13

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

5.0 4.8 4 4 0

MAPLE 
GROUNDS U14

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

6.0 6.1 6 6 0

MAPLE 
GROUNDS U15

B1C: VR, 1 BAF (46.94) Measure/
Count Plots, Sighting Ht = 4.5 ft

12.0 11.8 9 6 0

MAPLE 
GROUNDS U16

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

1.0 1.5 2 2 0

MAPLE 
GROUNDS U17

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

1.0 0.6 3 3 0

All 252.0 250.3 149 93 1

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 14.0 40 5,427 5,201 4.2 11,321.6 1,310.8
DF LIVE 3 SAW Domestic 8.4 39 4,925 4,870 1.1 11,787.7 1,227.3
DF LIVE 4 SAW Domestic 5.4 30 1,136 1,126 0.9 2,585.3 283.7
DF LIVE CULL Cull 15.6 13 94 0 100.0 0.0 0.0
DF LIVE UTILITY Pulp 4.3 18 22 22 0.0 76.9 5.5
RA LIVE 3 SAW Domestic 10.4 24 6 6 0.0 12.9 1.4
RA LIVE 4 SAW Domestic 7.2 27 165 164 0.6 318.1 41.4
RC LIVE 3 SAW Domestic 7.8 28 47 47 0.0 109.6 11.9
SS LIVE 2 SAW Domestic 14.3 40 300 293 2.3 636.4 73.8
SS LIVE 3 SAW Domestic 8.2 40 519 516 0.6 1,280.9 130.0
SS LIVE 4 SAW Domestic 5.6 35 478 478 0.0 1,273.3 120.4
SS LIVE CULL Cull 12.3 21 94 0 100.0 0.0 0.0
WH LIVE 2 SAW Domestic 13.7 40 7,201 7,093 1.5 15,915.3 1,787.6
WH LIVE 3 SAW Domestic 8.3 39 8,607 8,558 0.6 21,046.4 2,156.7
WH LIVE 4 SAW Domestic 6.0 25 929 927 0.2 2,196.2 233.6
WH LIVE CULL Cull 9.0 20 122 0 100.0 0.0 0.0

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 4.1 18 16 0.0 60.3 4.1
DF 5 - 7 LIVE Pulp 5.0 20 5 0.0 16.6 1.4
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 5 - 7 LIVE Domestic 6.1 33 2,625 0.7 6,562.4 661.4
DF 8 - 11 LIVE Domestic 9.7 40 3,341 1.4 7,749.5 841.9
DF 12 - 19 LIVE Domestic 14.1 39 5,025 4.3 11,045.0 1,266.2
DF 12 - 19 LIVE Cull 15.3 10 0 100.0 0.0 0.0
DF 20+ LIVE Domestic 21.1 34 207 0.0 337.7 52.3
RA 5 - 7 LIVE Domestic 6.5 29 91 1.2 161.2 23.0
RA 8 - 11 LIVE Domestic 8.8 29 78 0.0 169.8 19.8
RC 5 - 7 LIVE Domestic 6.0 34 23 0.0 67.7 5.9
RC 8 - 11 LIVE Domestic 10.1 20 24 0.0 41.9 6.0
SS 5 - 7 LIVE Domestic 6.1 35 695 0.0 1,838.5 175.1
SS 8 - 11 LIVE Domestic 9.9 38 267 1.2 654.7 67.3
SS 8 - 11 LIVE Cull 10.4 20 0 100.0 0.0 0.0
SS 12 - 19 LIVE Cull 14.8 18 0 100.0 0.0 0.0
SS 12 - 19 LIVE Domestic 15.0 38 325 2.1 697.3 81.8
WH 5 - 7 LIVE Cull 6.0 23 0 100.0 0.0 0.0
WH 5 - 7 LIVE Domestic 6.5 32 4,169 0.1 10,883.8 1,050.6
WH 8 - 11 LIVE Domestic 10.1 40 5,316 0.9 12,358.8 1,339.7
WH 8 - 11 LIVE Cull 11.8 10 0 100.0 0.0 0.0
WH 12 - 19 LIVE Domestic 13.7 40 7,093 1.5 15,915.3 1,787.6
WH 12 - 19 LIVE Cull 14.8 20 0 100.0 0.0 0.0
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Cruise Unit Report
MAPLE GROUNDS U1

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U1

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 20.2 6.0 1,052 651 329 70 1
WH 19.1 612 361 250
SS 11.0 57 57
ALL 19.3 6.0 1,720 1,013 579 127 1

Unit Cruise Design: MAPLE GROUNDS U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (54.44) Measure/Count Plots, 
Sighting Ht = 4.5 ft

58.0 57.9 20 10 1

Unit Cruise Summary: MAPLE GROUNDS U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 26 56 2.8 1
WH 4 29 1.5 0
SS 1 7 0.4 0
ALL 31 92 4.6 1

Unit Cruise Statistics: MAPLE GROUNDS U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 152.4 75.6 16.9 119.0 18.3 3.6 18,134 77.8 17.3
WH 78.9 137.0 30.6 133.6 3.4 1.7 10,543 137.0 30.7
SS 19.1 385.3 86.2 51.5 0.0 0.0 982 385.3 86.2
ALL 250.4 51.1 11.4 118.4 20.3 3.6 29,659 54.9 12.0

Unit Summary: MAPLE GROUNDS U1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 26 ALL 20.2 81 109 18,864 18,134 3.9 68.5 152.4 33.9 1,051.8
SS LIVE CUT 1 ALL 11.0 33 68 982 982 0.0 28.9 19.1 5.7 56.9

Draft - Subject to Change February 13, 2026 12:34:35
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 4 ALL 13.7 53 81 10,603 10,543 0.6 77.1 78.9 21.3 611.5
ALL LIVE CUT 31 ALL 16.2 61 90 30,448 29,659 2.6 174.5 250.4 61.0 1,720.2
ALL ALL CUT 31 ALL 16.2 61 90 30,448 29,659 2.6 174.5 250.4 61.0 1,720.2

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U1 WH

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U1 WH

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 18.1 43 6 32 5
DF 17.2 5.0 28 5 17 6
ALL 17.8 5.0 70 11 49 11

Unit Cruise Design: MAPLE GROUNDS U1 WH

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

3.0 2.7 2 2 0

Unit Cruise Summary: MAPLE GROUNDS U1 WH

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 7 7 3.5 0
DF 4 4 2.0 1
ALL 11 11 5.5 1

Unit Cruise Statistics: MAPLE GROUNDS U1 WH

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 140.0 20.2 14.3 102.2 23.2 8.8 14,312 30.8 16.8
DF 80.0 141.4 100.0 114.6 6.8 3.4 9,169 141.6 100.1
ALL 220.0 38.6 27.3 106.7 18.6 5.6 23,481 42.8 27.8

Unit Summary: MAPLE GROUNDS U1 WH

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 4 ALL 17.2 78 104 9,169 9,169 0.0 49.6 80.0 19.3 27.5
WH LIVE CUT 7 ALL 18.1 66 93 14,948 14,312 4.3 78.4 140.0 32.9 42.9
ALL LIVE CUT 11 ALL 17.8 71 98 24,117 23,481 2.6 128.0 220.0 52.2 70.4
ALL ALL CUT 11 ALL 17.8 71 98 24,117 23,481 2.6 128.0 220.0 52.2 70.4

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U2

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U2

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 18.6 68 36 27 5
DF 16.4 6.0 54 44 9
ALL 17.4 6.0 122 36 72 14

Unit Cruise Design: MAPLE GROUNDS U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

5.0 5.0 4 4 0

Unit Cruise Summary: MAPLE GROUNDS U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 9 9 2.3 0
DF 9 9 2.3 1
ALL 18 18 4.5 1

Unit Cruise Statistics: MAPLE GROUNDS U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 105.6 116.9 58.4 128.9 8.1 2.7 13,618 117.2 58.5
DF 105.6 127.7 63.8 101.9 15.6 5.2 10,764 128.6 64.0
ALL 211.2 28.7 14.3 115.4 16.5 3.9 24,382 33.1 14.9

Unit Summary: MAPLE GROUNDS U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 9 ALL 16.4 66 90 10,858 10,764 0.9 72.0 105.6 26.1 53.8
WH LIVE CUT 9 ALL 18.6 72 91 13,618 13,618 0.0 56.0 105.6 24.5 68.1
ALL LIVE CUT 18 ALL 17.4 69 91 24,476 24,382 0.4 128.0 211.2 50.6 121.9
ALL ALL CUT 18 ALL 17.4 69 91 24,476 24,382 0.4 128.0 211.2 50.6 121.9
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Cruise Unit Report
MAPLE GROUNDS U3

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U3

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 16.9 967 471 446 50
DF 16.2 5.0 129 57 46 26
SS 13.2 79 53 26
ALL 16.2 5.0 1,175 528 545 102

Unit Cruise Design: MAPLE GROUNDS U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

46.0 46.1 31 16 0

Unit Cruise Summary: MAPLE GROUNDS U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 52 106 3.4 0
DF 10 18 0.6 1
SS 8 18 0.6 0
ALL 70 142 4.6 1

Unit Cruise Statistics: MAPLE GROUNDS U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 160.5 58.4 10.5 131.0 18.6 2.6 21,025 61.3 10.8
DF 27.3 170.9 30.7 102.9 32.9 10.4 2,806 174.1 32.4
SS 27.3 238.5 42.8 62.7 10.5 3.7 1,708 238.8 43.0
ALL 215.0 27.5 4.9 118.8 28.0 3.4 25,538 39.3 6.0

Unit Summary: MAPLE GROUNDS U3

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 10 ALL 16.2 56 96 3,150 2,806 10.9 19.0 27.3 6.8 129.1
SS LIVE CUT 8 ALL 13.2 48 63 1,708 1,708 0.0 28.7 27.3 7.5 78.6
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 52 ALL 16.9 69 92 21,133 21,025 0.5 103.0 160.5 39.0 967.1
ALL LIVE CUT 70 ALL 16.2 63 87 25,991 25,538 1.7 150.7 215.0 53.3 1,174.8
ALL ALL CUT 70 ALL 16.2 63 87 25,991 25,538 1.7 150.7 215.0 53.3 1,174.8

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U3 WH

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U3 WH

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 19.5 507 268 234 4
DF 19.0 6.0 128 42 71 14
RA 11.5 25 25
ALL 18.1 6.0 659 310 306 43

Unit Cruise Design: MAPLE GROUNDS U3 WH

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

25.0 24.6 11 6 0

Unit Cruise Summary: MAPLE GROUNDS U3 WH

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 17 33 3.0 0
DF 5 11 1.0 1
RA 2 2 0.2 0
ALL 24 46 4.2 1

Unit Cruise Statistics: MAPLE GROUNDS U3 WH

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 140.8 65.0 19.6 143.9 7.8 1.9 20,264 65.4 19.7
DF 46.9 161.2 48.6 108.7 7.9 3.5 5,100 161.4 48.7
RA 8.5 331.7 100.0 115.7 12.3 8.7 988 331.9 100.4
ALL 196.3 23.5 7.1 134.2 14.0 2.8 26,352 27.3 7.6

Unit Summary: MAPLE GROUNDS U3 WH

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 5 ALL 19.0 71 94 5,190 5,100 1.7 23.8 46.9 10.8 127.5
RA LIVE CUT 2 ALL 11.5 55 86 988 988 0.0 11.8 8.5 2.5 24.7
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 17 ALL 19.5 78 99 20,579 20,264 1.5 67.9 140.8 31.9 506.6
ALL LIVE CUT 24 ALL 18.6 73 96 26,756 26,352 1.5 103.5 196.3 45.2 658.8
ALL ALL CUT 24 ALL 18.6 73 96 26,756 26,352 1.5 103.5 196.3 45.2 658.8

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U4

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U4

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 14.5 280 50 187 43
SS 13.3 42 23 19
DF 15.8 6.0 26 23 4
ALL 14.2 6.0 348 50 232 66

Unit Cruise Design: MAPLE GROUNDS U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

13.0 13.3 10 5 0

Unit Cruise Summary: MAPLE GROUNDS U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 14 36 3.6 0
SS 9 12 1.2 0
DF 4 4 0.4 1
ALL 27 52 5.2 1

Unit Cruise Statistics: MAPLE GROUNDS U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 169.0 67.0 21.2 127.4 25.4 6.8 21,524 71.7 22.3
SS 56.3 165.7 52.4 57.0 37.7 12.6 3,209 170.0 53.9
DF 18.8 241.5 76.4 107.8 22.5 11.2 2,025 242.6 77.2
ALL 244.1 21.8 6.9 109.6 38.5 7.4 26,758 44.3 10.1

Unit Summary: MAPLE GROUNDS U4

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 4 ALL 15.8 66 90 2,025 2,025 0.0 13.8 18.8 4.7 26.3
SS LIVE CUT 9 ALL 13.3 47 62 4,080 3,209 21.4 58.4 56.3 15.4 41.7
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 14 ALL 14.5 61 85 22,746 21,524 5.4 147.4 169.0 44.4 279.8
ALL LIVE CUT 27 ALL 14.3 58 79 28,851 26,758 7.3 219.6 244.1 64.5 347.8
ALL ALL CUT 27 ALL 14.3 58 79 28,851 26,758 7.3 219.6 244.1 64.5 347.8

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U7

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U7

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 15.8 104 42 54 8
SS 15.7 35 13 14 7
DF 20.3 6.0 10 4 4 1
RA 8.0 5 5
ALL 15.2 6.0 153 60 72 21

Unit Cruise Design: MAPLE GROUNDS U7

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

6.0 6.2 6 6 0

Unit Cruise Summary: MAPLE GROUNDS U7

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 17 17 2.8 0
SS 9 9 1.5 0
DF 2 2 0.3 1
RA 1 1 0.2 0
ALL 29 29 4.8 1

Unit Cruise Statistics: MAPLE GROUNDS U7

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 133.0 46.9 19.2 130.2 12.4 3.0 17,319 48.5 19.4
SS 70.4 81.6 33.3 82.4 28.1 9.4 5,805 86.4 34.6
DF 15.6 154.9 63.2 104.2 0.6 0.4 1,630 154.9 63.2
RA 7.8 244.9 100.0 100.3 0.0 0.0 784 244.9 100.0
ALL 226.9 15.6 6.4 112.6 25.0 4.6 25,538 29.5 7.9
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Unit Summary: MAPLE GROUNDS U7

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 2 ALL 20.3 69 87 1,666 1,630 2.1 7.0 15.6 3.5 9.8
RA LIVE CUT 1 ALL 8.0 40 116 829 784 5.4 22.4 7.8 2.8 4.7
SS LIVE CUT 9 ALL 15.7 55 74 6,146 5,805 5.6 52.4 70.4 17.8 34.8
WH LIVE CUT 17 ALL 15.8 64 90 17,439 17,319 0.7 97.7 133.0 33.5 103.9
ALL LIVE CUT 29 ALL 15.2 59 88 26,080 25,538 2.1 179.5 226.9 57.5 153.2
ALL ALL CUT 29 ALL 15.2 59 88 26,080 25,538 2.1 179.5 226.9 57.5 153.2
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Cruise Unit Report
MAPLE GROUNDS U8

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U8

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
SS 24.6 30 20 9 2
WH 22.9 16 12 4
ALL 24.1 46 32 12 2

Unit Cruise Design: MAPLE GROUNDS U8

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

1.0 0.6 1 1 0

Unit Cruise Summary: MAPLE GROUNDS U8

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
SS 5 5 5.0 0
WH 2 2 2.0 0
ALL 7 7 7.0 0

Unit Cruise Statistics: MAPLE GROUNDS U8

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

SS 234.7 0.0 0.0 128.7 14.4 6.4 30,198 14.4 6.4
WH 93.9 0.0 0.0 166.5 10.1 7.1 15,635 10.1 7.1
ALL 328.6 0.0 0.0 139.5 17.8 6.7 45,833 17.8 6.7

Unit Summary: MAPLE GROUNDS U8

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
SS LIVE CUT 5 ALL 24.6 81 101 31,733 30,198 4.8 71.1 234.7 47.3 30.2
WH LIVE CUT 2 ALL 22.9 90 113 16,083 15,635 2.8 32.8 93.9 19.6 15.6
ALL LIVE CUT 7 ALL 24.1 84 105 47,816 45,833 4.1 103.9 328.6 66.9 45.8
ALL ALL CUT 7 ALL 24.1 84 105 47,816 45,833 4.1 103.9 328.6 66.9 45.8

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U9

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U9

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 15.2 71 33 38 1
SS 32.0 6 5 1
ALL 15.8 77 38 39 1

Unit Cruise Design: MAPLE GROUNDS U9

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

2.0 1.6 2 2 0

Unit Cruise Summary: MAPLE GROUNDS U9

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 11 11 5.5 0
SS 1 1 0.5 0
ALL 12 12 6.0 0

Unit Cruise Statistics: MAPLE GROUNDS U9

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 258.2 64.3 45.5 138.4 18.0 5.4 35,730 66.8 45.8
SS 23.5 141.4 100.0 120.4 0.0 0.0 2,827 141.4 100.0
ALL 281.6 47.1 33.3 136.9 17.8 5.1 38,557 50.4 33.7

Unit Summary: MAPLE GROUNDS U9

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

SS LIVE CUT 1 ALL 32.0 72 91 2,965 2,827 4.7 4.2 23.5 4.1 5.7
WH LIVE CUT 11 ALL 15.2 68 96 35,889 35,730 0.4 204.9 258.2 66.2 71.5
ALL LIVE CUT 12 ALL 15.7 69 96 38,854 38,557 0.8 209.1 281.6 70.4 77.1
ALL ALL CUT 12 ALL 15.7 69 96 38,854 38,557 0.8 209.1 281.6 70.4 77.1
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Cruise Unit Report
MAPLE GROUNDS U10

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U10

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 15.2 694 208 436 50
DF 15.4 6.0 668 150 416 99 3
SS 18.0 14 12 2
RC 14.9 12 12
ALL 15.3 6.0 1,389 359 876 151 3

Unit Cruise Design: MAPLE GROUNDS U10

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (54.44) Measure/Count Plots, 
Sighting Ht = 4.5 ft

37.0 36.2 17 9 0

Unit Cruise Summary: MAPLE GROUNDS U10

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 15 46 2.7 0
DF 21 49 2.9 1
SS 1 1 0.1 0
RC 2 2 0.1 0
ALL 39 98 5.8 1

Unit Cruise Statistics: MAPLE GROUNDS U10

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 147.3 91.2 22.1 127.4 13.1 3.4 18,764 92.2 22.4
DF 156.9 73.5 17.8 115.1 21.2 4.6 18,063 76.5 18.4
SS 3.2 412.3 100.0 118.8 0.0 0.0 381 412.3 100.0
RC 6.4 412.3 100.0 50.2 1.8 1.3 322 412.3 100.0
ALL 313.8 32.2 7.8 119.6 22.0 3.5 37,529 39.0 8.6

Draft - Subject to Change February 13, 2026 12:34:35

19 of 30



Unit Summary: MAPLE GROUNDS U10

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 21 ALL 15.4 72 98 18,442 18,063 2.1 121.3 156.9 40.0 668.3
RC LIVE CUT 2 ALL 14.9 34 65 322 322 0.0 5.3 6.4 1.7 11.9
SS LIVE CUT 1 ALL 18.0 70 84 381 381 0.0 1.8 3.2 0.8 14.1
WH LIVE CUT 15 ALL 14.9 64 91 19,374 18,764 3.2 121.7 147.3 38.2 694.3
ALL LIVE CUT 39 ALL 15.2 67 93 38,519 37,529 2.6 250.1 313.8 80.6 1,388.6
ALL ALL CUT 39 ALL 15.2 67 93 38,519 37,529 2.6 250.1 313.8 80.6 1,388.6

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U11

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U11

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 14.7 231 205 27
DF 15.7 5.0 189 52 95 40 1
ALL 15.2 5.0 420 52 300 67 1

Unit Cruise Design: MAPLE GROUNDS U11

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

14.0 14.3 9 5 0

Unit Cruise Summary: MAPLE GROUNDS U11

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 11 28 3.1 0
DF 14 26 2.9 1
ALL 25 54 6.0 1

Unit Cruise Statistics: MAPLE GROUNDS U11

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 146.0 79.5 26.5 113.2 17.6 5.3 16,532 81.4 27.0
DF 135.6 72.3 24.1 99.6 28.6 7.6 13,500 77.7 25.3
ALL 281.6 33.3 11.1 106.6 24.0 4.8 30,032 41.0 12.1

Unit Summary: MAPLE GROUNDS U11

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 14 ALL 15.7 65 92 13,848 13,500 2.5 100.9 135.6 34.2 189.0
WH LIVE CUT 11 ALL 14.7 67 94 16,642 16,532 0.7 123.9 146.0 38.1 231.4
ALL LIVE CUT 25 ALL 15.2 66 93 30,490 30,032 1.5 224.8 281.6 72.3 420.4
ALL ALL CUT 25 ALL 15.2 66 93 30,490 30,032 1.5 224.8 281.6 72.3 420.4

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U12

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U12

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 16.6 277 133 129 15
DF 19.1 8.0 263 138 115 10
ALL 17.9 8.0 540 271 244 25

Unit Cruise Design: MAPLE GROUNDS U12

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

17.0 17.0 12 6 0

Unit Cruise Summary: MAPLE GROUNDS U12

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 14 30 2.5 0
DF 19 31 2.6 1
ALL 33 61 5.1 1

Unit Cruise Statistics: MAPLE GROUNDS U12

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 117.4 52.6 15.2 138.7 15.1 4.0 16,272 54.7 15.7
DF 121.3 67.0 19.3 127.7 9.1 2.1 15,482 67.6 19.4
ALL 238.6 15.6 4.5 133.1 12.7 2.2 31,753 20.1 5.0

Unit Summary: MAPLE GROUNDS U12

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 19 ALL 19.1 80 104 15,878 15,482 2.5 60.9 121.3 27.7 263.2
WH LIVE CUT 14 ALL 16.6 71 94 16,272 16,272 0.0 78.1 117.3 28.8 276.6
ALL LIVE CUT 33 ALL 17.7 75 98 32,150 31,753 1.2 139.0 238.6 56.5 539.8
ALL ALL CUT 33 ALL 17.7 75 98 32,150 31,753 1.2 139.0 238.6 56.5 539.8

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U13

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U13

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 22.3 6.0 75 60 16
WH 15.6 47 21 25 1
ALL 18.8 6.0 122 81 40 1

Unit Cruise Design: MAPLE GROUNDS U13

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

5.0 4.8 4 4 0

Unit Cruise Summary: MAPLE GROUNDS U13

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 9 9 2.3 1
WH 6 6 1.5 0
ALL 15 15 3.8 1

Unit Cruise Statistics: MAPLE GROUNDS U13

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 105.6 42.6 21.3 142.5 7.4 2.5 15,048 43.2 21.4
WH 70.4 115.5 57.7 134.0 11.9 4.9 9,433 116.1 57.9
ALL 176.0 25.5 12.8 139.1 9.5 2.4 24,481 27.2 13.0

Unit Summary: MAPLE GROUNDS U13

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 9 ALL 22.3 85 108 15,156 15,048 0.7 38.9 105.6 22.4 75.2
WH LIVE CUT 6 ALL 15.6 68 94 9,574 9,433 1.5 53.0 70.4 17.8 47.2
ALL LIVE CUT 15 ALL 18.7 75 100 24,730 24,481 1.0 91.9 176.0 40.2 122.4
ALL ALL CUT 15 ALL 18.7 75 100 24,730 24,481 1.0 91.9 176.0 40.2 122.4

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U14

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U14

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 23.4 6.0 145 109 34 1
WH 18.4 69 40 26 4
ALL 21.6 6.0 214 149 60 5

Unit Cruise Design: MAPLE GROUNDS U14

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

6.0 6.1 6 6 0

Unit Cruise Summary: MAPLE GROUNDS U14

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 25 25 4.2 1
WH 10 10 1.7 0
ALL 35 35 5.8 1

Unit Cruise Statistics: MAPLE GROUNDS U14

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 195.6 28.1 11.5 123.5 16.2 3.2 24,152 32.4 11.9
WH 78.2 72.7 29.7 147.6 14.0 4.4 11,547 74.0 30.0
ALL 273.8 25.2 10.3 130.4 17.5 3.0 35,699 30.7 10.7

Unit Summary: MAPLE GROUNDS U14

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 25 ALL 23.4 79 101 24,875 24,152 2.9 65.5 195.6 40.4 144.9
WH LIVE CUT 10 ALL 18.4 75 95 11,547 11,547 0.0 42.4 78.2 18.2 69.3
ALL LIVE CUT 35 ALL 21.6 78 99 36,421 35,699 2.0 107.9 273.8 58.7 214.2
ALL ALL CUT 35 ALL 21.6 78 99 36,421 35,699 2.0 107.9 273.8 58.7 214.2

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U15

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U15

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 17.7 180 100 61 19
SS 22.5 61 36 19 7
DF 23.9 6.0 49 38 11
ALL 19.1 6.0 291 175 90 26

Unit Cruise Design: MAPLE GROUNDS U15

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

12.0 11.8 9 6 0

Unit Cruise Summary: MAPLE GROUNDS U15

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 24 26 2.9 0
SS 7 12 1.3 0
DF 5 8 0.9 1
ALL 36 46 5.1 1

Unit Cruise Statistics: MAPLE GROUNDS U15

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 135.6 55.9 18.6 110.9 24.3 5.0 15,032 61.0 19.3
SS 62.6 91.9 30.6 81.8 40.9 15.5 5,122 100.6 34.3
DF 41.7 142.8 47.6 97.9 13.8 6.2 4,086 143.5 48.0
ALL 239.9 18.2 6.1 101.0 28.4 4.7 24,240 33.7 7.7

Unit Summary: MAPLE GROUNDS U15

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 5 ALL 23.9 78 98 4,513 4,086 9.5 13.4 41.7 8.5 49.0
SS LIVE CUT 7 ALL 22.5 62 76 6,054 5,122 15.4 22.7 62.6 13.2 61.5

Draft - Subject to Change February 13, 2026 12:34:35
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 24 ALL 17.7 62 80 15,870 15,032 5.3 79.4 135.6 32.2 180.4
ALL LIVE CUT 36 ALL 19.5 64 82 26,437 24,240 8.3 115.5 239.9 54.0 290.9
ALL ALL CUT 36 ALL 19.5 64 82 26,437 24,240 8.3 115.5 239.9 54.0 290.9

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U16

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U16

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 16.3 5.0 12 4 6 2
RA 11.0 8 1 6
WH 22.0 4 3 1
ALL 13.4 5.0 23 8 8 8

Unit Cruise Design: MAPLE GROUNDS U16

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

1.0 1.5 2 2 0

Unit Cruise Summary: MAPLE GROUNDS U16

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 4 4 2.0 1
RA 4 4 2.0 0
WH 1 1 0.5 0
ALL 9 9 4.5 1

Unit Cruise Statistics: MAPLE GROUNDS U16

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 93.9 141.4 100.0 125.2 5.8 2.9 11,757 141.5 100.0
RA 93.9 70.7 50.0 80.5 8.9 4.5 7,554 71.3 50.2
WH 23.5 141.4 100.0 160.2 0.0 0.0 3,760 141.4 100.0
ALL 211.2 47.1 33.3 109.2 27.6 9.2 23,072 54.6 34.6

Unit Summary: MAPLE GROUNDS U16

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 4 ALL 16.3 74 104 11,757 11,757 0.0 64.8 93.9 23.3 11.8
RA LIVE CUT 4 ALL 11.0 42 71 7,554 7,554 0.0 142.3 93.9 28.3 7.6
WH LIVE CUT 1 ALL 22.0 80 100 3,760 3,760 0.0 8.9 23.5 5.0 3.8

Draft - Subject to Change February 13, 2026 12:34:35
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Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
ALL LIVE CUT 9 ALL 13.4 53 82 23,072 23,072 0.0 216.0 211.2 56.6 23.1
ALL ALL CUT 9 ALL 13.4 53 82 23,072 23,072 0.0 216.0 211.2 56.6 23.1

Draft - Subject to Change February 13, 2026 12:34:35
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Cruise Unit Report
MAPLE GROUNDS U17

Unit Sale Notice Volume (MBF): MAPLE GROUNDS U17

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 13.2 8 2 4 2
RA 9.5 6 6
SS 12.0 1 1
ALL 11.0 14 2 4 9

Unit Cruise Design: MAPLE GROUNDS U17

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

1.0 0.6 3 3 0

Unit Cruise Summary: MAPLE GROUNDS U17

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 4 4 1.3 0
RA 4 4 1.3 0
SS 1 1 0.3 0
ALL 9 9 3.0 0

Unit Cruise Statistics: MAPLE GROUNDS U17

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 62.6 43.3 25.0 125.4 20.5 10.3 7,850 47.9 27.0
RA 62.6 114.6 66.1 93.2 14.4 7.2 5,835 115.5 66.5
SS 15.6 173.2 100.0 49.7 0.0 0.0 777 173.2 100.0
ALL 140.8 33.3 19.2 102.7 30.3 10.1 14,463 45.1 21.7

Unit Summary: MAPLE GROUNDS U17

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
RA LIVE CUT 4 ALL 9.5 37 69 5,835 5,835 0.0 127.2 62.6 20.3 5.8
SS LIVE CUT 1 ALL 12.0 40 53 777 777 0.0 19.9 15.6 4.5 0.8
WH LIVE CUT 4 ALL 13.2 55 78 7,850 7,850 0.0 65.9 62.6 17.2 7.9

Draft - Subject to Change February 13, 2026 12:34:35
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Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
ALL LIVE CUT 9 ALL 11.0 43 70 14,463 14,463 0.0 213.0 140.8 42.0 14.5
ALL ALL CUT 9 ALL 11.0 43 70 14,463 14,463 0.0 213.0 140.8 42.0 14.5

Draft - Subject to Change February 13, 2026 12:34:35
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Sale Name : Region : Olympic

Contract # : District : Coast Date : Jul-25

$329,099 Construction Reconstruction Pre-Haul Post Haul

8,022 $43,211 - $173,017 $12,771

$41.02 28.40 - 596.8 390.8

$323.92 $1,522 - $290 $33

$12,900

-

-

$87,200

Sale Name : Contract # : 30-108466 Fiscal Year : 2026  Sheet : 1 of 4

Road Name : 7+50 Spur 7+30 Spur H-1320.4 4+20 Spur 4+81 Spur Sheet Total
Construction 

Total

Construction Stations : 7.50 7.30 4.60 4.20 4.80 28.40 28.40

Side Slope : 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0% 0.0%

Clearing and Grubbing : $428 $417 $263 $240 $274 $1,622 $1,622

Excavation : $848 $825 $520 $475 $543 $3,211 $3,211

Subgrade Compaction : $44 $43 $27 $25 $29 $168 $168

Misc. Expenses : - - - - - $0 $0

Ballast (CY) : 850 810 510 490 530 3,190 3190

Ballast Cost : $7,668 $6,911 $5,375 $6,184 $6,818 $32,956 $32,956

Surface (CY) : 850 810 510 490 530 3,190 1530

Surface Cost : $0 $0 $0 $0 $0 $0 $0

Oversize (CY) : 0.5 - - - - 1 0

Oversize Cost : $5 $0 $0 $0 $0 $5 $0

Culvert and Flumes : $780 - - $901 - $1,681 $1,681

Structures : - - - - - $0 $0

Decommissioning : - - - - - $0

Overhead : $880 $738 $557 $704 $690 $3,568 $3,568

Total Costs : $10,653 $8,934 $6,742 $8,529 $8,354 $43,211 $43,206

Costs Per Station : $1,420 $1,224 $1,466 $2,031 $1,740 $1,576 $1,521

SUMMARY OF ROAD DEVELOPMENT COSTS

Maple Grounds Plans Furnished By : Kyle Knighten

COST SUMMARY - ROAD CONSTRUCTION COSTS

Cost Per Stations : 

OTHER COSTS

30-108466

Total Cost Per Station :

Maple Grounds

Note:  This appraisal has no allowance 
for profit and risk.

ROAD COST BY STANDARD
Road Standard : 

Total Cost : 

Total Stations : 

Mobalization Costs :

Road Deactivation Costs: 

Structures : 

Pit Work : 

TOTAL COSTS
Total (All Roads) : 

Sale Volume MBF : 

Total Cost Per MBF :



Sale Name : Contract # : 30-108466 Fiscal Year : 2026  Sheet : 2 of 4

Road Name : H-1320 (S) H-1320 (N) H-1328 H-1320.2 H-1320.1 4+30 Spur 1+20 Spur H-1510.1 H-1510 Sheet Total Pre-Haul Total

Pre-Haul Stations : 36.60 27.90 16.30 5.30 4.30 4.30 1.20 20.30 4.90 121.10 596.80

Subgrade Compaction : $215 $164 $96 $32 $26 $26 $8 $119 $29 $715 $3,506

Grading : $760 $579 $339 $110 $90 $90 $25 $422 $102 $2,517 $11,317

Vegetation Pluck : - - - $516 - - - - - $516 $4,071

Brushing : - $759 $444 $145 $117 $117 $33 - $134 $1,749 $5,822

Ditch Cleaning : - - - - - - - - - $0 $371

Misc. Expenses : $80 - - - - - - - - $80 $3,016

Ballast (CY) : - - 1150 240 90 90 30 - 140 1,740 7872

Ballast Cost : - - $10,199 $2,107 $751 $750 $242 - $1,167 $15,216 $93,084

Surface (CY) : 100 200 - - - - - - - 300 400

Surface Cost : $1,432 $4,545 - - - - - - - $5,977 $7,048

Oversize (CY) : - - - - - - - - - 0 43

Oversize Cost : - - - - - - - - - $0 $435

Culvert and Flumes : $24 - - - - - - - $1,801 $1,825 $28,184

Structures : - - - - - - - - $3,350 $3,350 $3,350

Decommissioning : - - - - - - - - - $0

Overhead : $201 $484 $886 $233 $79 $79 $25 $43 $527 $2,556 $12,816

Total Costs : $2,712 $6,531 $11,964 $3,143 $1,063 $1,062 $333 $584 $7,110 $34,501 $173,017

Costs Per Station : $74 $234 $734 $593 $247 $247 $277 $29 $1,451 $432 $290

Road Name : 1+70 Spur H-1320.4 C-2700 C-2750 9+90 Spur 9+50 Spur H-1230 Tie H-1230 23+90 Spur Sheet Total Pre-Haul Total

Pre-Haul Stations : 1.70 9.30 40.50 103.50 9.90 9.50 31.80 22.50 23.90 252.60 596.80

Subgrade Compaction : $10 $55 $237 $606 $58 $56 $187 $132 $140 $1,481 $3,506

Grading : $36 $193 $840 $2,147 $206 $198 $660 $467 $496 $5,243 $11,317

Vegetation Pluck : - - - - $964 $925 - - - $1,889 $4,071

Brushing : $47 - - - $270 $259 - $612 $651 $1,839 $5,822

Ditch Cleaning : - - - - - $371 - - - $371 $371

Misc. Expenses : - - - $196 - $2,370 - $27 - $2,593 $3,016

Ballast (CY) : - 50 - - 810 940 20 20 100 1,940 7872

Ballast Cost : - $527 - - $13,724 $17,811 $264 $199 $897 $33,422 $93,084

Surface (CY) : - - 50 50 - - - - - 100 400

Surface Cost : - - $200 $871 - - - - - $1,071 $7,048

Oversize (CY) : - - 1 1 - 1 - - - 3 43

Oversize Cost : - - $11 $13 - $20 - - - $44 $435

Culvert and Flumes : - - $120 $156 $4,052 $780 $72 $48 $24 $5,252 $28,184

Structures : - - - - - - - - - $0 $3,350

Decommissioning : - - - - - - - - - $0

Overhead : $7 $62 $113 $319 $1,542 $1,823 $95 $119 $177 $4,256 $12,816

Total Costs : $100 $837 $1,521 $4,308 $20,816 $24,613 $1,278 $1,604 $2,385 $57,461 $173,017

Costs Per Station : $59 $90 $38 $42 $2,103 $2,591 $40 $71 $100 $570 $290

COST SUMMARY - ROAD PRE-HAUL COSTS

Maple Grounds



Sale Name : Contract # : 30-108466 Fiscal Year : 2026  Sheet : 3 of 4

Road Name : 3+60 Spur 3+00 Spur C-2760 H-1205 H-1200 H-1520 H-1000 Sheet Total Pre-Haul Total

Pre-Haul Stations : 3.60 3.00 40.10 35.40 118.30 6.40 16.30 223.10 596.80

Subgrade Compaction : $22 $18 $235 $208 $693 $38 $96 $1,310 $3,506

Grading : $75 $63 $832 - $2,454 $133 - $3,557 $11,317

Vegetation Pluck : - - $575 $1,091 - - - $1,666 $4,071

Brushing : $98 $82 $1,091 $963 - - - $2,234 $5,822

Ditch Cleaning : - - - - - - - $0 $371

Misc. Expenses : - - $40 $53 - - $250 $343 $3,016

Ballast (CY) : 50 50 2042 1950 70 30 - 4,192 7872

Ballast Cost : $415 $408 $17,254 $25,093 $878 $398 - $44,446 $93,084

Surface (CY) : - - - - - - - 0 400

Surface Cost : - - - - - - - $0 $7,048

Oversize (CY) : - - 31 8 1 - - 40 43

Oversize Cost : - - $272 $106 $13 - - $391 $435

Culvert and Flumes : - - $6,992 $12,686 $1,429 - - $21,107 $28,184

Structures : - - - - - - - $0 $3,350

Decommissioning : - - - - - - - $0

Overhead : $49 $46 $2,183 $3,216 $437 $46 $28 $6,004 $12,816

Total Costs : $659 $617 $29,474 $43,416 $5,904 $615 $374 $81,058 $173,017

Costs Per Station : $183 $206 $735 $1,226 $50 $96 $23 $360 $290

COST SUMMARY - ROAD PRE-HAUL COSTS

Maple Grounds



Sale Name : Contract # : 30-108466 Fiscal Year : 2026  Sheet : 4 of 4

Road Name : H-1320 (S) H-1320 (N) C-2700 C-2750 23+90 Spur C-2760 H-1200 Sheet Total Post-Haul Total

Post-Hual Stations : 36.60 27.90 40.50 103.50 23.90 40.10 118.30 390.80 390.80

Subgrade Compaction : - - - - - - - $0 $0

Grading : $760 $579 $840 $2,147 $496 $832 $2,454 $8,108 $8,108

Vegitation Pluck : - - - - - - - $0 $0

Brushing : - - - - - - - $0 $0

Ditch Cleaning : - - - - - - - $0 $0

Misc. Expenses : - - - - - - - $0 $0

Ballast (CY) : 50 70 - - - 50 - 170 170

Ballast Cost : $555 $582 - - - $423 - $1,560 $1,560

Surface (CY) : - - 50 100 - - - 150 150

Surface Cost : - - $200 $1,742 - - - $1,942 $1,942

Oversize (CY) : - - - - - - - 0 0

Oversize Cost : - - - - - - - $0 $0

Culvert and Flumes : - - - - - - - $0 $0

Structures : - - - - - - - $0 $0

Overhead : $132 $116 $104 $389 $50 $126 $245 $1,161 $1,161

Total Costs : $1,447 $1,277 $1,144 $4,278 $546 $1,381 $2,699 $12,771 $12,771

Costs Per Station : $40 $46 $28 $41 $23 $34 $23 $34 $33

COST SUMMARY - ROAD POST-HAUL COSTS

Maple Grounds
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 

 
Cuts and Fills 

• Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. 
Remove slides from ditches and the roadway. Repair fill-failures in accordance with 
Clause 4-6 Embankment Slope Ratio, and with material approved by the Contract 
Administrator. Remove overhanging material from the top of cut slopes. 

• Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

• Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 

• Grade, shape, and compact the road surface, turnouts, and shoulders to the original 
shape on the Typical Section Sheet, to provide a smooth, rut-free traveled surface and 
maintain surface water runoff in an even, unconcentrated manner. 

• Blading shall not undercut the backslope or cut into geotextile fabric on the road. 

• If required by the Contract Administrator, water shall be applied as necessary to control 
dust and retain fine surface rock. 

• Surface material shall not be bladed off the roadway. Replace surface material when lost 
or worn away, or as directed by the Contract Administrator. 

• Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 
directed by the Contract Administrator. 

• For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 
ruts (barrel spread) to prevent damage to the geotextile fabric. 

 
Drainage 

• Prevent silt bearing road surface and ditch runoff from delivering sediment to any 
streams or wetlands. 

• Maintain rolling dips and drivable waterbars as needed to keep them functioning as 
intended. 

• Maintain culvert headwalls to a level slightly below the road shoulder with material that 
will resist erosion.  This is to allow for culverts that are overtopped to keep the water in 
the ditchline. 

• Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 

• Keep ditches, culverts, and other drainage structures clear of obstructions and 
functioning as intended. 

• Inspect and clean culverts at least monthly, with additional inspections during storms 
and periods of high runoff.  This shall be done even during periods of inactivity. 

 
Preventative Maintenance 

Perform preventative maintenance work to safeguard against storm damage, such as 
blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 

 
Termination of Use or End of Season 

At the conclusion of logging operations, ensure all conditions of these specifications 
have been met. 
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Debris 

Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 
culvert inlets. 

 
 
 
 

 

Do not 
undercut 

backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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