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SALE NAME: Q SUGARLOAF SALVAGE AGREEMENT NO: 30-110189 
 
AUCTION: May 21, 2026 starting at 10:00 a.m., COUNTY: Chelan 
 Southeast Region Office, Ellensburg, WA 
 
SALE LOCATION: Sale located approximately 15 miles north of Leavenworth 
 
PRODUCTS SOLD 
AND SALE AREA: All timber meeting the Schedule A Cutting Prescription bounded by pink flagging and 

timber sale boundary tags. 
 
  All forest products above located on part(s) of  Sections 36 all in Township 26 North, 

Range 18 East, W.M., containing 94 acres, more or less. 
 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: BVC-SFIFM-018227) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total Total Price   MBF by Grade 
Species DBH Count MBF Tons $/Ton 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 16.6  636 6,317 $9.00      246 297 92  
Grand fir 13.9  87 1,019 $4.00      17 49 22  
 
 Avg Ring Total Total Price   MBF by Grade 
Species DBH Count MBF Tons $/Ton P SM 1S 2S 3S 4S 5S 6S UT 

Ponderosa pine 17.3  187 1,258 $2.00      71 112 4  
Sale Total   910 8,594 
 
MINIMUM BID: $9/ton  (est. value $63,000.00) BID METHOD: Sealed Bids 
 
PERFORMANCE 
SECURITY: $12,600.00 SALE TYPE: Tonnage Scale 
 
EXPIRATION DATE: October 31, 2026 ALLOCATION: Export Restricted 
 
BIDDABLE SPECIES:  Douglas fir 
 
BID DEPOSIT: $6,300.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 
 
HARVEST METHOD: All ground based equipment 
 
ROADS: 7.00 stations of required construction.  3.00 stations of required reconstruction.  30.80 

stations of optional reconstruction.  86.60 stations of required pre-haul maintenance.  
44.30 stations of decommissioning. 

 
ACREAGE DETERMINATION 
CRUISE METHOD: Traversed with Garmin 64s gps. Variable plot cruise.  See narrative for details. 
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FEES: $20,930.00 is due on day of sale. $1.27 per ton is due upon removal.  These are in 
addition to the bid price. 

 
SPECIAL REMARKS: There is an estimated 21mbf of utility wood on this sale.  Utility is optional removal at 

$1.00 per ton. 
 
 The sale is also subject to USFS Road Use Permit #R6-FS-41-WDNR. 
 
 Unit 1 is accessed through a gate. A key can be obtained by contacting the Southeast 

Region Office at (509) 925-8510. 
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The Q Sugarloaf Salvage timber sale is located approximately 15.0 miles North of Leavenworth, WA.

From Leavenworth, WA, turn North onto Chumstick Hwy and travel for 11.0 miles
Turn right onto Merry Canyon road and travel for 3.5 miles.
Turn right onto 7800 road and travel 1.8 miles to Unit 2.
Turn left onto 7802 and travel for 0.3 miles past the gate to 7802 200 rd.
Continue on 7802 200 and travel for 0.46 miles to 7802 290 road.
Turn right onto the 7802 290 and travel for .08 miles to Unit 1.
Continue on 7800 road past unit 2, travel for 1.0 mile.
Turn left onto 7520 road and travel for 1.0 miles.
Turn left onto 7801 and travel <1 mile to Unit 3.
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 
 

Export Restricted Tonnage Scale AGREEMENT NO. 30-0110189 
 

SALE NAME: Q SUGARLOAF SALVAGE 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 
 
Bill of Sale and Contract for Forest Products: Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable. 
 
Contract Administrator: Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met. 
 
Forest Product: Any material derived from the forest for commercial use. 
 
Purchaser: The company or individual that has entered into a Bill of Sale and Contract 
for Forest Products with the State for the right to harvest and remove forest products 
from the timber sale area. 
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Road Construction: Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan. 
 
State: The Washington State Department of Natural Resources, landowner and seller of 
Forest Products from the timber sale area. The State is represented by the Region 
Manager as designated on the contract signature page. Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator. 
 
Subcontractor: Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products. The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered. 

G-010 Products Sold and Sale Area 

Purchaser was the successful bidder on May 21, 2026 and the sale was confirmed on 
______________________. The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase, cut, and remove the following forest products: All timber 
meeting the Schedule A Cutting Prescription bounded by pink flagging and timber sale 
boundary tags. 
 
All forest products described above located on approximately 94 acres on part(s) of 
Section 36 in Township 26 North, Range 18 East W.M. in Chelan County(s) as shown 
on the attached timber sale map and as designated on the sale area. 
 
All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal.  Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 
eligible for removal under the terms of this contract. 
 
Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed. Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold. Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold. Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources. 

G-025 Schedules 

The following attached schedules are hereby incorporated by reference: 
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Schedule  Title 
A    Cutting Prescription 

G-030 Contract Term 

Purchaser shall remove the forest products conveyed and complete all work required by 
this contract prior to October 31, 2026. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term. A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay. The claim must also indicate the actual or anticipated length of interruption or 
delay. The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control. The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed: 
 

a. Road and bridge failures which deny access. 
 

b. Access road closures imposed by road owner. 
 

c. Excessive suspensions as provided in clause G-220. 
 

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State. The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold. For example, THE FOLLOWING SPECIFIC MATTERS ARE 
NOT WARRANTED, and are EXCLUDED from this transaction: 
 

a. The MERCHANTABILITY of the forest products. The use of the term 
"merchantable" in any document is not intended to vary the foregoing. 

 
b. The CONDITION of the forest products. The forest products will be conveyed 

"AS IS." 
 

c. The ACREAGE contained within any sale area. Any acreage descriptions 
appearing in the timber notice of sale, timber sale contract, or other documents 
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are estimates only, provided solely for administrative and identification 
purposes. 

 
d. The VOLUME, QUALITY, OR GRADE of the forest products. The State 

neither warrants nor limits the amount of timber to be harvested. The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes. 

 
e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE. 
These documents have been prepared for the State's appraisal purposes only. 

 
f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat. The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies. The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
h. Items contained in any other documents prepared for or by the State. 

G-061 Inadvertent Discovery of Cultural Resources 

Purchaser acknowledges that cultural resources as defined in WAC 222-16-010 may 
exist within the timber sale area and that the existence and location of such resources 
may be unknown at the time this contract is executed. Purchaser has a duty to exercise 
due care in its operations and in the event any human skeletal remains are discovered 
by the Purchaser or the State during the course of operations Purchaser shall 
immediately halt operations and notify local law enforcement in the most expeditious 
manner possible then notifying the Contract Administrator. In the event cultural 
resources are discovered by the Purchaser or the State during the course of operations 
Purchaser shall immediately halt operations and notify the Contract Administrator. Any 
potential resources shall not be removed or disturbed. Purchaser shall resume 
operations as directed in writing by the Contract Administrator. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act. The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
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Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 
as ITP), or as amended hereafter by the Services. The ITP authorizes the incidental take 
of certain federally listed threatened and endangered species, as specified in the ITP 
conditions. All HCP materials, including the ITP, are available for review at the State’s 
Regional Offices and the administrative headquarters in Olympia, Washington. 
 
By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract. The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP. The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP. Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act. 
 
Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation. Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser. Purchaser is 
responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
 

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract. If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration. 

 
b. Sale Area 

 
When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
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period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply: 

 
i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 
c. Adjustment of Price 

 
The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured. The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order. The State shall reduce the 
total contract price by that calculated percentage. However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State. 
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber. A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser. The 
State shall not be liable for any damages, whether direct, incidental or consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract. Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract. Purchaser retains the final responsibility for its operations under this 
contract and State shall not be liable for any injuries resulting from Purchaser's reliance 
on any State advice regarding the method or manner of performance. 

G-090 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary. The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area. If the sale area is increased, added forest products 
become a part of this contract and shall be paid for at the same rate and manner as other 
forest products under this contract. 

G-100 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 



DRAFT DRAFT DRAFT 

3/20/2026 7 of 31 Agreement No. 30-0110189 

Administrator. Added forest products become a part of this contract and shall be paid 
for at the same rate and manner as other forest products under this contract. 

G-110 Title and Risk of Loss 

Title to the forest products conveyed passes at confirmation of the sale. Purchaser bears 
the risk of loss of or damage to and has an insurable interest in the forest products in 
this contract from the time of confirmation of the sale of forest products. In the event of 
loss of or damage to the forest products after passage of title, whether the cause is 
foreseeable or unforeseeable, the forest products shall be paid for by Purchaser. Breach 
of this contract shall have no effect on this provision. Title to the forest products not 
removed from the sale area within the period specified in this contract shall revert to 
the State as provided in RCW 79.15.100. 

G-116 Sustainable Forestry Initiative® (SFI®) Certification 

Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative 2022 Forest Management Standard under 
certificate number: BVC-SFIFM-018227. 
 
Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI 
Standard. Purchaser shall designate in writing the name(s) of the individual(s) who will 
be on-site and provide proof of their successful completion of an approved training 
program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser. Any damage to improvements, except as provided in clause 
G-121 or unless the State issues an operating release pursuant to clause G-280, shall be 
repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following. These exceptions shall not apply where road damage occurs due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices. 
 
The State will bear the cost to repair damages caused by a third party. In all other cases, 
the Purchaser shall bear responsibility for the costs as described below. 
 
Road is defined as the road bed, including but not limited to its component parts, such 
as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards. 
 
For the purposes of this clause, damage will be identified by the State and is defined as: 
 

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued; 
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2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 
 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods. 

 
The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price. The State may elect to accomplish repairs by means of State-provided 
resources. 
 
For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs. 
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000. The State shall be solely responsible for the portion of the 
cost of repairs that exceed $15,000. 
 
Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials. Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchaser's expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract. 
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom. Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees. Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract. Purchasers' obligation to 
indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials. Purchaser waives its immunity under Title 51 RCW to the extent it is required 
to indemnify, defend and hold harmless State and its agencies, officials, agents or 
employees. 

G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below. Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option. State may suspend 
Purchaser operations until required insurance has been secured. 
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All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal. If cancellation is due to non-payment of 
premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation. If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract. Insurance coverage shall be obtained by the Purchaser prior to 
operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State. 
 
Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor. Subcontractor(s) must comply fully with all insurance requirements 
stated herein. Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility. 
 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State. Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract. 
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The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows: 
 
Commercial General Liability (CGL) Insurance. Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence. If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit. CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit. CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage). All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition. 
 
Employer's Liability "Stop Gap" Insurance. Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease. 
  
Workers' Compensation Coverage. Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations. Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor. Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract. Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance. 
 
If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
shall indemnify State. Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees. 
 
Business Auto Policy (BAP). Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident. Such insurance shall cover liability arising out of "Any 
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Auto". Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage. If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01. Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Ellensburg, 
Washington. The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract. The Region Manager has sole authority to waive, 
modify, or amend the terms of this contract in the manner prescribed in clause G-180. 
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract. 
 
Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State. Purchaser shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State. Any attempted assignment shall be void and ineffective 
for all purposes unless made in conformity with this paragraph. Purchaser may perform 
any duty through a delegate, but Purchaser is not thereby relieved of any duty to 
perform or any liability. Any assignee or delegate shall be bound by the terms of the 
contract in the same manner as Purchaser. 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement. There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 
address of record: 
 

G-210 Violation of Contract 
G-220 State Suspends Operations 

 



DRAFT DRAFT DRAFT 

3/20/2026 12 of 31 Agreement No. 30-0110189 

All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address. Purchaser 
agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation. If 
the violation is capable of being remedied, Purchaser has 30 days after receipt 
of a suspension notice to remedy the violation. If the violation cannot be 
remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
State may terminate the rights of Purchaser under this contract and collect 
damages. 

 
b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach. This 
provision shall not relieve Purchaser of any payment obligations. 

 
c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach. Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing. 

 
d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due. 

G-220 State Suspends Operations 

The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue. 
 
Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator. 
 
Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240. If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040. 
 
If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
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provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized. Such activity may subject Purchaser 
to liability for triple the value of said forest products under RCW 79.02.320 or RCW 
79.02.300 and may result in prosecution under RCW 79.02.330 or other applicable 
statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief. 

 
b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 
 

c. Within ten business days of receipt of the Region Manager's decision, 
Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources. 

 
d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision. Purchaser and the Region 
Manager will have an opportunity to present their positions. The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54. Failure to comply may result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington. In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract. Equipment remaining 
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unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law. Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment. The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract. Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed. Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; 7520, 7800, 7801, 7802, 7802 100, 7802 
130, 7802 140, 7802 200, and 7802 290 Roads. The State may authorize in writing the 
use of other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations. A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations. To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail. State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
replaced in accordance with RCW 58.24.040(8). Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract. The State 
may extend such rights to others. If the State grants such rights to others, the State shall 
require performance or payment, as directed by the State, for their proportionate share 
of maintenance based on their use. 
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G-370 Blocking Roads 

Purchaser shall not block the 7520, 7800, 7801,  7802, 7802 200, 7802 290, and 7801 
Roads, unless authority is granted in writing by the Contract Administrator.  

G-380 Road Easement and Road Use Permit Requirements 

Purchaser agrees to comply with the terms and conditions of the attached: 
 
USFS Road Use Permit # R6-FS-41-WDNR 
Easement No. 55002354 and No. 55-000064 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  
 
DATA MISSING 

Section P: Payments and Securities 

P-010 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3). If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in the 'Payment for Forest Products' 
clause, the initial deposit will be immediately forfeited to the State, and will be offset 
against Purchaser's remaining balance due. Any excess initial deposit funds not needed 
to ensure full payment of the contract price, or not needed to complete any remaining 
obligations of the Purchaser existing after contract expiration, will be refunded to the 
Purchaser. 

P-024 Payment for Forest Products 

Purchaser agrees to weigh all loads and pay the following rate per ton for forest 
products conveyed  plus $20,930.00 on day of sale and $1.27 per ton upon removal in 
fees.  Fees collected shall be retained by the state unless the contract is adjusted via the 
G-066 clause. 
 
DATA MISSING 
 
Species that are conveyed but are not listed in the table above shall be paid for at a rate 
to be determined by the State. 

P-027 Payment for Removal of Optional Forest Products 

Purchaser agrees to weigh all loads and pay the rate of $1.00 per ton for forest products 
approved for removal from the sale area under clause H-157. 
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P-040 Weighing and Scaling Costs 

Purchaser agrees to pay for all scaling and weighing costs for logs and other products 
sold under this contract. Purchaser also agrees to pay for all costs associated with the 
transmission and reporting of scale or weight data. 

P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security. The amount of cash or payment security shall be 
determined by the State and shall equal or exceed the value of the cutting proposed by 
Purchaser. 

P-052 Payment Procedure 

If a third party Log and Load Reporting Service (LLRS) is required by this contract the 
State will compute and forward to the Purchaser statements of charges provided for in 
the contract. Purchaser shall deliver payment to the Southeast region office on or before 
the date shown on the billing statement. 
 
If a third party LLRS is not required by this contract, Purchaser shall pay for forest 
products removed on a monthly basis. Payments will be submitted to the office listed 
above on or before the fourteenth of the month following the month in which the timber 
was removed or, according to an alternate payment schedule as approved by the State 
with at least one payment each month for timber removed. The alternate payment 
schedule, once approved by the State, shall become part of this contract and may be 
changed only with written approval of the State. 
 
Payment will be based on the contract rate multiplied by the tons (tonnage contracts) or 
volume (mbf contracts) removed during the month or payment period. Included with 
the payment will be a summary report along with all related load tickets and the 
corresponding certified weight tickets for the payment period. The summary report will 
be generated using a computer spreadsheet and list the load tickets in ascending 
numerical order with the corresponding ticket number and weight or volume for each 
load. 

P-070 Payment for Products: Damage, Theft, Loss, or Mismanufacture 

Forest products included in this agreement which are destroyed, damaged, stolen, lost, 
or mismanufactured shall be paid for by Purchaser on demand of the State. The rates 
contained in clause P-024 shall apply. 

P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 
of charges. Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $12,600.00. The Security provided shall 
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guarantee performance of all provisions of this contract and payment of any damages 
caused by operations under this contract or resulting from Purchaser's noncompliance 
with any rule or law. Acceptable performance security may be in the form of a 
performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 
account assignments, and must name the State as the obligee or beneficiary. A letter of 
credit must comply with Title 62A RCW, Article 5. Performance security must remain 
in full force over the duration of the contract length. Surety bonds issued shall conform 
to the issuance and rating requirements in clause G-150. The State shall retain the 
performance security pursuant to RCW 79.15.100. Purchaser shall not operate unless 
the performance security has been accepted by the State. If at any time the State decides 
that the security document or amount has become unsatisfactory, Purchaser agrees to 
suspend operations and, within 30 days of notification, to replace the security with one 
acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser. 

Section L: Log Definitions and Accountability 

L-060 Load Tickets 

Purchaser shall complete and use load tickets as directed by the Contract Administrator 
and, if required, use other identification as directed by the State to ensure accounting of 
forest products removed from the sale area. A load ticket must be fixed, as designated 
by the Contract Administrator, to each truck and trailer load prior to leaving the 
landing. 
 
Purchaser shall account for all load tickets issued by the Contract Administrator and 
return unused tickets at termination of the contract, or as otherwise required by the 
Contract Administrator. Unused tickets not returned shall be subject to liquidated 
damages per clause D-030. 
 
The State may also treat load tickets either not accounted for or not returned as lost 
forest products per clause P-070. All costs associated with computing the billings for 
lost forest products shall be borne by Purchaser. 

L-110 State Approval of Log Scaling and Weighing Locations 

Forest Product measurement and weighing facilities required by this contract must be 
approved by the State. Forest products sold under the contract which require log scaling 
shall be scaled, measured, or counted by a State approved third party log scaling 
organization. Forest products sold under the contract which require weighing shall be 
weighed at a location that meets Washington State Department of Agriculture approval. 
 
Prior to forest products being hauled, the Contract Administrator must authorize in 
writing the use of State approved measurement and/or weighing facilities that are at or 
enroute to final destinations. Forest products from this sale shall be measured or 
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weighed at facilities, which are currently approved for use by the State and are 
currently authorized for this sale. The State reserves the right to verify load volume and 
weights with State employees or contractors at the State's own expense. The State 
reserves the right to revoke the authorization of previously approved measurement 
locations. 

Section H: Harvesting Operations 

H-011 Certification of Fallers and Yarder Operators 

All persons engaged in the felling and yarding of timber must receive certification in 
writing from the Contract Administrator. Certification may be revoked when the 
Contract Administrator determines that non-compliance of leave tree selection criteria 
or cut tree selection criteria is occurring, or excessive damage to leave trees or skid 
trails is occurring. 
 
Excessive damage for leave trees is defined in clause H-012. When leave tree damage 
exceeds the limits set forth in clause H-012, Purchaser shall be subject to liquidated 
damages (clause D-040). 
 
Excessive damage for reserve trees is defined in clause H-013. When reserve tree 
damage exceeds the limits set forth in clause H-013, Purchaser shall be subject to 
liquidated damages (clause D-041). 
 
Excessive skid trail damage is defined in clause H-015 or H-016. 

H-012 Leave Tree Damage Definition 

Leave trees are trees required for retention within the sale boundary. Purchaser shall 
protect leave trees from being cut, damaged, or removed during operations. 
 
Leave tree damage exists when more than 5 percent of the leave trees are damaged in a 
unit and when one or more of the following criteria occur as a result of Purchaser's 
operation, as determined by the Contract Administrator: 
 

a. A leave tree has one or more scars on its trunk exposing the cambium layer, 
which in total exceeds 144 square inches. 

 
b. A leave tree top is broken or the live crown ratio is reduced below 30 percent. 

 
c. A leave tree has more than 1/3 of the circumference of its root system injured 

such that the cambium layer is exposed. 
 
If the Contract Administrator determines that a leave tree has been cut or damaged, the 
Purchaser may be required to pay liquidated damages for Excessive Leave Tree 
Damage as detailed in clause D-040. 
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H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary. 
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations. 
 
Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator: 
  

a. A reserve tree has one or more scars on its trunk exposing the cambium layer, 
which in total exceeds 144 square inches. 

  
b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 
  

c. A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed. 

  
If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator. Purchaser may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.  
 
Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Unauthorized Activity’ clause. Purchaser is required to leave all 
cut or damaged reserve trees on site. 

H-015 Skid Trail Requirements 

A skid trail is defined as an area that is used for more than three passes by any 
equipment. 
 
Purchaser shall comply with the following during the yarding operation: 
 

a. Skid trails will not exceed 18 feet in width, including rub trees. 
 

b. Skid trails shall not cover more than 20 percent of the total acreage on one 
unit. 

 
c. Skid trail location will be pre-approved by the Contract Administrator. 

 
d. Except for rub trees, skid trails shall be felled and yarded prior to the felling of 

adjacent timber. 
 

e. Rub trees shall be left standing until all timber tributary to the skid trail has 
been removed. 
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f. Excessive soil damage is not permitted. Excessive soil damage is described in 
clause H-017. 

 
g. Skid trails will be water barred at the time of completion of yarding, if 

required by the Contract Administrator. 
 
 
 
Purchaser shall not deviate from the requirements set forth in this clause without prior 
written approval from the Contract Administrator. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line. To reduce soil damage, the Contract Administrator may require 
water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures. Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator. 

H-025 Timing Requirements for Timber Removal 

All timber must be removed within 30 days of being felled. 

H-030 Timber Falling 

Trees shall be felled and logs shall be bucked to obtain the greatest practicable 
utilization of forest products and other valuable materials conveyed. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-040 Purchaser Harvest Plan 

Purchaser shall, as part of the plan of operations, prepare an acceptable harvest plan for 
Units 1, 2, and 3. The plan shall address the  logging plan, road work schedule, and the 
Schedule A prescription, which are part(s) of this contract. The harvest plan shall be 
approved by the Contract Administrator prior to beginning the harvest operation. 
Purchaser shall not deviate from the harvest plan without prior written approval by the 
Contract Administrator. 

H-052 Branding and Painting 

Forest products shall be branded with a brand furnished by the State prior to removal 
from the landing. All purchased timber shall be branded in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(i). All timber purchased under a contract 
designated as export restricted shall also be painted in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(ii). 
 
For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end. Also, 10 logs shall be painted 
at one end with durable red paint. 
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H-080 Snags Not to be Felled 

Snags not required to be felled for safety reasons may be left standing. Snags felled for 
safety reasons shall not be removed and must remain where felled. 

H-110 Stump Height 

Trees shall be cut as close to the ground as practicable. Stump height shall not exceed 
12 inches in height measured on the uphill side, or 2 inches above the root collar, 
whichever is higher. 

H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using ground 
based equipment. Authority to use other equipment or to operate outside the equipment 
specifications detailed above must be approved in writing by the State. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 
 
a. Whole tree yarding is required in all units. 
 
b. Hand felling of trees and retrieval with bull line and chokers may be required in 
isolated areas of units. 
 
c. All slash shall be piled at landings or hauled back into the unit for erosion control or 
where designated by the Contract Administrator. 
 
d. Slash that is piled at landings shall be separated from the road prism at completion of 
harvest. 
 
e. Appropriate warning signs shall be posted at locations designated by the Contract 
Administrator. 
 
f.  Place non-merchantable trees/slash parallel to contour in locations that are 
operationally feasible. 
 
Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-150 Required Removal of Forest Products 

Purchaser shall remove from the sale area and present for scaling or weighing all forest 
products conveyed in the G-010 clause that meet the following minimum dimensions: 
 

Species               Net bd ft               Log length (ft)               Log dib 
 

ALL              20                              16                               6 
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The State may treat failure to remove forest products left on the sale area that meet the 
above specifications as a breach of this contract. At the State's option, forest products 
that meet the above specifications and are left on the sale area may be scaled for 
volume or measured and converted to weight by the State or a third party scaling 
organization and billed to Purchaser at the contract payment rate. All costs associated 
with scaling, measuring and computing the billing will be borne by the Purchaser. 

H-157 Optional Removal of Forest Products Not Designated 

If in the course of operations, Purchaser decides to remove forest products that are 
below the minimum designated removal specifications per the 'Required Removal of 
Forest Products' (H-150), the payment rates in clause P-027 shall apply. 
 
Forest products designated as optional shall be decked separately from forest products 
designated as required for removal. Prior to removal from the sale area, optional forest 
products as described in this clause must be inspected and approved by the Contract 
Administrator. Optional forest products may not be mixed with forest products that are 
required for removal by this contract and shall be removed from the sale area in 
separate truck loads using load tickets specified by the Contract Administrator. 
 
All material removed under this clause is subject to the same log and load 
accountability rules as defined in the Log Definitions and Accountability section of this 
contract. Purchaser shall follow the payment procedures as required in the P-052 clause 
and will submit a separate summary report for all forest products removed from the sale 
area under the authority of this clause. 

H-160 Mismanufacture 

Mismanufacture is defined as forest products remaining on the sale area that would 
have met the specifications in clause H-150 if bucking lengths had been varied to 
include such products. 
 
The State may treat mismanufacture as a breach of this contract. At the State's option, 
forest products that are left on the sale area may be scaled for volume by the State or a 
third party scaling organization and billed to Purchaser at the contract payment rate. All 
costs associated with scaling and computing the billing will be borne by Purchaser. 

H-180 Removal of Specialized Forest Products or Firewood 

Prior to the removal of conveyed specialized forest products or firewood from the sale 
area, Purchaser and the State shall agree in writing to the method of accounting for/and 
removal of such products. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 
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H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-230 Tops and Limbs Outside the Sale Boundary 

Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 
2/2/2026 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on 7801, 7802, 7802 100, 7802 130, 
7802 140, and 7802 290  Road and the 7800 Road not included in the road plan.  All 
work shall be completed to the specifications detailed in the Road Plan. 

C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on 7520 and 7800 Roads. Purchaser shall 
furnish a statement in a form satisfactory to the State showing the costs incurred while 
performing this work. Costs shall be based on the rates set forth in the equipment rate 
schedule on file at the Region office or Engineering Division in Olympia. The State 
shall reimburse Purchaser for said costs within 30 days of receipt and approval of the 
statement. 

C-080 Landing Locations Approved Prior to Construction 

Landings shall be marked by Purchaser and approved by the Contract Administrator 
prior to construction. 

C-140 Water Bars 

Purchaser shall, as directed by the Contract Administrator, construct water bars across 
haul roads, skid trails and fire trails as necessary to control soil erosion and water 
pollution. 

Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area. The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response. 
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The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 
fire. Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting. 
 
In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity. 
 
Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

S-035 Logging Debris Clean Up 

Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator. 

S-040 Noxious Weed Control 

Purchaser shall notify the Contract Administrator in advance of moving equipment onto 
State lands. Purchaser shall thoroughly clean all off road equipment prior to entry onto 
State land to remove contaminated soils and noxious weed seed. If equipment is moved 
from one DNR project area to another, the Contract Administrator reserves the right to 
require the cleaning of equipment. Equipment shall be cleaned at a location approved 
by the Contract Administrator. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters any stream as a result of operations under this contract and 
which is identified by the Contract Administrator shall be removed and deposited in a 
stable position. Removal of slash or debris shall be accomplished in a manner that 
avoids damage to the natural stream bed and bank vegetation. 

S-120 Stream Protection 

No timber shall be felled into, across, or yarded through any stream. 
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S-130 Hazardous Materials 

a. Hazardous Materials and Waste - Regulatory Compliance 
 

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup, 
and waste disposal. 

 
Purchaser shall be responsible for restoring the site in the event of a spill or 
other releases of hazardous material/waste during operations conducted under 
this contract. 

 
b. Hazardous Materials Spill Prevention 

 
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land). 

 
c. Hazardous Materials Spill Containment, Control and Cleanup 

 
If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills. Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations. If large 
quantities of bulk fuel/other hazardous materials are stored on site, Purchaser 
must be able to effectively control a container leak and contain & recover a 
hazmat spill equal to the largest single on site storage container volume.  
(HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY). It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification. In 
the event of a spill covered in part a., the Purchaser is responsible for 
immediately notifying all the following: 

 
-Department of Emergency Management at 1-800-258-5990 
-National Response Center at 1-800-424-8802 
-Appropriate Department of Ecology (ECY) at 1-800-645-7911 
-DNR Contract Administrator 
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S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract. No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 

Section D: Damages 

D-010 Liquidated Damages 

The clauses in the DAMAGES section of this contract provide for payments by 
Purchaser to the State for certain breaches of the terms of this contract. These payments 
are agreed to as liquidated damages and not as penalties. They are reasonable estimates 
of anticipated harm to the State caused by Purchaser's breach. These liquidated 
damages provisions are agreed to by the State and Purchaser with the understanding of 
the difficulty of proving loss and the inconvenience or infeasibility of obtaining an 
adequate remedy. These liquidated damages provisions provide greater certainty for the 
Purchaser by allowing the Purchaser to better assess its responsibilities under the 
contract. 

D-021 Failure to Remove Forest Products 

Purchaser's failure to remove all or part of the forest products sold in this agreement 
prior to the expiration of the contract term results in substantial injury to the State. The 
value of the forest products sold at the time of breach is not readily ascertainable. 
Purchaser's failure to perform disrupts the State's management plans, the actual cost of 
which is difficult to assess. A resale involves additional time and expense and is not an 
adequate remedy. Therefore, Purchaser agrees to pay the State as liquidated damages a 
sum calculated using the following formula: 
 

LD = 0.35V-ID-P+C+A 

 
Where: 

 
LD = Liquidated Damage value. 

V = The unremoved value at the date of breach of contract.  The value is 
determined by subtracting the removal tonnage to date from the 
cruised tonnage multiplied by the contract bid rates. 

ID = Initial Deposit paid at date of contract that has not been applied to 
timber payments. 

P = Advance payments received but not yet applied to specific contract 
requirements. 

C = Charges assessed for contract requirements completed prior to breach 
of contract but not paid for. 
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A = Administrative Fee = $2,500.00. 

 
The above formula reflects the Purchaser's forfeiture of the initial deposit in accordance 
with clause P-010 by deducting the initial deposit from the amount owed. In no event 
shall the liquidated damages be less than zero. Interest on the liquidated damage is 
owed from the date of breach until final payment, calculated using the following 
formula:  
 

Interest = r x LD x N 

 
Where: 

 
r = daily equivalent of an annual interest at current interest rate as 

established by WAC 332-100-030. 

LD = Liquidated damage value. 

N = Number of days from date of breach to date payment is received. 

D-030 Inadequate Log Accountability 

Removal of forest products from the sale area without adequate branding and/or valid 
load tickets attached to the load and scaling forest products in a location other than the 
facility approved by the State can result in substantial injury to the State. Failure to 
properly account for loads and scaling and/or weighing information can result in loss to 
the State. The potential loss from not having proper branding, ticketing, scaling and/or 
weighing location and accountability is not readily ascertainable. Purchaser's failure to 
perform results in a loss of log weight and scale accountability, increases the potential 
for unauthorized removal of forest products, and increases the State's administration 
costs, the actual costs of which are difficult to assess. 
 
Enforcement actions for unauthorized removal of forest products for each improperly 
branded load, improperly ticketed load, lost or unaccounted for tickets, or use of a 
facility not authorized for this sale or improper submission of scaling data are 
impractical, expensive, time consuming and are not an adequate remedy. Therefore, 
Purchaser agrees to pay the State, as liquidated damages, a sum of $100 each time a 
load of logs does not have branding as required in the contract, $250 each time a load 
of logs does not have a load ticket as required by the contract, $250 each time a load 
ticket has not been filled out as required by the plan of operations, $250 each time a 
load is weighed or scaled at a location not approved as required under this contract, 
$250 each time a log ticket summary report is not submitted properly, and if a third 
party Log and Load Reporting Service is required, $250 each time scaling or weight 
data is not properly submitted to the Log and Load Reporting Service per clause L-071, 
and $250 each unused ticket that is not returned to the State, for any reason. 

D-040 Leave Tree Excessive Damage 

When Purchaser's operations exceed the damage limits set forth in clause H-012, Leave 
Tree Damage Definition, the trees damaged result in substantial injury to the State. The 
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value of the damaged leave trees at the time of the breach is not readily ascertainable. 
Therefore, Purchaser agrees to pay the State as liquidated damages at the rate of 
$1,000.00 per tree for all damaged trees in all units. 

D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 
trees that are not replaced in all units. 

 

 

SIGNATURES 
 
This agreement may be executed in any number of counterparts (including by electronic mail in 
portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 
all of which, when taken together, shall constitute one and the same Agreement binding on all 
parties. 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
 ______________________  ________________________  
Purchaser Scott McFarland 
____________________ Southeast Region Manager 
Print Name 
 
Date:    ________________ Date:    _________________ 
Address:  
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CORPORATE ACKNOWLEDGEMENT 
(Required for both LLC and Inc. Entities) 

 
STATE OF   ____________________________) 

 ) 
COUNTY OF   ____________________________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation 
that executed the within and foregoing instrument and acknowledged said instrument to be the 
free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned, 
and on oath stated that (he/she was) (they were) authorized to execute said instrument. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

____________________________________ 
Notary Public in and for the State of 
 
____________________________________ 
 
My appointment expires  _______________ 
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Schedule A 
Cutting Prescription 

 
Units 1-3 Descriptions: 
 
Since the area is managed for Northern Spotted Owl habitat under the Habitat Conservation Plan 
(HCP), the goal is to retain large structure for future habitat which includes large-diameter live, 
standing dead, and dead and down woody material. Which will contribute to Northern Spotted 
Owl habitat restoration along with silvicultural treatments and reforestation aimed at promoting 
late-successional forest conditions. 
 
Unit boundaries are marked by pink flagging and white “Timber Sale Unit Boundary” 
tags. Road centerline is flagged with orange ribbon. 
 
Leave Tree Requirements: 
 
1. LEAVE ALL LIVE TREES: Trees that do not meet the “dead tree assessment criteria” in 
the table below are expected to live and will be left on site.   
  
2. Leave all pre-fire snags, those that pose a hazard as defined by the Washington State 
Department of Labor and Industries may be felled, but must be left on site.  
 
3. Leave all trees greater than 32” DBH. If any trees of this size need to be cut for safety reasons 
they must be left on site as downed wood.  
 
4. Leave all Western redcedar.  
 
5. A minimum of 2 down logs per acre greater than or equal to 12 inches diameter on the small 
end and 20 feet in length, or bunches of logs equal to 100 board feet shall be left to meet Forest 
Practice Requirements. 
 
6. In addition to all live trees, leave 6-8 dead trees or trees that do not meet the definition of a 
live tree, per acre (75’ to 85’ spacing). 

 Leave trees may be clumped in areas where live trees exist. 
 Leave trees should come from the largest diameter size classes. 
 Rention of leave trees will vary across units, there should be more retained in 

areas of higher burn severity and fewer in areas where the burn was less severe 
and more live trees remain. 

 Leave trees are the dead trees.  
 Species preference: WRC (most desirable), WL, PP, DF, GF, and LP (least 

desirable). 
 

7. Leave trees smaller than 10 inches diameter not to be counted towards TPA target. 
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8. When available, utilize stems with defect in the lower bole to create short snags. Remove 
merchantable top, leaving a minimum of 12 feet in height. If defect is at a height greater than 12 
feet, then cut above the defect as long as no merchantable volume can be processed beneath 
defect. 

General Harvest Instructions: 
 

I. Leave trees shall be the largest trees per acre regardless of species. Trees with green that 
meet one of the damage criteria for either crown scorch or bark char are to be left over 
dead trees. 
 

II. Harvested openings shall not create voids of greater than 400 feet between leave trees. 
 

III. Spacing for leave trees will vary by unit and by burned severity based on the TPA 
requirements per unit. Spacing may be variable depending on availability or distribution 
of trees in the stands. All live trees meeting the requirements listed in “Leave tree 
requirements” must be left. 

 



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 11/2024) 

linear feet 

linear feet 



Timber Sale Cruise Report
Q SUGARLOAF SALVAGE

Sale Name: Q SUGARLOAF SALVAGE
 

Sale Type: WEIGHT SCALE
 

Region: SOUTHEAST
 

District: ALPINE
 

Lead Cruiser: Joe Hoagland
 

Other Cruisers:Estan Vargas
 

Cruise Narrative:
Location: Section 36 T26N R18E

Access from Leavenworth, WA.  From Leavenworth, WA, turn North onto Chumstick Hwy and travel for 11.0 
miles.  Turn right onto Merry Canyon road and travel for 3.5 miles.  Turn right onto 7800 road and travel 2.0 
miles. Turn left onto 7802 and travel for 0.3 miles past the gate to Unit 2.  Continue on 7802, keeping to the 
right, for 0.7 miles to Unit 1.  Continue on 7800 road past unit 2, travel for 1.0 mile.  Turn left onto 7520 road 
and travel for 1.0 miles.  Turn left onto 7801 to Unit 3.

Aspect: North, South, East, West

Elevation:  2,760 - 3,920

Slope:  The majority of slopes within the sale are less than 30%.  Steepest pitches are up to 70% for short 
distances.

Cruise Design: 
Units 1 and 2 utilized a Big-Little BAF method.  All plots were cruised in Unit 3.  Units 1 and 2 utilized a 40 
little BAF and a 62.5 big BAF.  Unit 1 used a 40 BAF.  All dead stems >=7" dbh.  There are three species 
present on this sale; Douglas-fir (DF), grand fir (GF), ponderosa pine (PP). 

Take/Leave Prescription -- All units are harvest by prescription.  All Western redcedar will be retained.  All 
trees with a dbh greater than 32 inches will be retained.  All units will utilize a variable retention harvest 
method.  Target retention of trees that are not considered live, is 6 to 8 TPA. See timber sale Schedule A for 
detailed prescriptions.  Protection of green trees is very high priority across the units.

Log Length ? All species utilize westside scale running 40' logs where possible with a minimum log length of 
12'. Top DIB is 5" and Utility is 2".
Cruise Acres Determination ? Existing road acreages were subtracted from gross acres.

Timber Quality:

The removal volume is composed of 69%-DF, 22%-PP, 9%-GF.  All take trees will be dead or dying (2025 
wildfire).  The majority of the defect was found in the Douglas-fir.  Defect is mainly a result of sweep and fire 
damage and is more prevalent in smaller diameter stems.

Logging and Stand Conditions:

The sale is 100% ground-based harvest.  There is a significant amount of dead and dying trees as a result a 
from a wildfire in the summer of 2025.  Protection of standing snags and large diameter downed wood is an 
emphasis of the harvest.
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Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw 5 Saw 6 Saw Utility
DF 16.6 641 246 297 92 5
PP 17.3 201 71 112 4 14
GF 13.9 89 17 49 22 2
ALL 16.3 931 263 345 185 112 4 21

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw 5 Saw 6 Saw Utility
DF 6,468 2,276 3,097 944 151
PP 1,372 449 776 33 114
GF 1,062 113 625 280 43
ALL 8,902 2,389 3,722 1,674 776 33 308

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

181.6 8.1 95.0 3.4 17,234 8.8

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

Q SUGARLOAF 
SALVAGE UNIT 1

BBL: VR, Big BAF (62.5 
Measure, 40 Count) Sighting Ht 
= 4.5 ft

77.9 77.9 37 37 1

Q SUGARLOAF 
SALVAGE UNIT 2

BBL: VR, Big BAF (90 Measure, 
40 Count) Sighting Ht = 4.5 ft

8.9 8.9 9 9 0

Q SUGARLOAF 
SALVAGE UNIT 3

B1: VR, 1 BAF (40) Measure All, 
Sighting Ht = 4.5 ft

6.8 6.8 5 5 0

All 93.7 93.7 51 51 1

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF DEAD 2 SAW Domestic 14.1 40 2,805 2,630 6.3 2,276.2 246.3
DF DEAD 3 SAW Domestic 8.7 40 3,273 3,168 3.2 3,097.0 296.7
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Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF DEAD 4 SAW Domestic 5.4 28 1,014 984 3.0 944.4 92.1
DF DEAD CULL Cull 3.5 19 51 0 100.0 0.0 0.0
DF DEAD UTILITY Pulp 2.1 21 58 58 0.0 150.7 5.5
GF DEAD 2 SAW Domestic 16.2 40 177 177 0.0 112.6 16.5
GF DEAD 3 SAW Domestic 8.8 40 547 518 5.4 625.4 48.5
GF DEAD 4 SAW Domestic 5.4 32 250 232 7.2 280.2 21.7
GF DEAD CULL Cull 2.0 38 16 0 100.0 0.0 0.0
GF DEAD UTILITY Pulp 2.1 26 19 19 0.0 43.4 1.8
PP DEAD 4 SAW Domestic 13.2 32 819 761 7.1 449.1 71.3
PP DEAD 5 SAW Domestic 7.7 30 1,279 1,195 6.5 775.9 111.9
PP DEAD 6 SAW Domestic 4.8 32 58 47 18.6 33.1 4.4
PP DEAD UTILITY Pulp 2.1 23 148 147 0.1 114.1 13.8

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 DEAD Cull 2.0 18 0 100.0 0.0 0.0
DF < 5 DEAD Pulp 2.1 21 58 0.0 150.7 5.5
DF 5 - 8 DEAD Cull 5.0 20 0 100.0 0.0 0.0
DF 5 - 8 DEAD Domestic 6.1 31 2,086 4.6 2,203.8 195.4
DF 9 - 11 DEAD Domestic 10.4 40 2,066 1.6 1,837.6 193.5
DF 12 - 14 DEAD Domestic 13.2 40 1,413 4.6 1,305.5 132.4
DF 15 - 19 DEAD Domestic 15.5 40 1,079 9.0 892.4 101.0
DF 20+ DEAD Domestic 21.8 40 138 0.0 78.2 12.9
GF < 5 DEAD Cull 2.0 38 0 100.0 0.0 0.0
GF < 5 DEAD Pulp 2.1 26 19 0.0 43.4 1.8
GF 5 - 8 DEAD Domestic 6.5 35 581 3.7 702.7 54.4
GF 9 - 11 DEAD Domestic 11.4 40 169 13.1 202.9 15.8
GF 15 - 19 DEAD Domestic 16.2 40 177 0.0 112.6 16.5
PP < 5 DEAD Pulp 2.3 25 147 0.1 114.1 13.8
PP < 5 DEAD Domestic 4.8 32 47 18.6 33.1 4.4
PP 5 - 8 DEAD Domestic 6.8 28 652 7.6 433.7 61.1
PP 9 - 11 DEAD Domestic 10.2 32 612 6.7 399.0 57.3
PP 12 - 14 DEAD Domestic 12.9 31 480 8.3 290.1 45.0
PP 15 - 19 DEAD Domestic 15.8 32 211 0.0 102.1 19.8
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Cruise Unit Report
Q SUGARLOAF SALVAGE UNIT 1

Unit Sale Notice Volume (MBF): Q SUGARLOAF SALVAGE UNIT 1

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw 5 Saw Utility
DF 16.0 531 207 241 78 5
GF 13.9 89 17 49 22 2
PP 18.3 80 32 44 4
ALL 15.9 699 224 289 131 44 11

Unit Cruise Design: Q SUGARLOAF SALVAGE UNIT 1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

BBL: VR, Big BAF (62.5 Measure, 40 Count) 
Sighting Ht = 4.5 ft

77.9 77.9 37 37 1

Unit Cruise Summary: Q SUGARLOAF SALVAGE UNIT 1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
RC 4 0.1 0
DF 61 106 2.9 0
PP 9 30 0.8 0
GF 9 19 0.5 0
ALL 79 159 4.3 0

Unit Cruise Statistics: Q SUGARLOAF SALVAGE UNIT 1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

RC 4.3 608.3 100.0
DF 114.6 85.6 14.1 95.5 32.8 4.2 10,948 91.7 14.7
PP 32.4 244.7 40.2 105.1 26.5 8.8 3,408 246.1 41.2
GF 20.5 241.2 39.7 75.1 63.5 21.2 1,543 249.5 45.0
ALL 171.9 61.5 10.1 94.9 35.4 4.0 16,309 71.0 10.9
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Unit Summary: Q SUGARLOAF SALVAGE UNIT 1

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF DEAD CUT 61 ALL 16.2 62 77 7,168 6,817 4.9 49.8 71.4 17.7 531.0
GF DEAD CUT 9 ALL 15.9 60 75 1,214 1,137 6.3 11.0 15.1 3.8 88.6
PP DEAD CUT 9 ALL 18.3 63 83 1,067 1,022 4.2 5.3 9.7 2.3 79.7
ALL DEAD CUT 79 ALL 16.3 61 77 9,449 8,976 5.0 66.1 96.2 23.8 699.2
ALL ALL CUT 79 ALL 16.3 61 77 9,449 8,976 5.0 66.1 96.2 23.8 699.2
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Cruise Unit Report
Q SUGARLOAF SALVAGE UNIT 2

Unit Sale Notice Volume (MBF): Q SUGARLOAF SALVAGE UNIT 2

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw 5 Saw 6 Saw Utility
PP 16.3 95 30 52 4 9
DF 20.9 67 34 25 7 0
ALL 17.3 163 34 25 37 52 4 9

Unit Cruise Design: Q SUGARLOAF SALVAGE UNIT 2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

BBL: VR, Big BAF (90 Measure, 40 Count) 
Sighting Ht = 4.5 ft

8.9 8.9 9 9 0

Unit Cruise Summary: Q SUGARLOAF SALVAGE UNIT 2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 7 32 3.6 0
PP 17 33 3.7 0
ALL 24 65 7.2 0

Unit Cruise Statistics: Q SUGARLOAF SALVAGE UNIT 2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 142.2 85.7 28.6 99.5 33.3 12.6 14,156 91.9 31.2
PP 146.7 80.7 26.9 89.0 28.1 6.8 13,050 85.4 27.7
ALL 288.9 27.5 9.2 94.2 29.0 5.9 27,206 40.0 10.9

Unit Summary: Q SUGARLOAF SALVAGE UNIT 2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF DEAD CUT 7 ALL 20.1 74 91 8,185 7,520 8.1 34.3 75.6 16.9 67.2
PP DEAD CUT 17 ALL 16.0 61 80 11,806 10,677 9.6 85.9 120.0 30.0 95.5
ALL DEAD CUT 24 ALL 17.3 65 83 19,991 18,198 9.0 120.2 195.6 46.9 162.7
ALL ALL CUT 24 ALL 17.3 65 83 19,991 18,198 9.0 120.2 195.6 46.9 162.7
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Cruise Unit Report
Q SUGARLOAF SALVAGE UNIT 3

Unit Sale Notice Volume (MBF): Q SUGARLOAF SALVAGE UNIT 3

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw 5 Saw Utility
DF 17.5 42 5 31 7
PP 17.7 26 10 15 1
ALL 17.6 69 5 31 17 15 1

Unit Cruise Design: Q SUGARLOAF SALVAGE UNIT 3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

6.8 6.8 5 5 0

Unit Cruise Summary: Q SUGARLOAF SALVAGE UNIT 3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 8 12 2.4 0
PP 5 7 1.4 0
ALL 13 19 3.8 0

Unit Cruise Statistics: Q SUGARLOAF SALVAGE UNIT 3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 96.0 95.9 42.9 97.0 15.7 5.5 9,316 97.2 43.3
PP 56.0 119.5 53.5 96.6 36.6 16.4 5,407 125.0 55.9
ALL 152.0 39.0 17.5 96.9 24.2 6.7 14,723 45.9 18.7

Unit Summary: Q SUGARLOAF SALVAGE UNIT 3

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF DEAD CUT 8 ALL 17.5 67 83 6,278 6,211 1.1 38.3 64.0 15.3 42.3
PP DEAD CUT 5 ALL 17.7 57 74 3,958 3,862 2.4 23.4 40.0 9.5 26.3
ALL DEAD CUT 13 ALL 17.6 63 80 10,236 10,073 1.6 61.7 104.0 24.8 68.6
ALL ALL CUT 13 ALL 17.6 63 80 10,236 10,073 1.6 61.7 104.0 24.8 68.6
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5-8 TEMPORARY STREAM CULVERT INSTALLATION 
Purchaser shall install a temporary culvert as shown in the CULVERT AND DRAINAGE 
LIST and TEMPORARY CULVERT DETAIL. The temporary stream culvert must be installed 
in the natural channel of the stream. The temporary culvert must be removed following 
completion of road use beyond culvert and as indicated in Clause 9-20 ROAD 
DECOMMISSIONING. Geotextile fabric must meet the specifications in Clause 10-2 
GEOTEXTILE FOR SEPARATION. 

 
Road Stations 

7802 130 19+00 
 
5-15 CULVERT INSTALLATION 

Culvert installation must be in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL and the National Corrugated Steel Pipe Association’s "Installation 
Manual for Corrugated Steel Pipe. Culverts shall be banded using lengths of no less than 
10 feet, and no more than one length less than 16 feet. Unless otherwise specified in 
plans or details, culverts shall be installed with all segments following a single grade and 
alignment.  
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 10%. 

 
5-18 CULVERT DEPTH OF COVER 

All culverts must be installed with a depth of cover of not less than 1 foot of compacted 
subgrade over the top of the culvert at the shallowest point, or as recommended by the 
culvert manufacturer for the type and size of the pipe, whichever is greater. 

 
5-25 CATCH BASINS 

Purchaser shall construct catch basins in accordance with CULVERT AND DRAINAGE 
SPECIFICATION DETAIL. Minimum dimensions of catch basins are 2 feet wide and 4 feet 
long. 
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RIGHT-OF-WAY SPECIFICATION SHEET 
 

Based on a 12’ road width (adjust as need for other road widths).  All clearing distances are measured 
horizontally from the centerline of the road.  All ditches are 1’ deep.  Ditched roads are crowned 4” at the 
centerline.  Roads with no ditch are outsloped 4” in 10’. 
 
 
CROWNED ROAD WITH DITCH RIGHT 
Sideslope Clearing Left Clearing Right 
0-10% 16’ 14’ 
10-20% 17’ 15’ 
20-30% 19’ 17’ 
30-40% 22’ 18’ 
40-50% 27’ 22’ 
 
 
OUTSLOPE LEFT ROAD 
Sideslope Clearing Left Clearing Right 
0-10% 16’ 11’ 
10-20% 17’ 12’ 
20-30% 19’ 13’ 
30-40% 22’ 15’ 
40-50% 27’ 17’ 
 
 
CROWNED ROAD WITH DITCH LEFT 
Sideslope Clearing Left Clearing Right 
0-10% 14’ 16’ 
10-20% 15’ 17’ 
20-30% 17’ 19’ 
30-40% 18’ 22’ 
40-50% 22’ 27’ 
 
 
OUTSLOPE RIGHT ROAD 
Sideslope Clearing Left Clearing Right 
0-10% 11’ 16’ 
10-20% 12’ 17’ 
20-30% 13’ 19’ 
30-40% 15’ 22’ 
40-50% 17’ 27’ 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
 

Cuts and Fills 
 Maintain slope lines as constructed. Remove slides from ditches and the roadway. Repair fill-

failures, in accordance with Clause 4-6 EMBANKMENT SLOPE RATIO, with selected material or 
material approved by the Contract Administrator. Remove overhanging material from the top of 
cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable locations 
identified in the road plan or approved by the Contract Administrator, so that sediment will not 
deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless approved by 
the Contract Administrator.  

 
Surface 
 Grade and shape the road surface, turnouts, and shoulders to the original shape as directed, to 

provide a smooth, rut-free traveled surface and maintain surface water runoff in an even, 
unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control dust and 

retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when lost or worn 

away. 
 Remove shoulder berms to facilitate drainage, except as marked or directed by the Contract 

Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel ruts 

(barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any streams or 

wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches and culverts clear of obstructions and functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms and periods 

of high runoff.  This shall be done even during periods of inactivity. 
 
Structures 
 Repair culverts, bridges, gates, fences, cattle guards, signs, and other road structures as required 

because of purchaser use. 
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Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as blading to 

ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
 
Termination of Use or End of Season  
 At the conclusion of logging operations, ensure all conditions of these specifications have been 

met. 
 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and culvert inlets. 

 

 
 

 
 
 
 

  

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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DO NOT RAISE OUTLET
ABOVE ORIGINAL GROUND
OR STREAM BEDBED

OR STREAM
ORIGINAL GROUND CL

ELBOW

SEE ANCHORING DETAIL

CL

LC

NOTE: MINIMUM COVER OVER CULVERT AT SHOULDER
AT INLET SHALL BE 18" OR 1/2 THE CULVERT

30° SKEW

SKEW DIAGRAM

MATERIAL TO BE 
DEPOSITED ON BOTH 
SIDES OF DITCH CULVERT 

DIAMETER

1:1.51:1.5A

A

CULVERT AND DRAINAGE SPECIFICATION DETAIL

OUTLET DITCH SECTION A-A

FILL

ARMORED OUTLET

5' MIN.

5' MIN.

CULVERT IN DRAW
OR STREAM CHANNEL

CROSS DRAIN WITH
DOWNSPOUT OR FLUME

CROSS DRAIN

ARMORED OUTLET

DIAMETER, WHICHEVER IS GREATER.

BY 6' LONG.
CATCH BASINS SHALL BE MINIMUM 5' WIDE

DOWN GRADE

CENTERLINE OF ROAD

CUT SLOPES AT CATCH BASINS SHALL BE AS
SPECIFIED IN CLAUSE 5.25.

ANCHOR DETAIL

SET
ANCHOR

20' MAX.

SLOPE
FILL

GROUND

CULVERT

ORIGINAL BE INSTALLED

APRON
OUTLET

VERTICALLY

POST SHALL

4'

4'
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CULVERT

Return to pre-existing condition

Return banks to pre-existing condition

ROAD SURFACE

BANK FULL

WIDTH

BANK FULL

WIDTH

*
*2 LAYERS OF

GEOTEXTILE

FABRIC

TEMPORARY CULVERT DETAIL
FILL - TO BE 
REMOVED 
AFTER 
PROJECT 
COMPLETION
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CULVERT REMOVAL PROCEDURE 

 
Order of work is as follows, deviations from this procedure require approval from Contract Administrator, in 

writing, before work commences. 
 

1. Purchaser shall notify the State of intent to start project, and a pre-work conference shall be held before 
move-in of equipment.  

2. For live streams or excavation that could result in delivery of sediment to live streams, culvert removal 
should not start during rain or threat of rain. Remove 95% of fill (see STREAM CROSSING AND 
CROSSDRAIN REMOVAL DETAIL) and place in road prism on either side of the culvert in stable locations 
where there is no potential for sediment delivery or as otherwise specified herein. 

3. For culverts with live water: 
a. Assemble the items on the Estimated Materials List onsite before proceeding. 
b. Set up pumps or diversion.  
c. Dam up stream with sandbags and line floor of dam with plastic (to prevent sub-surface water 

flow), place rock on plastic to hold in place, and key leading edge of plastic into channel bottom.  
Build a settling pond at culvert outlet. Fill may need to be removed before settling pond 
installation due to space limitations. Pump clean water at catch basin around work site and back 
into stream. Dirty water shall be pumped away from site and onto a stable location on the forest 
floor where no potential for sediment delivery can occur.  

4. Remove remainder of fill and culvert. 
5. Restore channel as indicated in 9-2 CULVERT REMOVAL.  
6. Backfill settling pond. 
7. Cover soils exposed from excavation work that could deliver sediment to typed water with grass seed, 

then straw, then woody debris.  
 

Estimated Materials List: 
1. 2 pumps (or other diversion as approved by Contract Administrator). Pumps shall have a minimum 

capacity to adequately remove all water from stream; 
2. Dam at culvert catch basin (sandbags, plastic sheeting, etc.);  
3. Silt fence as needed; 
4. Grass seed; 
5. Weed free straw bales; 
6. Woody Debris (utilize onsite material as available). 
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PERSPECTIVE VIEW
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OBSTRUCUTIONS TO ALLOW WATER
TO FLOW FREELY.  IF SOILS ARE
ERODABLE, TOE OF DIP TO BE
ARMORED WITH NATIVE ROCK.

ROLLING DIP DETAIL

3'-6'

1' NOTE: PLAN OF DIP SHOWN IS FOR OUTSLOPED 
ROLLING DIP, DIPS MAY BE EITHER INSLOPED
OR OUTSLOPED. WHEN INSLOPED, DIPS SHALL 

THE MINIMUM CROSS GRADE FROM "B" TO "E" 
IS 4% GREATER THAN THE ROAD SURFACE SLOPE.
SKEW LINE B-E TO FIT LOW POINT IN DRAW, IF
LOCATED IN NATURAL DRAIN.

DRAIN FREELY INTO DITCHES OR CULVERT INLETS.
WHEN OUTLSLOPED, THEY SHALL DRAIN FREELY 
ONTO NATURAL GROUND. WHERE SOILS ARE ERODABLE,
OUTLET SHALL BE ARMORED WITH NATIVE ROCK.

10' 20' +/- 2'

10' 22' +/- 2'

1'
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 SALE/PROJECT NAME: Sugarloaf Salvage
Region: Southeast
District: Alpine

Agreement #: 30-110189

ROAD STANDARD: Construction Reconstruction Maintenance

NUMBER OF STATIONS: 7.00 33.80 86.60

CLEARING & GRUBBING: $844 $3,096 -

EXCAVATION AND FILL: $3,153 $5,220 -

MISC. MAINTENANCE: - - $3,531

ROAD ROCK: $0 $110 $0

STOCKPILE: - - -

CULVERTS FLUMES AND DRAINAGE: $0 $2,569 $0

STRUCTURES, MISC.: $0 $100 $0

MOBILIZATION: $765 $1,530 $765

TOTAL COSTS: $4,762 $12,625 $4,296

COST PER STATION: $680 $374 $50

POST HAUL MAINTENANCE COSTS:  $2,657

ROAD DECOMMISSIONING COSTS:  $2,619

SUBTOTAL:  $26,958

OVERHEAD AND GENERAL EXPENSES:  $4,044

TOTAL (All Roads) = $31,001
SALE VOLUME MBF = 931

TOTAL $/MBF = $33.30

Page 1 of 7 Compiled by: J. Smith

SUMMARY - Road Development Costs



SALE NAME: Sugarloaf Salvage 30-110189

I. CLEARING AND GRUBBING:
     % Side  MBF/ac Disposal Production Cost/ Width Total Sub
     Slope  Factor Factor Station Factor Stations Total

7802 130 10 5.0 1.00 1.25 $87 1.00 3.20 $348.00
7802 140 20 10.0 1.00 1.50 $87 1.00 3.80 $495.90

Clear and Grub TOTAL = $843.90

II. EXCAVATION:
     % Side  Exc. Type Production Cost/      Width    Total Sub
     Slope  Fact. Factor Station      Factor  Stations Total

7802 130 10 1.0 1.50 $158 1.00 3.20 $756.00
7802 140 20 1.0 2.00 $158 1.00 3.80 $1,197.00

*End Haul, Over Haul, Large Fills/Cuts Estimated No. of Equip. Sub
Vol. (cy) Days Cost/day Total

300 0.5 $2,400.00 $1,200.00
$2,400.00 $0.00

Excavation TOTAL = $3,153.00

Page 2 of 7 $3,997

SOUTHEAST REGION - ROAD COST ESTIMATE - CONSTRUCTION

     SHEET TOTAL =

    CONTRACT NUMBER:



SALE NAME: Sugarloaf Salvage 30-110189

I. CLEARING AND GRUBBING:
  Flat Rate -      % Side  MBF/ac Disposal Production Cost/ Width Total Sub

     Slope  Factor Factor Station Factor Stations Total

7800 100 20 10.0 1.00 1.50 $60 1 3.00 $324.00
7802 130 20 10.0 1.00 1.50 $60 1 30.80 $2,772.00

     Clear and Grub TOTAL = $3,096.00

II. EXCAVATION:
Flat Rate-      % Side  Exc. Type Production Cost/      Width    Total Sub

     Slope  Fact. Factor Station      Factor  Stations Total

7800 100 20 1.0 2.00 $100 1.00 3.00 $600.00
7802 130 20 1.0 2.00 $75 1.00 30.80 $4,620.00

            Excavation TOTAL = $5,220.00

III. BALLAST AND SURFACING :
Road CY Type $/cy

Source: On Site excavated material Culvert Armor 1.0 QS $110.00 $110.00

     Rock total = $110.00

IV. CULVERTS,FLUMES, AND DRAINAGE: Installed
Description Qty. Gauge Diameter (in.) No/Length (ft) Cost/ft   Sub-total

Culvert 1 16 24 30 $45.00 $1,350.00
Crossdrain 1 16 18 30 $36.00 $1,080.00

Drivable Water Bars 3 $46.25 $138.75

     Culvert and Drainage TOTAL = $2,568.75

V. STRUCTURES, MISC.
Description $ Each Amount Sub-total
Grass seed $10.00 5 $50.00
Straw Bales $25.00 2 $50.00

     Structure TOTAL = $100.00

Page 3 of 7       SHEET TOTAL = $11,095

SOUTHEAST REGION - ROAD COST ESTIMATE - RECONSTRUCTION

    CONTRACT NUMBER:



SALE NAME: Sugarloaf Salvage 30-110189

I. MISC. MAINTENANCE ITEMS:
Cost/ Total Sub

Road Station Stations Total
7800 medium grading/shaping = $14.20 36.60 $519.89

Cost / Item # Items
maintain rolling dip = $32.50 2 $65.00

construct rolling dip = $97.50 1 $97.50
            Road TOTAL = $519.89

Cost/ Total Sub
Road Station Stations Total
7802 medium grading/shaping $14.20 17.50 $248.58

spot brushing = $9.85 17.50 $172.35
Cost / Item # Items

apply rock = $45.00 20 $900.00
            Road TOTAL = $1,320.93

Cost/ Total Sub
Road Station Stations Total

7802 200 medium grading/shaping $14.20 24.50 $348.01
spot brushing = $14.77 24.50 $361.93

            Road TOTAL = $709.94

Cost/ Total Sub
Road Station Stations Total

7802 290 heavy grading/shaping $21.31 8.00 $170.45
compaction = $21.31 8.00 $170.45

clearing/grubbing = $75.00 8.00 $600.00
Cost / Item # Items

install waterbar = $39.00 1 $39.00
            Road TOTAL = $979.91

$3,530.67

Page 4 of 7 SHEET TOTAL = $3,531

SOUTHEAST REGION - ROAD COST ESTIMATE - PRE-HAUL MAINTENANCE

    CONTRACT NUMBER:

 Misc. TOTAL =



SALE NAME: Sugarloaf Salvage     CONTRACT NUMBER: 30-110189

I.   MISC. ROAD POST HAUL MAINTENANCE COSTS:

Cost/ Total Sub
Road Station Stations Total
7800 light grade & shape = $10.65 109.00 $1,161.22

            Road TOTAL = $1,161.22

Cost/ Total Sub
Road Station Stations Total
7802 light grade & shape = $10.65 17.50 $186.43

            Road TOTAL = $186.43

Cost/ Total Sub
Road Station Stations Total

7802 200 light grade & shape = $10.65 24.50 $261.01
            Road TOTAL = $261.01

Cost/ Total Sub
Road Station Stations Total

7802 290 light grade & shape = $10.65 4.50 $47.94
            Road TOTAL = $47.94

Maintenance TOTAL = $1,656.61

Mobilization TOTAL = $1,000.00

Page 5 of 7 SHEET TOTAL = $2,657

SOUTHEAST REGION - ROAD COST ESTIMATE - FINAL MAINTENANCE



SALE NAME: Sugarloaf Salvage     CONTRACT NUMBER: 30-110189

I. DECOMMISSIONING COSTS

Cost/ Total Sub
Road Station Stations Total

7802 100 scatter slash = $18.00 3.00 $54.00
Cost / Item # Items

ndwb install = $48.75 1 $48.75
remove crossdrain/clean ditch = $195.00 1 $195.00

            Road TOTAL = $297.75

Cost/ Total Sub
Road Station Stations Total

7802  130 scatter slash = $18.00 34.00 $612.00
Cost / Item # Items

ndwb install = $48.75 12 $585.00
remove culvert/clean ditch = $390.00 1 $390.00

grass seed and straw = $150.00 1 $150.00
            Road TOTAL = $1,197.00

Cost/ Total Sub
Road Station Stations Total

7802 140 scatter slash = $18.00 3.80 $68.40
Cost / Item # Items

ndwb install = $48.75 2 $97.50
            Road TOTAL = $165.90

Cost/ Total Sub
Road Station Stations Total

7802 290 scatter slash = $18.00 3.50 $63.00
Cost / Item # Items

ndwb install = $48.75 2 $97.50
earthen barricade install = $97.50 1 $97.50

            Road TOTAL = $258.00

Decommissioning TOTAL = $1,918.65

Mobilization TOTAL = $700.00

Page 6 of 7 SHEET TOTAL = $2,619

SOUTHEAST REGION - ROAD COST ESTIMATE - DECOMMISSIONING



SALE NAME: Sugarloaf Salvage     CONTRACT NUMBER: 30-110189

PRE-HAUL MOBILIZATION:
$ per # of

Description     Move Moves Sub-total
Dump Trucks $330 2 $660.00
Grader $500 2 $1,000.00
Excavator $350 2 $700.00
Dozer (D5) $350 2 $700.00

Pre-Haul Mobilization TOTAL = $3,060.00

POST-HAUL AND DECOMISSION/ABANDON MOBILIZATION:
$ per # of

Description     Move Moves Sub-total
Grader $500 2 $1,000.00
Excavator $350 2 $700.00

Post-Haul Mobilization TOTAL = $1,700.00

Page 7 of 7 SHEET TOTAL = $4,760

SOUTHEAST REGION - ROAD COST ESTIMATE - MOBILIZATION



SALE NAME: Sugarloaf Salvage     CONTRACT NUMBER: 30-110189

I.   MISC. ROAD POST HAUL MAINTENANCE COSTS:

Cost/ Total Sub
Road Station Stations Total
7800 light grade & shape = $10.65 109.00 $1,161.22

            Road TOTAL = $1,161.22

Cost/ Total Sub
Road Station Stations Total
7802 light grade & shape = $10.65 17.50 $186.43

            Road TOTAL = $186.43

Cost/ Total Sub
Road Station Stations Total

7802 200 light grade & shape = $10.65 24.50 $261.01
            Road TOTAL = $261.01

Cost/ Total Sub
Road Station Stations Total

7802 290 light grade & shape = $10.65 4.50 $47.94
            Road TOTAL = $47.94

Maintenance TOTAL = $1,656.61

Mobilization TOTAL = $1,000.00

Page 5 of 7 SHEET TOTAL = $2,657

SOUTHEAST REGION - ROAD COST ESTIMATE - FINAL MAINTENANCE
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